
S. 
No.

Documents Clause No. Existing Clause Proposed Modifications / Queries WBSECL's response

1 RFQ 1.1.1 ...It is expressly clarified that 500 MW Greenshoe Supply Capacity shall be offered to the Selected 
Bidder at least 30 days prior to 30.09.2027 with Supply Start Date of 01.04.2029 i.e a period of 18 
months from such date, at the same terms and conditions and the Applicable Tariff as that of 
1500 MW, relevant for supply of power from 01.04.2029, providing uniform tariff for entire 
Supply Capacity of 2000 MW...

WBSEDCL may kindly clarify whether acceptance of the 500 MW Greenshoe Capacity is 
mandatory for the Selected Bidder, or whether the Selected Bidder shall have the option to 
accept or decline such Greenshoe Capacity post securing the bid.

It is mandatory for developer to 
accept the 750 MW Greenshoe 
capacity once the option is exercised 
by WBSEDCL.

2 RFQ 1.1.1 Firm Supply Start Date : 
1500 MW: 01.07.2028
500 MW (greenshoe option): 01.04.2029

It is requested that the Firm Supply Start Date / SCSD be aligned with the applicable Bidding 
Guidelines. 

As per the Bidding Guidelines, the Supply Start Date / commissioning timeline is required to be 
24 months from the date of signing of the PPA. However, as per current provisions, ~20 months 
offered from the current date. Accordingly, WBSEDCL may kindly clarify/ revise the stipulated 
Supply Start Dates.

No change of schedule of the start 
date. 

3 RFQ 1.1.1 Bid Capacity MW : 1500 MW with option of 500MW green shoe capacity Kindly clarify the minimum Bid Quantum of a single bidder. As per the Bidding guidelines, the 
minimum Bid Quantum should be 50MW.

As per bid documents read with 
Hon’ble WBERC orders.

4 RFQ 1.1.2 The Selected Bidder shall mandatorily ensure installation of Solar Power Capacity equivalent to 
twice the contracted Supply Capacity (i.e. 3 GW corresponding to the Base Supply Capacity and 
further additional capacity of 1 GW corresponding to Greenshoe Supply Capacity, if exercised), 
anywhere in India (“Solar Power Capacity”), as prescribed above. Such Solar Power Capacity may 
be developed and owned either by the Selected Bidder and/or through its Affiliate(s), or Special 
Purpose Vehicle(s). The Selected Bidder shall be entitled to schedule the entire Solar Power 
capacity so developed at its discretion, towards the RE RTC PPA or in the market, in accordance 
with the applicable Grid Code, scheduling regulations and provisions of the PPA. Interconnection 
Point of such Solar Power capacity shall be LV side of CTU Substation.

It is requested that the mandatory requirement for installation of Solar Power Capacity 
equivalent to twice the contracted Supply Capacity be removed. 

The Bidder may instead be permitted to determine the project configuration, technology mix 
and quantum of Solar Power Capacity at its discretion, based on its assessment of the optimal 
configuration required to meet the stipulated RTC power supply obligation under the PPA.

As per bid documents read with 
Hon’ble WBERC orders.

5 RFQ 1.2.1 The Bidders will have to provide Bid Security in the form of a Demand Draft or a Bank Guarantee 
or a eBG or an Insurance Surety Bond or a Payment on Order Instrument acceptable to the 
Procurer and be submitted not later than 7 days prior to the Bid Due Date. 

It is requested that the Bidder should be permitted to submit the Bid Security up to and 
including the Bid Due Date, instead of requiring submission at least 7 days prior to the Bid Due 
Date. Additionally, we request WSEDCL to allow bidders to submit documents in orignial within 
2 days post closure of bid submission timeline.

As per bid documents.

6 RFQ 2.2.2 (A) Technical Capacity: For demonstrating technical capacity and experience (the “Technical 
Capacity”), the Bidder shall have experience in construction, commissioning, owning and 
operating at least one single power generating station(s) having an installed capacity of at least 
1200 MW and operating the same for a continuous five year period ending 31.03.2026; and shall 
include a power station developed and operated under PPP, BOO, BOLT, BOOT, BOT, DBFOO or 
similar basis.

We would like to highlight that the requirement of demonstrating experience in a single power 
generating station of 1,200 MW may significantly restrict participation of developers, as 
development and operation of a single 1,200 MW project may not be feasible or representative 
of the project development experience for most of Renewable Energy (RE) developers across 
the country. Such a requirement may consequently limit the pool of eligible bidders and reduce 
competition in the bidding process.

Accordingly, it is requested that the minimum qualifying project capacity be reduced from 
1,200 MW to 300 MW, while permitting the bidder to demonstrate cumulative experience of 
at least 1,200 MW across multiple projects. This would enable experienced RE developers with 
substantial aggregate project execution and operational experience to participate in the 
bidding process while maintaining the intended technical qualification threshold.

Further, WBSEDCL may kindly consider permitting the bidder to demonstrate the requisite 
technical experience through projects developed, owned and/or operated through its 
subsidiaries, affiliates and/or Special Purpose Vehicles (SPVs), subject to the bidder 
demonstrating the requisite control, ownership or association with such entities as may be 
prescribed.

As per bid documents.

ACME PREBID QUERIES
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7 RFP 1.1.6 Generally, the Lowest Bidder shall be the Selected Bidder. The remaining Bidders shall be kept in 
reserve and may, in accordance with the process specified here, be selected in case such Lowest 
Bidder withdraws or is not selected for any reason. It is hereby clarified that the Procurer will 
only accept the entire capacity offered of the Selected Bidder.
Provided that the Selected bidder is allowed to offer the capacity by pooling power from multiple 
sources, other power supply from any other source. For supply of power under PPA, Selected 
Bidder won’t be mandated to have ownership of any such source…

Kindly clarify that the Selected Bidder shall not be required to have ownership of the individual 
power sources used for supplying power under the PPA, particularly where the contracted 
power is pooled from multiple sources, in line with the provision that the Selected Bidder is 
permitted to source power from multiple sources.

As per bid documents.

8 RFP 1.1.9 ...Selected Bidder shall be required to submit the binding land documents and relevant CTU 
connectivity documents for 50% of the LOA capacity within 3 months of LOA issuance and for 
balance 50% of the LOA capacity within 6 months of LOA issuance…

It is requested that the requirement for submission of binding land documents within the 
stipulated timelines be removed, and the Bidder be permitted to submit / furnish land 
documents prior to commissioning schedule of project under the PPA in line with standard 
industry practice.

No change.

9 RFP 5.6.1 The Bidder shall be permitted for commencement of power supply from full as well as part 
Supply Capacity even prior to the respective SSD. Procurer to purchase power from such early 
part/full Supply Capacity prior to SSD, and such power will be purchased by Procurer at the 50% 
of the PPA tariff.

It is requested that power supplied from full or part Supply Capacity prior to the respective SSD 
be purchased by the Procurer at 100% of the applicable PPA tariff, instead of 50% of the PPA 
tariff, considering that such power is being supplied in accordance with the PPA and provides an 
early benefit to the Procurer.

Amendments have been made, please 
see bid documents read with Hon’ble 
WBERC orders.

10 RFP 6 Financial Closure WBSEDCL may kindly clarify whether RPD required to do the Financial Closure for this project. In 
case Financial Closure is applicable, the applicable timeline, requirements and consequences of 
non-achievement may kindly be specified.

As per bid documents.
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Response	to	Pre	Bid	Queries	: Adani	Green	Energy	Limited	(AGEL) 
S.No Ref	Pg	No,	

Clause	No. 
Clause	As	per	RfS/Addendum/Amendment	
etc. 

Proposed	change	/clari$ication	required WBSEDCL’s	Response	 

1 Pg no. – 15/ 
clause 1.2.15 of 
RFQ  
 
 
and  
 
 
Pg no. – 32/ 
clause 11.2 of 
Draft PPA 
Tariff	
Structure 

… The said Tariff shall be quoted at the 
Delivery Point as per the applicable extant 
Guidelines. 
… 
 
 
… 
The Parties acknowledge and agree that the 
tariff shall be as per the applicable extant 
Guidelines and Supplier’s offer (the 
“Applicable	Tariff”) for the relevant year… 

Request that a single part tariff with 30% Tariff 
being subject to WPI escalation should be adopted to 
ensure that bidders don’t load future escalations in 
cost, in their upfront bid itself, specially when 
Regulator has already cleared escalation in form of 
Four Part Tariff with Coal/Transportation cost 
escalation.  

 

2 Pg no. – 46/ 
clause 1.1.4 of 
RFP 

Bids are invited for the Project under Section B 
of this Bidding Document, on the basis of 
weighted average levelized Tariff as per the 
applicable extant Guidelines to be offered by a 
Bidder for supply of electricity in accordance 
with the terms of the draft PPA forming part of 
the Bidding Documents. 
… 

------ Tariff structure shall be single part tariff based on 1st year tariff 
instead of weighted average levelized tariff. 

3 Pg no. – 11/ 
clause 1.1.4 of 
RFQ 

…. 
If the developer elects to supply power 
through a Battery Energy storage System 
(Charges through RE only), the BESS must be 
co-located as per CERC Sharing Regulations 

Installing new BESS (with existing solar 
infrastructure) has potential to reduce cost for 
Supplier and thus is expected to directly translate to 
a more competitive tariff for the Procurer. 
We request you to kindly clarify that BESS capacity 
can be installed and co-located with any future solar 
capacities to meet the performance metrics 
speci�ied in the PPA 

BESS capacity shall be collocated with the solar capacity. 
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S.No Ref	Pg	No,	
Clause	No. 

Clause	As	per	RfS/Addendum/Amendment	
etc. 

Proposed	change	/clari$ication	required WBSEDCL’s	Response	 

4 Pg no. – 12/ 
clause 1.1.7 of 
the RFQ. 

A single Bidder shall be required to bid for the 
capacity of as per the applicable extant 
Guidelines with the option of the Green 
Shoe………….. 

Para 6(V) of the Hon’ble WBERC order, has approved 
the higher capacity as minimum bid size than the 
guideline, in order to remove the complexity, 51% 
RE requirement as well as due to requirement of 
installing 2x Solar projects of the awarded capacity.  
 
We request that Minimum Bid Size is kept same as 
the Tender capacity of 1500 MW to ensure that 
division of obligation doesn’t complicate the tender, 
as also observed by Hon’ble WBERC. 

Minimum bid size is 1750 MW. + greenshoe of 750 MW 

5 Pg no. – 12/ 
clause 1.2.11 of 
the RFQ  
 
 
 

 

 

 

and  
Pg no. – 48/ 
clause 1.1.9 of 
the RFP 

1.2.11 
In terms of the RFP, a Bidder will be required 
to deposit, as part of its Bid, a bid security of Rs 
1,00,000 (Rupees One Lakh) per MW of 
capacity offered by the Bidder (the "Bid 
Security"), refundable not later than 60 (sixty) 
days from the Bid Due Date, except in the case 
of the Selected Bidder whose Bid Security shall 
be retained till it has provided a Performance 
Security under the PPA. 
…. 
 
 
 
RFP 1.1.9  
….. 
Selected Bidder shall be required to submit the 
binding land documents and relevant CTU 
connectivity documents for 50% of the LOA 
capacity within 3 months of LOA issuance and 
for balance 50% of the LOA capacity within 6 
months of LOA issuance. In case, such 
documents is not provided by the Selected 
Bidder in the aforesaid timeline, the LOA can 

We request clarity on whether the Bid Security 
(EMD) and subsequent Post-Award Compliances for 
Land and CTU connectivity demonstration is 
required to be submitted for the Base Capacity of 
1500 MW or for the cumulative 2000 MW (incl. 
greenshoe capacity of 500 MW) 

For Full capacity of 2500 MW (1750 MW + 750 MW) 
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S.No Ref	Pg	No,	
Clause	No. 

Clause	As	per	RfS/Addendum/Amendment	
etc. 

Proposed	change	/clari$ication	required WBSEDCL’s	Response	 

be annulled and the PPA, if executed, may be 
terminated by the Procurer, and it can encash 
the Bid Security or Performance Security, as 
submitted. 

6 Pg no. – 17/ 
clause 2.2.2 (A) 
of RFQ 

(A)	 Technical	 Capacity: For demonstrating 
technical capacity and experience (the 
“Technical Capacity”), the Bidder shall have 
experience in construction, commissioning, 
owning and operating at least one single 
power generating station(s) having an 
installed capacity of at least 1200 MW and 
operating the same for a continuous �ive year 
period ending 31.03.2026; and shall include a 
power station developed and operated under 
PPP, BOO, BOLT, BOOT, BOT, DBFOO or similar 
basis.  

While we meet the Qualification Requirement of 
Technical Capacity of demonstrating a single 
operational project of minimum 1,200 MW 
capacity having over 5 years of successful 
operational history.  
 
However,	 to	 avoid	 any	 ambiguity	 during	 the	
technical	 evaluation,	 we	 request	 you	 to	 kindly	
clarify	 if	 submission	 of	 the	 Commercial	
Operation	Date	(COD)	Certi$icate	(accompanied	
by	 a	 self-certi$ication/auditor	 certi$icate	 of	
continuous	 operations)	 will	 be	 accepted	 as	
suf$icient	 documentary	 evidence	 to	 satisfy	 this	
requirement. 

Please submit all documents available with you related to 
construction, commissioning, owning and operating at least one 
plant of 1200 MW, which will be evaluated by the committee. 

7 Pg no. – 48/ 
clause 1.1.9 of 
the RFP, 
 
And	 
Pg no. – / clause 
5.3 of RFP. 

The Bidder shall ensure installation of Solar 
Power Capacity equivalent to twice the 
contracted Supply Capacity, i.e., aggregate i.e., 
3 GW corresponding to the Base Supply 
Capacity and further additional capacity of 1 
GW corresponding to Greenshoe Supply 
Capacity, if exercised by the Procurer, 
anywhere in India, as prescribed above. 
Selected Bidder shall be required to submit the 
binding Land documents in form of allocation 
from a Solar Park (Parks as recognized by the 
any State Govt or Central Govt agency) or land 
lease documents in case of Government Land 
or land ownership documents, either in its 
name or in the name of its Affiliates, based on 

We acknowledge the need by Successful bidder 
to meet such requirements subsequent to LOA 
issuance, we request you to kindly confirm that 
the demonstration of required post award 
compliance may be based on: 

1. land in multiple parcels aggregating to 
the total requirement 

2. CTU connectivity at multiple/different 
ISTS substations, with the cumulative 
capacity aggregating to the total 
requirement 

 
 Clause 5.3 of the RfP provides for above 
documents to be submitted with 15 days of the 
issuance of the LOA.  

Timelines as per clause no.1.1.9 will apply instead of clause 
5.3. 
 

Page 5 of 51



S.No Ref	Pg	No,	
Clause	No. 

Clause	As	per	RfS/Addendum/Amendment	
etc. 

Proposed	change	/clari$ication	required WBSEDCL’s	Response	 

at least 4 Acres/MW for the applicable Solar 
Power Capacity e.g. for 3 GW for Supply 
Capacity and for 4 GW in case of Green Shoe is 
exercised by the Procurer. Such land should 
not be committed to any other tender or LOA 
or not being used for development of any other 
project under any other agreement and shall 
be eligible for use for development of RE 
projects, having CTU connectivity for the 
relevant RE capacity.  
Selected Bidder shall be required to submit the 
binding land documents and relevant CTU 
connectivity documents for 50% of the LOA 
capacity within 3 months of LOA issuance and 
for balance 50% of the LOA capacity within 6 
months of LOA issuance. In case, such 
documents is not provided by the Selected 
Bidder in the aforesaid timeline, the LOA can 
be annulled and the PPA, if executed, may be 
terminated by the Procurer, and it can encash 
the Bid Security or Performance Security, as 
submitted. 

 
Request	 to	 kindly	 clarify	which	provision	 shall	
apply,	as	we	shall	plan	to	submit	the	documents	
within	15	days	of	LOA	issuance,	if	the	timeline	is	
as	per	Clause	5.3	of	the	RfP. 

8 Pg no. – 62/ 
clause 5.6 of 
RFP Early 
Commencement 
of Supply of 
Power 

5.6.1. 
The Bidder shall be permitted for 
commencement of power supply from full as 
well as part Supply Capacity even prior to the 
respective SSD. Procurer to purchase power 
from such early part/full Supply Capacity prior 
to SSD, and such power will be purchased by 
Procurer at the 50% of the PPA tariff. 

We request you to kindly issue 
clarification/amendment to tender documents 
clarifying that even for early commissioning, 
100% of the Tariff shall be payable to the 
Supplier. 
 
We understand that the proposed tender is 
envisaged as a supply contract and is project 
agnostic and thus part commencement of supply 
would also imply supply spread over day and 
meet obligations stipulated in clause 1.1.1 of the 
RFQ for such part quantum supply till entire 

Amendments have been made, please see bid documents read 
with Hon’ble WBERC orders. 
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S.No Ref	Pg	No,	
Clause	No. 

Clause	As	per	RfS/Addendum/Amendment	
etc. 

Proposed	change	/clari$ication	required WBSEDCL’s	Response	 

contract quantum supply is commenced i.e. 80% 
CUF, 4 Hrs Peak as well as 51% traceable green 
power. Similarly, even if entire contract 
quantum is agreed to be supplied prior to 
stipulated SSD, such quantum of supply would 
still be required to meet the obligations 
stipulated in clause 1.1.1 of the RFQ. Thus, to the 
extent supply for whatever quantum is made in 
a way that it meets the obligations stipulated in 
clause 1.1.1 of the RFQ, the supplier shall be 
entitled for full 100% of applicable Tariff.  
 
The	 Hon’ble	 WBERC	 order	 dated	 22.09.26,	
provides	for	50%	of	Tariff,	only	if	component	of	
power	is	being	supplied	ahead	of	the	SSD,	not	in	
case	 when	 all	 components	 are	 available	 and	
supplying	power	as	per	clause	1.1.1.	of	the	RFQ.		 
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1 
 

 

 

QUERIES OF GOLDI SOLAR 
S 
No 

Clause Tender Queries WBSEDCL’s reply 

1 1.1.1 read 
with 1.1.6 of 
the RFP 

 The proposed Tender intends to ensure supply of 
100% RE. In such case, request to kindly consider the 
tender linked to definite RE capacities and not project 
agnostic 

As per bid documents read with Hon’ble WBERC 
orders. 

2 1.2.15 of 
RFQ and 
1.1.4 of RFP 

Section A, RFQ: Tariff shall be as per the 
applicable extant Guidelines 
 
Section B, RFP:  
Bids are invited for the Project under 
Section B of this Bidding Document, on 
the basis of weighted average levelized 
Tariff as per the applicable extant 
Guidelines to be offered by a Bidder for 
supply of electricity in accordance with 
the terms of the draft PPA forming part 
of the Bidding Documents. 

a) Need to rethink the tariff structure: The 
Tariff as stipulated in the tender document 
refers to MOP’s guidelines, which in turn 
envisage a four part tariff. This was mainly 
aligned with the then (Aug 2022) visibility on 
RE, thermal and storage capacities 
technologies and with an intent of procurement 
of 51% RE and thus integrating with thermal 
to complement intermittent nature. However, 
with storage gaining momentum over last few 
years, and most configurations for these kind of 
tenders are based on BESS. Thus need for 
thermal in such construct may not be required. 
Thus, the single part tariff is more 
suitable rather than four-part structure to 
encourage high participation by 
developers. 

b) Escalation required for serving from RE + 
storage: To guarantee a 4-hour daily peak 
supply without performance degradation over 
25 years, developers must deploy and 
periodically augment co-located BESS. A tariff 
structure lacking inflation-linked escalation will 
force developers to build these future capacity-
replacement costs into their initial bids, leading 

Amendments have been made, please see bid 
documents read with Hon’ble WBERC orders. 
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2 
 

 

 

QUERIES OF GOLDI SOLAR 
S 
No 

Clause Tender Queries WBSEDCL’s reply 

to sub-optimal pricing and higher overall tariffs 
for the utility. 

Our Request: 

(1) As evident from Hon’ble WBERC’s order dated 
22nd sept’26, whereby it stipulates that the 
Discom/Procurer proposed a single part 
tariff structure with 30% escalation 
linked to inflation indices, seems to be 
more close to meeting the requirement of RE 
developers. Thus, request you to kindly adopt 
the same in the tender document and may 
please clarify through an addendum 

(2) Bid Parameter:  Considering the above 
request of adopting single part tariff 
structure, 1st year Tariff should be 
appropriate to be considered for bid 
evaluation criteria, as levelized tariff 
mechanism for evaluating bids can become 
misleading due to future escalation factors. 

3 2.2.2 (A) of 
RFQ 

(A) Technical Capacity: For 
demonstrating technical capacity and 
experience (the “Technical Capacity”), 
the Bidder shall have experience in 
construction, commissioning, owning 
and operating at least one single power 
generating station(s) having an installed 
capacity of at least 1200 MW and 

We appreciate the intent of prescribing a robust 
technical qualification criterion to ensure participation 
of developers with substantial project development 
and operational experience. While we would be 
able to qualify with the technical bidding 
criteria, however request you to provide the list 
of documents which may be considered for 
demonstrating such qualification and request to keep 

Please submit all documents available with you 
related to construction, commissioning, owning 
and operating at least one plant of 1200 MW, which 
will be evaluated by the committee. 
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3 
 

 

 

QUERIES OF GOLDI SOLAR 
S 
No 

Clause Tender Queries WBSEDCL’s reply 

operating the same for a continuous five 
year period ending 31.03.2026; and 
shall include a power station developed 
and operated under PPP, BOO, BOLT, 
BOOT, BOT, DBFOO or similar basis. 

such list exhaustive/wide with an intent to 
accommodate need of participants to demonstrate 
such criteria. 
 

4 1.1.9 of the 
RFP 

1.1.9 
….. 
Selected Bidder shall be required to 
submit the binding land documents and 
relevant CTU connectivity documents for 
50% of the LOA capacity within 3 months 
of LOA issuance and for balance 50% of 
the LOA capacity within 6 months of LOA 
issuance. In case, such documents is not 
provided by the Selected Bidder in the 
aforesaid timeline, the LOA can be 
annulled and the PPA, if executed, may 
be terminated by the Procurer, and it can 
encash the Bid Security or Performance 
Security, as submitted. 

While we fully support this post-award readiness 
measure to ensure timely commissioning, we request 
clarification on the exact performance demonstration 
threshold.  
 
Specifically, please clarify whether successful 
bidders must demonstrate readiness for the 
base capacity of 1,750 MW or the total allocated 
capacity of 2,500 MW (including the greenshoe 
option) upon receiving the Letter of Award 
(LoA). 

Yes. The successful bidder must demonstrate readiness for 
2500 MW, once the green shoe option is offered to them. This 
is mandatory on the part of developer. 

5 1.1.7 of the 
RFQ 

“ 
1.1.7 A single Bidder shall be required to 
bid for the capacity of as per the 
applicable extant Guidelines with the 
option of green shoe specified in Clause 
1.1.1 and no part capacity other than 
such bid capacity shall be allowed to 
participate and for allocation. “ 

a) Fulfilling the rigorous mandates of Clause 1.1.1 
demands a highly integrated hybrid design 
combination of wind, solar, and Energy Storage 
Systems (ESS). 

b) To ensure viability of such supply mix 
commercially, developers must execute and 
manage these assets at a massive utility scale. 
Fragmenting the tender into smaller bid capacities 
prevents bidders from achieving vital procurement 
and operational efficiencies, which will inevitably 

As per bid documents read with Hon’ble WBERC 
orders. 
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4 
 

 

 

QUERIES OF GOLDI SOLAR 
S 
No 

Clause Tender Queries WBSEDCL’s reply 

drive up the discovered composite tariff and 
complicate grid integration. 
1. The Hon’ble WBERC, in its order dated 

September 22, has already approved a 
deviation allowing for a higher minimum bid 
size to address these very complexities. 
Furthermore, the Hon'ble Commission has 
already built safeguard into its order to 
address any concerns regarding low market 
participation. 

Our Request: In light of this regulatory 
backing, we request that the total tender 
capacity be kept as the single minimum bid 
size to enable optimal project structuring and 
deliver the most competitive tariff. 

6 1.1.1  Bid Capacity being updated to Base capacity of 1750 
MW and Greenshoe capacity of 750 MW, would the 
corresponding solar capacity installation requirement 
as mentioned in 1.1.9 of section B (RFP) be updated 
to 2X i.e 3500 MW and 5000 MW (with greenshoe)? 

Yes. 
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HERO FUTURE ENERGIES 

Sl No Reference Tender provision Query/Suggestion WBSEDCL’s reply 
1  Clause 1.1.1 of RfS 

Section A (pg 10)  
Firm Supply Start Date: “1500 MW:  
01.07.2028  
500 MW (greenshoe option): 01.04.2029” 

Request for project commissioning timeline of at 
least 24 months from PPA signing or 60 days from 
CTU substation connectivity start date, whichever 
is later. Such an approach would be consistent with 
timelines typically provided under comparable 
large-scale renewable procurement tenders and 
would facilitate robust participation while reducing 
execution risk   

No change . 

2  Clause 1.1.2 of RfS 
Section A (pg 11)  

“The Selected Bidder shall mandatorily 
ensure installation of Solar Power 
Capacity equivalent to twice the 
contracted Supply Capacity” 

The requirement to install Solar Power Capacity 
equivalent to two times the contracted Supply  
Capacity is restrictive and limits flexibility in project 
design. Since compliance is already ensured 
through the supply, availability and Traceable 
Green Power obligations under the PPA, it is 
requested that this requirement be removed, 
allowing bidders to adopt the optimal resource 
configuration to fulfil contractual obligations at the 
most competitive tariff.  
  

No change. 
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HERO FUTURE ENERGIES 
Sl No Reference Tender provision Query/Suggestion WBSEDCL’s reply 

3  Clause 1.1.7 of RfS 
Section A (pg 12)  

“A single Bidder shall be required to bid 
for the capacity of as per the applicable 
extant Guidelines with the option of 
green shoe specified in Clause 1.1.1 
and no part capacity other than such 
bid capacity shall be allowed to  
participate and for allocation.” 

Clause 1.1.7 does not explicitly specify the 
minimum bid quantum, resulting in ambiguity 
regarding bidder participation requirements. 
WBSEDCL is requested to clarify the minimum bid 
capacity permitted. In the event that bidding is 
restricted to the entire 1,750 MW contracted 
capacity, it is requested that the minimum bid 
quantum be reduced to 50 MW or 100 MW. Such 
an approach would facilitate wider market 
participation, foster greater competition, and align 
the tender with established competitive bidding  
practices, thereby enhancing tariff discovery and 
procurement efficiency. 

As per bid documents read with Hon’ble WBERC 
orders. 

4  Clause 1.3 of RfS 
Section A (pg 16)  

Schedule of Bidding Process:   
 Bid Submission close 27.10.2026  

Considering the nature and scale of tender, and the 
fact that festive period is upcoming, at least four 
weeks extension is requested, which would be 
helpful in adequate assessment of the tender and 
preparation for the same  

No change in the bid submission date.  
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HERO FUTURE ENERGIES 
Sl No Reference Tender provision Query/Suggestion WBSEDCL’s reply 

5  Clause 2.2.2 (A) of 
RfS Section A (pg  
17)  

“Technical Capacity: For 
demonstrating technical capacity and 
experience (the “Technical Capacity”), 
the Bidder shall have experience in 
construction, commissioning, owning 
and operating at least one single power 
generating station(s) having an 
installed capacity of at least 1200 MW 
and operating the same for a 
continuous five years’ period ending 
31.03.2026; and shall include a power 
station developed and operated under 
PPP, BOO, BOLT, BOOT, BOT, DBFOO or 
similar basis”  

The requirement of ownership and operation of a 
single 1,200 MW generating station with a 
continuous five-year operating history is restrictive 
and may disproportionately favour conventional 
generation assets. Considering the distributed 
nature of renewable projects, it is requested that 
bidders be allowed to demonstrate technical 
eligibility through multiple operational renewable 
energy projects with cumulative installed capacity 
of at least 1,200 MW and a minimum operating 
history of three years. This would enable wider 
participation while continuing to ensure 
demonstrated project development and 
operational experience  

As per bid documents read with Hon’ble WBERC 
orders. 

6  Clause 2.2.2 (B) of  
RfS Section A (pg  
17)  

“Financial Capacity: The Bidder shall 
have a (a) minimum Net Worth (the 
“Financial Capacity-1”) equivalent to 
Rs. 50 lakh (Rs. Fifty lakh) per MW of 
the capacity the Bidder is willing to Bid, 
at the close of the immediately 
preceding financial year; (b) minimum 
Turnover (the “Financial Capacity-2”) 
equivalent to Rs. 1 crore (Rs. One crore) 
per MW of the capacity the Bidder is 
willing to Bid, at the close of the 
preceding financial year; and (c) (b) 
minimum EBITDA (the “Financial  

The Net Worth requirement sufficiently 
establishes the bidder's financial capability. 
Requiring both Turnover and EBITDA in addition 
may be unduly restrictive. It is requested that 
bidders be required to satisfy the Net Worth 
criterion along with either the prescribed Turnover 
or EBITDA criterion. This would maintain financial 
discipline while enabling broader participation 
from financially sound and experienced developers  
 

No change. 
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HERO FUTURE ENERGIES 
Sl No Reference Tender provision Query/Suggestion WBSEDCL’s reply 

Capacity-3”) equivalent to Rs. 50 lakh 
(Rs. Fifty lakh) per MW of the capacity 
the Bidder is willing to Bid, at the close 
of the preceding financial year. Bidders 
shall not be allowed to increase their 
capacity at e- Reverse Auction Process 
greater than for which Financial  
Capacity has been demonstrated.”  

7  Clause 1.1.9 of RfS 
Section B (pg 48)  

“…  
Selected Bidder shall be required to 
submit the binding Land documents in 
form of allocation from a Solar Park 
(Parks as recognized by the any State 
Govt or Central Govt agency) or land 
lease documents in case of  
Government Land or land ownership 
documents, either in its name or in the 
name of its Affiliates, based on at least 
4 Acres/MW for the applicable Solar  
Power Capacity…”  

The prescribed minimum land requirement of 4 
acres/MW is restrictive and may not reflect the 
actual land requirement of ISTS projects being 
developed in different states. Since land 
requirements vary based on technology, site 
conditions and project configuration, it is 
requested that this mandate be removed and 
bidders be allowed to demonstrate land 
availability based on the actual requirement of the 
proposed project  

No change. 
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HERO FUTURE ENERGIES 
Sl No Reference Tender provision Query/Suggestion WBSEDCL’s reply 

8  Clause 1.1.9 of RfS 
Section B (pg 48)  

“…Selected Bidder shall be required to 
submit the binding land documents 
and relevant CTU connectivity 
documents for 50% of the LOA capacity 
within 3 months of LOA issuance and 
for balance 50% of the LOA capacity 
within 6 months of LOA issuance. In 
case, such documents is not provided 
by the Selected Bidder in the aforesaid 
timeline, the LOA can be annulled and 
the PPA, if executed, may be 
terminated by the Procurer, and it can 
encash the Bid Security or Performance 
Security, as submitted.” 

The requirement to submit binding land 
documents for 50% of the awarded capacity within 
3 months of LOA issuance and the balance 50% 
within 6 months is highly restrictive and may limit 
participation from developers pursuing greenfield 
project development. Under the applicable 
CTU/GNA framework, land demonstration 
requirements are already linked to prescribed 
connectivity milestones, particularly for Land BG-
based connectivity. Imposing additional and more 
stringent timelines under the tender may create 
duplication and unnecessary execution risk. It is 
therefore requested that land and connectivity 
document submission requirements be aligned 
with the applicable CTU/GNA regulatory timelines, 
or alternatively be deferred to project 
commissioning-related milestones, consistent with 
the approach followed in several renewable 
energy tenders. This would enable wider 
participation while continuing to ensure timely 
project development and delivery. 

No change. 
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Response	to	Pre	Bid	Queries:	Hindustan	Power 
S.No Ref	Pg	No,	

Clause	No. 
Clause	As	per	
RfS/Addendum/Amendment	
etc. 

Clari�ication/request/modify	as WBSEDCL’s	Response	 

1 Pg no. 15/ 
clause no. 
1.2.15 of 
RFQ  
 
and  
 
Pg no. 47/ 
clause no. 
1.1.4 of RFP 

Sec�on A: Tariff shall be as per 
the applicable extant 
Guidelines 
…. 
 
 
 
 
Sec�on B:  
Bids are invited for the Project 
under Sec�on B of this Bidding 
Document, on the basis of 
weighted average levelized 
Tariff as per the applicable 
extant Guidelines to be offered 
by a Bidder for supply of 
electricity in accordance with 
the terms of the dra� PPA 
forming part of the Bidding 
Documents. 

a) It is requested that clarity is provided that which 
parameter shall be quoted by a bidder intending to 
supply en�rely from RE sources coupled with energy 
storage systems. 

b) Evalua�ng bids on a "levelized tariff" is specula�ve and 
can become irrelevant due to fluctua�ng escala�on 
factors. It is proposed to evaluate bids based on the 
first-year tariff to ensure transparency and a level 
playing field. It may be noted that in recently 
conducted RE-RTC tenders by SECI for 1000 MW and 
by MSEDCL for 2500 MW, single part tariff mechanism 
was adopted. Thus, four part tariff mechanism (as 
s�pulated in MOP guidelines) shall not be adopted due 
to following reasons: 
i. Such guidelines envisaged RE requirement of only 

upto 51% with balance to be supplied from non-RE 
sources viz-a-viz the current tender construct of 
supplying 100% RE 

There was very less storage capacity installed at the �me 
of prepara�on of such guidelines and thus did not provide 
for event whereby such requirements could be met by 
integra�ng RE and storage. 

Amendments have been made, please see bid 
documents read with Hon’ble WBERC orders. 

2 Pg no. 62/ 
clause no. 
5.6 of RFP 
Early 

5.6.1. 
The Bidder shall be permi)ed 
for commencement of power 

If power is supplied before the scheduled date and meets 
contract supply obliga�ons i.e. it is in required RTC form 
mee�ng the requirement of 80% annual CUF, 4 hr peak 

Amendments have been made, please see bid 
documents read with Hon’ble WBERC orders. 
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S.No Ref	Pg	No,	
Clause	No. 

Clause	As	per	
RfS/Addendum/Amendment	
etc. 

Clari�ication/request/modify	as WBSEDCL’s	Response	 

Commence
ment of 
Supply of 
Power 

supply from full as well as part 
Supply Capacity even prior to 
the respec�ve SSD. Procurer to 
purchase power from such 
early part/full Supply Capacity 
prior to SSD, and such power 
will be purchased by Procurer 
at the 50% of the PPA tariff. 

requirement & 51% traceable RE, it should be 
compensated at 100% of the PPA tariff. 50% tariff as 
currently s�pulated in tender documents should be 
applicable only if the RTC requirement as per the tender is 
not met and only single component is used for ini�a�ng 
early supply. 

3 Pg no. 17/ 
clause no. 
2.2.2 (A) of 
RFQ 

(A) Technical Capacity: For 
demonstra�ng technical 
capacity and experience (the 
“Technical Capacity”), the 
Bidder shall have experience in 
construc�on, commissioning, 
owning and opera�ng at least 
one single power genera�ng 
sta�on(s) having an installed 
capacity of at least 1200 MW 
and opera�ng the same for a 
con�nuous five year period 
ending 31.03.2026; and shall 
include a power sta�on 
developed and operated 
under PPP, BOO, BOLT, BOOT, 
BOT, DBFOO or similar basis. 

We understand that supply from Cap�ve plants are not 
eligible. However, we have a project having capacity more 
than 1200 MW at single loca�on which sa�sfies the 
requirement in the IPP framework.  
 
Please clarify the documentary requirement to be 
submi)ed to demonstrate the eligibility. 

Please submit all documents available with you 
related to construction, commissioning, owning 
and operating at least one plant of 1200 MW, 
which will be evaluated by the committee. 
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S.No Ref	Pg	No,	
Clause	No. 

Clause	As	per	
RfS/Addendum/Amendment	
etc. 

Clari�ication/request/modify	as WBSEDCL’s	Response	 

4 Peak Hours 
specifica�o
n 

 In order to have be)er structure the supply capaci�es, 
Request to kindly fix the peak hours for the en�re term of 
the contract. 

As per bid documents. 

5 Greenshoe 
Capacity 

 Request to kindly clarify that requirement of Greenshoe 
capacity would be informed along with issuance of LOA for 
Base capacity of 500 MW. This would help the bidders to plan 
accordingly. 

Greenshoe option of upto 750 MW is at the discretion of 
WBSEDCL. Once exercised, it is mandatory for the 
developer to execute the Greenshoe capacity. 

6 Pg no. 48/ 
clause no. 
1.1.9 of the 
RFP  
 
 
 
 
 
 
 
 
 

1.1.9 
….. 
Selected Bidder shall be 
required to submit the binding 
land documents and relevant 
CTU connec�vity documents 
for 50% of the LOA capacity 
within 3 months of LOA 
issuance and for balance 50% 
of the LOA capacity within 6 
months of LOA issuance. In 
case, such documents is not 
provided by the Selected 
Bidder in the aforesaid 
�meline, the LOA can be 
annulled and the PPA, if 
executed, may be terminated 

The provisions seems to be contrary as in 1.1.9, the 
requirement of demonstrating the land and CTU 
connectivity requirement arises for 50% capacity after 3 
months and for balance 50% after 6 months of LOA 
issuance, the clause of 5.3, stipulates for meeting such 
requirement within 15 days of LOA issuance. 
 
Request you to kindly clarify the �meline by which a 
successful bidder has to meet such requirements post LOA 
issuance. 

Timelines as per clause no.1.1.9 will apply instead of 
clause 5.3. 
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S.No Ref	Pg	No,	
Clause	No. 

Clause	As	per	
RfS/Addendum/Amendment	
etc. 

Clari�ication/request/modify	as WBSEDCL’s	Response	 

 
 
 
and  
Pg no. 62/ 
clause no. 
5.3 of RFP 

by the Procurer, and it can 
encash the Bid Security or 
Performance Security, as 
submi)ed. 
 
5.3 
……………..Such Solar Power 
Capacity may be developed 
and owned either by the 
Bidder and/or through its 
Affiliate(s), or Special Purpose 
Vehicle(s). Provided that, for 
the Solar Power Capacity, the 
Supplier shall demonstrate the 
land and CTU connec�vity 
availability as per clause 1.1.9 
above within 15 days of 
issuance of LOA. 

7 Pg no. 15/ 
clause no. 
1.1.7 of the 
RFQ 

1.1.7 A single Bidder shall be 
required to bid for the capacity 
of as per the applicable extant 
Guidelines with the op�on of 
green shoe specified in Clause 
1.1.1 and no part capacity 
other than such bid capacity 
shall be allowed to par�cipate 
and for alloca�on.  

Hon’ble WBERC in its order dated 22nd September has 
approved the deviation from Minimum Bid size in the 
Guidelines at a capacity higher than 250 MW (as stipulated 
in MOP guidelines).  
 
This is essential to meet the complex power mix 
requirement under the present tender.  

As per bid documents read with Hon’ble WBERC orders. 
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S.No Ref	Pg	No,	
Clause	No. 

Clause	As	per	
RfS/Addendum/Amendment	
etc. 

Clari�ication/request/modify	as WBSEDCL’s	Response	 

Thus, we request you to kindly consider a single capacity 
tender keeping the bid capacity equivalent to tender 
capacity.  

8 Pg no. 11/ 
clause no. 
1.1.4 of RFQ 

…. 
If the developer elects to 
supply power through a 
Ba)ery Energy storage System 
(Charges through RE only), the 
BESS must be co-located as per 
CERC Sharing Regula�ons 

We have connec�vity for co-located BESS with our 
projects/sites which are yet to be commi)ed elsewhere. 
Request you to kindly confirm if such sites may be 
considered for co-located BESS capacity. 

As per bid documents. 

9 Pg no. 35/ 
clause no. 
11.10.1 of 
the PPA  

11.10.1 
…. 
However, irrespec�ve of any 
disputes raised by the 
Procurer, as the case may be, it 
shall pay undisputed amount 
or 50% of the invoice amount, 
which, as necessary, can be 
adjusted by or refunded to the 
Procurer, in any future 
payments once such dispute is 
se)led. 

We request you to kindly provide similar provision as in 
Draft PPA of REIAs (e,g as in tender documents of recently 
conducted 1000 MW RE-RTC tender by SECI) which 
provides for payment of higher of either of 50% of the 
invoice amount or the undisputed amount 
 
The PPA Clause of SECI 1000 MW RE-RTC tender re-
produced below: 
 
“10.5.2 If the SECI disputes the amount payable under a 
Monthly Bill or a Supplementary Bill, as the case may be, it 
shall pay undisputed amount or 50% of the invoice amount, 
whichever is higher….” 

No change. 
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Queries/Request for Additional Information LALITPUR POWER 
 

Sl. 
No. 

Ref Tender Documents Comments/Rational/Queries WBSEDCL’s reply 

I. 1.1.1 of RFQ ….seeks to procure electricity from a supplier 
irrespective of source and/or project that shall 
supply of 1500MW (“Base Supply Capacity”) 
with 500 MW greenshoe option (“Greenshoe 
Supply Capacity”) RE power in Round-the-Clock 
manner such that out of RTC power supply, a 
minimum 51% shall be Traceable Green Power 
for each Accounting Year, and balance power 
supply can be met through alternate sources, 
from different and/or multiple RE/non-RE 
generation sources in accordance with the 
provisions of PPA, however ensuring 100% 
green supply by providing RECs corresponding 
to supply of power from non-RE 
generation/supply sources 

1. Can the supplier provide more than 51% of the power 
from RE Sources? 

2. Also, can the supplier supply Brown power coupled with 
REC's for fufilment of the 51% Traceable Green Power? 

1. YES. 
 

2. No 

II. 1.2.15 of RFQ 
and 11.2 of 
Draft PPA 

 
Tariff Structure 

Tariff shall be as per the applicable extant 
Guidelines 
 
 

1. The tender document does not provide an explicit Tariff 
or bid structure, we would request that sufficient clarity 
around the tariff structure is provided 

2. We also request to consider following aspects while 
finalizing the tariff structure and bid evaluation 
parameter: 
a. While the RE-RTC guidelines envisage for 51% RE, the 

proposed tender requires supply of 100% green 
power. Thus, keeping a four-part tariff structure with 
thermal component makes the tender complicated 
for developers, where alongwith thermal they would 
be forced to price in the cost of REC and by default 
go for 51:49 RE and Non-RE ratio. 

b. Given the 4 peak hours requirement, tender is better 
served with BESS (RE based Co-located), thus single 

As per bid documents read with Hon’ble WBERC 
orders. 

Page 22 of 51



 
Page 2 of 7 

Sl. 
No. 

Ref Tender Documents Comments/Rational/Queries WBSEDCL’s reply 

part tariff provides bidders to incorporate their 
overall mix of RE, BESS and other sources.  

 
c. RE-RTC guidelines was last amended in Aug 2022, 

where there was essentially no BESS installed in the 
country and doesn’t envisage such BESS. Thus the 
four-part structure is not accordingly not suited and 
provides escalations based on Thermal components 
of Coal and Transportation. Escalation for the BESS 
based bidders need to be more general inflation 
linked. Unlike standard standalone BESS or RE 
tenders which typically account for annual 
performance degradation (~3%) or supply variations 
(±20%), this RE-RTC tender mandates a strict, 
unadjusted delivery benchmark i.e a constant 
minimum 80% availability alongside 4 hours of daily 
peak power commitment with zero degradation 
allowance over the contract period which would 
require more RE and BESS capacity augmentation 
during the life of the PPA and would need to be 
compensated in terms of escalation in Tariff, else 
bidders would be forced to build that upfront. 

d. The RE-RTC guidelines due to its tender structure led 
to multiple failed bids by SECI in 2021 and 2022, due 
to which virtually no further bids were invited under 
such guidelines. MSEDCL has adopted RE-RTC 
guidelines after getting due changes in the tender 
structure of Single part Tariff and approval of same 
from their regulator. 

e. MSEDCL in their 2.5 GW tender and SECI in their 1 
GW RE-RTC Tender, adopted a single part tariff and 
got participation of 2.5x and 3x their tender size. 
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Sl. 
No. 

Ref Tender Documents Comments/Rational/Queries WBSEDCL’s reply 

Based on Hon’ble WBERC order in case no. OA – 579 / 26 – 
27 dated 22nd Sept’26, it seems that M/s WBSEDCL has 
explored the tariff structure of single part tariff with partial 
escalation of 30% linked to WPI. We humbly submit that such 
tariff structure is more appropriate and may be adopted for 
inviting such a tender requiring supply of 100% RE supply. 
The Bidding criteria can be adopted as 1st year Single Part 
Tariff. 

III. 1.2.11 of the 
RFQ and 1.1.9 of 
the RFP 

1.2.11 
In terms of the RFP, a Bidder will be required to 
deposit, as part of its Bid, a bid security of Rs 
1,00,000 (Rupees One Lakh) per MW of 
capacity offered by the Bidder (the "Bid 
Security"), refundable not later than 60 (sixty) 
days from the Bid Due Date, except in the case 
of the Selected Bidder whose Bid Security shall 
be retained till it has provided a Performance 
Security under the PPA. 
 
RFP 1.1.9  
….. 
Selected Bidder shall be required to submit the 
binding land documents and relevant CTU 
connectivity documents for 50% of the LOA 
capacity within 3 months of LOA issuance and 
for balance 50% of the LOA capacity within 6 
months of LOA issuance. In case, such 
documents is not provided by the Selected 
Bidder in the aforesaid timeline, the LOA can be 
annulled and the PPA, if executed, may be 
terminated by the Procurer, and it can encash 
the Bid Security or Performance Security, as 
submitted. 

Clarity is sought w.r.t the capacity for which bid security (7 
days prior to bid) and subsequent compliance for land and 
connectivity (post bid) is to be provided to ensure accurate 
financial and compliance planning. 

Full quantum including greenshoe is to be considered. 
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Sl. 
No. 

Ref Tender Documents Comments/Rational/Queries WBSEDCL’s reply 

IV. 2.2.2 (A) of RFQ (A) Technical Capacity: For demonstrating 
technical capacity and experience (the 
“Technical Capacity”), the Bidder shall have 
experience in construction, commissioning, 
owning and operating at least one single power 
generating station(s) having an installed 
capacity of at least 1200 MW and operating the 
same for a continuous five year period ending 
31.03.2026; and shall include a power station 
developed and operated under PPP, BOO, 
BOLT, BOOT, BOT, DBFOO or similar basis.  

While we meet the stipulated requirement, we request you 
to kindly provide a list of documents (one or many) that shall 
be required for meeting the technical capacity requirements 
e.g first power sale bill etc. 

Please submit all documents available with you related 
to construction, commissioning, owning and operating 
at least one plant of 1200 MW, which will be evaluated 
by the committee. 

V. 1.1.9 of the RFP 
 
Read with 5.3 of 
the RFP 

The Bidder shall ensure installation of Solar 
Power Capacity equivalent to twice the 
contracted Supply Capacity, i.e., aggregate i.e., 
3 GW corresponding to the Base Supply 
Capacity and further additional capacity of 1 
GW corresponding to Greenshoe Supply 
Capacity, if exercised by the Procurer, 
anywhere in India, as prescribed above. 
Selected Bidder shall be required to submit the 
binding Land documents in form of allocation 
from a Solar Park (Parks as recognized by the 
any State Govt or Central Govt agency) or land 
lease documents in case of Government Land 
or land ownership documents, either in its 
name or in the name of its Affiliates, based on 
at least 4 Acres/MW for the applicable Solar 
Power Capacity e.g. for 3 GW for Supply 
Capacity and for 4 GW in case of Green Shoe is 
exercised by the Procurer. Such land should not 
be committed to any other tender or LOA or 
not being used for development of any other 
project under any other agreement and shall be 

a) We understand the gravity and need of such 
requirements considering state’s ask to seek 
assurance of timely supply of RE. 
We humbly request to kindly permit the 
demonstration of land requirements through 
multiple aggregated parcels and grid connectivity for 
such parcels at different ISTS substations to mitigate 
execution risks and prevent delays. 
 
 
 

b) In 5.3 of the RFP, the timeline of demonstrating land 
and connectivity for required solar capacity has been 
mentioned as 15 days from issuance of LOA whereas 
in clause 1.1.9, the same seems to have much higher 
timeline of 3 months and 6 months respectively. It is 
submitted that same timeline may be stipulated to 
avoid any future dispute for successful bidder. 

a) It is permitted as per bid documents except 
where BESS is to be co-located under 1.1.4 of 
RFQ. 

 
 
 
 
 
 
 
 
 

b) Timelines as per clause no.1.1.9 will apply 
instead of clause 5.3. 
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Sl. 
No. 

Ref Tender Documents Comments/Rational/Queries WBSEDCL’s reply 

eligible for use for development of RE projects, 
having CTU connectivity for the relevant RE 
capacity.  
 
 
Selected Bidder shall be required to submit the 
binding land documents and relevant CTU 
connectivity documents for 50% of the LOA 
capacity within 3 months of LOA issuance and 
for balance 50% of the LOA capacity within 6 
months of LOA issuance. In case, such 
documents is not provided by the Selected 
Bidder in the aforesaid timeline, the LOA can be 
annulled and the PPA, if executed, may be 
terminated by the Procurer, and it can encash 
the Bid Security or Performance Security, as 
submitted. 
 
5.3 
The Bidders shall ensure installation of Solar 
Power Capacity equivalent to twice the 
contracted Supply Capacity, corresponding to 
the Base Supply Capacity and further additional 
capacity corresponding to Greenshoe Supply 
Capacity, if exercised by the Procurer, 
anywhere in India (“Solar Power Capacity”), as 
prescribed above. Interconnection Point of 
such Solar Power Capacity should be LV side of 
ISTS network. Such Solar Power Capacity may 
be developed and owned either by the Bidder 
and/or through its Affiliate(s), or Special 
Purpose Vehicle(s). Provided that, for the Solar 
Power Capacity, the Supplier shall demonstrate 
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Sl. 
No. 

Ref Tender Documents Comments/Rational/Queries WBSEDCL’s reply 

the land and CTU connectivity availability as per 
clause 1.1.9 above within 15 days of issuance of 
LOA. 

VI. 5.6 of RFP Early 
Commencement 
of Supply of 
Power 

5.6.1. 
The Bidder shall be permitted for 
commencement of power supply from full as 
well as part Supply Capacity even prior to the 
respective SSD. Procurer to purchase power 
from such early part/full Supply Capacity prior 
to SSD, and such power will be purchased by 
Procurer at the 50% of the PPA tariff. 

We submit that while we agree that 50% of the Tariff shall 
apply when single component is used for initiating early 
supply as envisaged in Hon’ble WBERC order dated 22nd 
sept’26, any early power supply delivered ahead of the 
scheduled date should be compensated at 100% of the PPA 
tariff if it meets all contract supply obligations stipulated in 
1.1.1 of the RFQ i.e requirements of 80% annual CUF, 4-hour 
peak performance, and 51% traceable RE and RECs 
corresponding to supply of power from non-RE 
generation/supply sources. 

Amendments have been made, please see bid 
documents read with Hon’ble WBERC orders. 
 

VII. 11.10.1 of the 
PPA 

11.10.1 
…. 
However, irrespective of any disputes raised by 
the Procurer, as the case may be, it shall pay 
undisputed amount or 50% of the invoice 
amount, which, as necessary, can be adjusted 
by or refunded to the Procurer, in any future 
payments once such dispute is settled. 

In line with the standard draft PPAs of REIAs, we request the 
incorporation of a similar relief provision. Specifically, in the 
event of a dispute, the developer should be paid the higher 
of: (a) 50% of the disputed invoice value, or (b) the 
undisputed amount." 

As per bid documents 

VIII. Details of Bid 
opening time 

 Request you to kindly clarify the technical bid opening time. 15:00 hrs of 02.11.2026 

IX. RLDC/SLDC 
Charges 

 Request you to kindly clarify that the Procurer shall be liable 
for payment of all the charges, due and payable under 
Applicable Laws by the Procurer to the SLDC and RLDC for and 
in respect of all its supplies to the Procurer at the Delivery 
Point. 

As per clause 5.3 of the draft PPA,supplier has to bear. 
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Sl. 
No. 

Ref Tender Documents Comments/Rational/Queries WBSEDCL’s reply 

X 1.1.7 of the RFQ “ 
1.1.7 A single Bidder shall be required to bid for 
the capacity of as per the applicable extant 
Guidelines with the option of green shoe 
specified in Clause 1.1.1 and no part capacity 
other than such bid capacity shall be allowed to 
participate and for allocation. “ 

In its order dated 22.09.2026, the Hon’ble WBERC approved 
a deviation from the Ministry of Power (MoP) guidelines, 
allowing a minimum bid size higher than 250 MW.  
This deviation is technically essential to optimise the costs 
pertaining to of solar and storage capacity requirement to 
meet the boundary conditions stipulated in 1.1.1 of the RFQ.  
Accordingly, we request you to kindly consider tender 
capacity as the min bid capacity. 

As per bid documents read with Hon’ble WBERC 
orders. 
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POWERMECH PROJECTS LTD 

Query 
No.  

Ref  Published Documents  Views and Suggestions  WBSEDCL’s reply 

1    
RfQ  clause  
1.1.1  

…. however ensuring 100% green supply by providing 
RECs corresponding to supply of power from non-RE 
generation/supply sources, maintaining a Supply of 
minimum 80% CUF for each Accounting Year along 
with maintaining a Supply of minimum 70% CUF on 
monthly basis and Supply of minimum 90% CUF 
during Peak hours (Discharging 4 Hours Daily - single 
stretch of 4 hours or 4 hours in total in multiple 
stretches, as decided by WBSEDCL)…..  

Considering it to be a RE tender and RE being of 
intermittent nature, we request you to kindly firm up 
such 4 hours of peak supply for entire term of the PPA.   

This would ensure better capacity planning and 
optimisation for RE developers which in turn would 
ensure more competitive bid discovery.  

As per bid documents. 

2    
1.2.15 of RFQ  
and 1.1.4 of  
RFP  

  
Section A, RFQ: Tariff shall be as per the applicable 
extant Guidelines  
  
Section B, RFP:   
Bids are invited for the Project under Section B of this 
Bidding Document, on the basis of weighted average 
levelized Tariff as per the applicable extant Guidelines 
to be offered by a Bidder for supply of electricity in 
accordance with the terms of the draft PPA forming 
part of the Bidding Documents.  

a) It is requested that the detailed tariff structure, 
including the applicable tariff components and bid 
evaluation methodology, be clearly specified to ensure 
transparency and certainty for bidders.  

b) Structural Misalignment with 100% Green 
Power Requirement: The tender mandates supply of 
100% green power, including compliance through 
renewable energy sources and RECs. In this context, 
adoption of a complex four-part tariff structure, 
originally designed for projects involving a thermal 
generation component and fuel-linked cost variations, 
may not be appropriate for the envisaged procurement 
framework.  

c) Need to Address Long-Term BESS- 
Related Costs: Meeting the stipulated peak supply 
obligation of 4 hours per day while maintaining the 
prescribed availability levels will necessitate deployment 
of co-located Battery Energy Storage Systems (BESS). 
Over the project life, developers may be required to 
undertake periodic augmentation of both BESS and 
renewable generation capacity to compensate for 

Amendments have been made, please see bid 
documents read with Hon’ble WBERC orders. 
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battery degradation and sustain contractual 
performance. In the absence of any escalation 
mechanism, bidders would be compelled to factor such 
long-term capital expenditures into their upfront tariff 
quotes, potentially leading to higher discovered tariffs.  

 Our Request:  

(1) A single-part composite tariff structure may be 
considered, providing bidders the flexibility to 
optimally manage the supply portfolio across 
renewable energy, BESS, and other eligible 
green energy sources while reducing tariff 
complexity.  

(2) A limited escalation mechanism linked to a 
general inflation index such as WPI may be 
considered, in place of thermal-specific 
escalation factors, to appropriately account for 
battery degradation, capacity augmentation 
requirements, and other long-term cost 
escalations inherent in a 100% green power 
supply arrangement.  

(3) Bid Parameter:  Given single part tariff 
structure, the 1st year Tariff should become 
the bid evaluation criteria, which is more 
appropriate as WPI escalation are un 
predictable. Even in thermal bids now, there is 
no levelisation while evaluating the tenders 
due to similar reasons. 
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3   2.2.2 (A) of  
RFQ  

(A) Technical Capacity: For demonstrating technical 
capacity and experience (the “Technical Capacity”), 
the Bidder shall have experience in construction, 
commissioning, owning and operating at least one 
single power generating station(s) having an installed 
capacity of at least 1200 MW and operating the same 
for a continuous five year period ending 31.03.2026; 
and shall include a power station developed and 
operated under PPP, BOO,  
BOLT, BOOT, BOT, DBFOO or similar basis.  

We appreciate the intent of prescribing a robust 
technical qualification criterion to ensure participation of 
developers with substantial project development and 
operational experience. While we would be able to 
qualify with the technical bidding criteria, however 
request you to clarify the document required to support 
the technical parameter.   
  

Please submit all documents available 
with you related to construction, 
commissioning, owning and operating at 
least one plant of 1200 MW, which will 
be evaluated by the committee. 

4  
  

1.1.9 of the  
RFP  

1.1.9 …..  
Selected Bidder shall be required to submit the 
binding land documents and relevant CTU 
connectivity documents for 50% of the LOA capacity 
within 3 months of LOA issuance and for balance 50% 
of the LOA capacity within 6 months of LOA issuance. 
In case, such documents is not provided by the 
Selected Bidder in the aforesaid timeline, the LOA can 
be annulled and the PPA, if executed, may be 
terminated by the Procurer, and it can encash the Bid 
Security or Performance Security, as submitted. 
  

We understand and appreciate the intent of the 
requirement as a post-award compliance measure to 
ensure project readiness and timely delivery of power.  
  
Accordingly, it is requested that land already procured 
before the tender date and not allocated or committed 
to any other project or tender, may be permitted to be 
considered for meeting the stipulated land requirement. 

 

As per bid documents. 
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5  

  
  
  
1.1.7 of the  
RFQ  

“  
1.1.7 A single Bidder shall be required to bid for the 
capacity of as per the applicable extant Guidelines 
with the option of green shoe specified in Clause 
1.1.1 and no part capacity other than such bid 
capacity shall be allowed to participate and for 
allocation. “  

1. Complexity of 100% Green RE-RTC Supply: Fulfilling 
the conditions as stipulated in 1.1.1 of the RFQ, featuring 
a strict 80% minimum availability and a dedicated 4-hour 
daily peak block, requires an extraordinarily complex 
and highly integrated generation mix. 

2. The Need for Scale: To make this economically and 
operationally viable, developers must balance wind, 
solar, and ESS at a massive utility scale. Splitting the 
tender into smaller, fragmented capacities prevents 
bidders from achieving the necessary economies of scale, 
drives up the composite tariff, and severely complicates 
grid integration.  
We request that in light of the fact that  Hon’ble WBERC 
has already approved higher minimum bid size related 
variation, tender size itself can be kept as minimum bid 
size. Hon’ble WBERC has already provided for safeguards 
in its order, in case of low participation..   

As per the bid documents 

  
  

6  

  
  
1.1.1  

  Bid Capacity being updated to Base capacity of 1750 
MW and Greenshoe capacity of 750 MW, would the 
corresponding solar capacity installation requirement as 
mentioned in 1.1.9 of section B (RFP) be updated to 2X 
i.e 3500 MW and 5000 MW (with greenshoe)?  

Yes. 
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RENEW SOLAR POWER PRIVATE LIMITED 

Sr.  
No.  

Clause 
No.  

Clause as per Tender  Clarification Sought  WBSEDCL’s reply 

1  1.1.1  Firm Supply Start Date of 01.07.2028 for 1,500 
MW Base Supply Capacity and 01.04.2029 for 
500 MW Greenshoe Supply Capacity.  

Considering the time required for 
development of requisite RE/ESS capacity, 
including land, connectivity, financing, 
procurement, construction and 
commissioning, it is requested that the Firm 
Supply Start Date for both the Base Supply 
Capacity and Greenshoe Supply Capacity be 
allowed as 24 months from the date of 
signing of the respective PPA.  

No Change. 

2  2.2.2(A)  The Bidder shall have experience in 
construction, commissioning, owning and 
operating at least one single power generating 
station having an installed capacity of at least 
1,200 MW and operating the same for a 
continuous five-year period ending 
31.03.2026.  

Considering that the present procurement 
permits supply from different and/or multiple 
RE/non-RE generation sources and Energy 
Storage Systems, it is requested that the 
requirement of a single 1,200 MW power 
generating station be amended to permit 
bidders having experience in construction, 
commissioning, owning and operating one or 
more power generating/energy storage 
projects having an aggregate capacity of at 
least 1200 MW (or bid capacity) operational 
at the time of bid submission. Further, 
experience in RE, hydro, thermal, BESS and 
hybrid projects may be considered for 
meeting the Technical Eligibility requirement.  

No Change.  

3  1.1.2  The Selected Bidder shall mandatorily ensure 
installation of Solar Power Capacity equivalent 
to twice the contracted Supply Capacity, i.e. 3 
GW corresponding to the Base Supply Capacity 

Considering that the procurement is for RE 
RTC power and the RFP permits supply from 
different and/or multiple RE/non-RE 
generation sources, it is requested that the 

No Change. 
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and an additional 1 GW corresponding to 
Greenshoe Supply Capacity, if exercised. 

requirement for installation of a fixed Solar 
Power Capacity equivalent to twice the 
contracted Supply Capacity may be dispensed 
with, and the bidder may be allowed to 
determine the optimal mix and quantum of 
RE generation and Energy Storage capacity 
required to meet the stipulated RTC supply 
obligations, subject to compliance with the 
minimum green power requirements under 
the RFP/PPA. 

4  1.1.2  The Selected Bidder shall be entitled to 
schedule the entire Solar Power Capacity so 
developed at its discretion, towards the RE 
RTC PPA or in the market.  

It is requested to clarify whether the Selected 
Bidder shall be permitted to procure power 
from the market, including Power Exchanges 
(DAM/RTM), bilateral arrangements or 
other permissible sources, for meeting the 
contracted RTC supply obligations under the 
PPA, subject to fulfilment of the prescribed 
minimum green power/traceable green 
power requirements.  

As per bid documents. 

5  1.1.2  Such Solar Power Capacity may be developed 
and owned either by the Selected Bidder 
and/or through its Affiliate(s), or Special 
Purpose Vehicle(s).  

It is requested to clarify whether the Selected 
Bidder may utilise existing or 
underdevelopment generation capacity 
owned through its existing SPVs/Affiliates, 
including projects commissioned or to be 
commissioned prior to the award of this 
tender, for meeting the supply obligations 
under the RE RTC PPA, or whether the 
generation capacity to be scheduled under 
the PPA is required to be newly 
commissioned specifically pursuant to this 
tender.  

As per bid document. 
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6  1.1.2  Any power supplied by the Selected Bidder to 
Procurer from any source, including supply 
scheduled from Solar Power Capacity, shall be 
reckoned towards fulfilment of the Selected  
Bidder’s supply obligations under the RE RTC 
PPA.  

It is requested to clarify that power supplied 
from any eligible source, including power 
procured from the market or sourced 
through existing/under-development 
projects of the Selected Bidder, its Affiliates 
or SPVs, may be scheduled towards 
fulfilment of the contracted RTC supply 
obligations, subject to compliance with the 
minimum 51% Traceable Green Power 
requirement and other applicable provisions 
of the RFP/PPA.  

As per bid document. 

7  —  The RFP does not specify any minimum bid 
capacity for participation in the procurement.  

It is requested that the RFP may specify a 
minimum bid capacity to facilitate 
participation by a larger number of eligible 
bidders and promote competition. It is 
suggested that the minimum bid capacity may 
be considered as min 50 MW.  

As per bid documents read with Hon’ble 
WBERC orders. 

8  —  The RFP does not provide for extension of the 
Supply Start Date in case of delay in availability 
of grid connectivity/transmission 
infrastructure for reasons beyond the control 
of the Selected Bidder.  

It is requested that, in case of delay in grid 
connectivity/availability of transmission  
infrastructure beyond the control of the 
Selected Bidder, the Supply Start Date may be 
suitably extended. Further, considering the 
standard timeline required after availability 
of grid connectivity for commissioning and 
operationalisation of the project, it is 
requested that the Supply Start Date may be 
considered as 60 days from the date of actual 
availability of the required grid connectivity, 
subject to the project being otherwise ready 
for supply 

No Change. 

 

Page 35 of 51



S. No. Documents Clause No. Existing Clause Proposed Modifications WBSEDCL's response

1 RFQ (Section A) 1.1.7

A single Bidder shall be required to bid for the 
capacity of as per the applicable extant Guidelines 
with the option of green shoe specified in Clause 

1.1.1 and no part capacity other than such bid 
capacity shall be allowed to participate and for 

allocation.

WBSEDCL is requested to clarify whether a 
minimum bid size is applicable for this tender. It is 
also requested that WBSEDCL allow bidders to bid 
for a minimum bid size of 50 MW, so that multiple 

bidders can participate.

As per bid documents read with Hon’ble WBERC 
orders.

2 RFQ (Section A)
2.2.2(B) Financial 

Capacity

Net Worth Rs. 50 lakh, Turnover Rs. 1 crore and 
EBITDA Rs. 50 lakh “per MW of the capacity the 

Bidder is willing to Bid”.

WBSEDCL is requested to clarify whether the 
greenshoe (500 MW) is included in the capacity on 
which these criteria are computed (1,500 MW or 

2,000 MW).

Full capacity including Greenshoe (2500MW) to be 
considered. 

3 RFQ (Section A)
2.2.2(A) 
Technical 
Capacity

The Bidder shall have experience in construction, 
commissioning, owning and operating at least one 

single power generating station(s) having an installed 
capacity of at least 1200 MW and operating the same 
for a continuous five year period ending 31.03.2026; 

and shall include a power station developed and 
operated under PPP, BOO, BOLT, BOOT, BOT, 

DBFOO or similar basis.

WBSEDCL is requested to reduce the technical 
eligibility criterion to a cumulative experience of 200 
MW of RE projects, with at least one project of 100 

MW capacity at a single location.

No Change.

4
RFQ (Section A), RFP 
(Section B) and PPA

RFQ 1.1.2; RFP 
1.1.9 and 5.3; 

PPA 5.8

RFQ 1.1.2: “The Selected Bidder shall mandatorily 
ensure installation of Solar Power Capacity equivalent 

to twice the contracted Supply Capacity (i.e. 3 GW 
corresponding to the Base Supply Capacity and 

further additional capacity of 1 GW corresponding to 
Greenshoe Supply Capacity, if exercised), anywhere 

in India…”

WBSEDCL is requested to remove the requirement to 
install Solar Power Capacity equivalent to twice the 

contracted Supply Capacity.
No Change.

5 RFP (Section B)
1.1.9 and 5.3 
(Solar Power 

Capacity)

RFP 5.3: “…the Supplier shall demonstrate the land 
and CTU connectivity availability as per clause 1.1.9 

above within 15 days of issuance of LOA.” RFP 

1.1.9: “Selected Bidder shall be required to submit the 
binding land documents and relevant CTU 

connectivity documents for 50% of the LOA capacity 
within 3 months of LOA issuance and for balance 
50% of the LOA capacity within 6 months of LOA 

issuance.”

There is ambiguity between the two clauses. It is 
requested that the Bidder be allowed to demonstrate 

possession of 100% of the land on or before 
commissioning of the project. It is also requested that 

the Bidder be required to apply for connectivity 
within 60 days of [LOA / PPA effective date] and to 

submit the copies of the in-principle and final grant of 
connectivity within 15 days of their issuance by CTU.

Timelines as per clause no.1.1.9 will apply instead of 
clause 5.3.

SAEL INDUSTRIES LIMITED
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SERENTICA RENEWABLES INDIA PVT LTD Pre-Bid Queries 
 
 

Clause Proposed Modification WBSEDCL Response 
RfS Clause 2.2.2.(A) - 
Technical Capacity: For 
demonstrating technical 
capacity and experience (the 
“Technical Capacity”), the 
Bidder shall have 
experience in construction, 
commissioning, owning and 
operating at least one 
single power generating 
station(s) having an installed 
capacity of at least 1200 MW 
and operating the 
same for a continuous five 
year period ending 
31.03.2026; and shall include 
a power station developed 
and operated under PPP, 
BOO, BOLT, BOOT, BOT, 
DBFOO or similar basis. 

Request WBSEDCL to delete 
the technical eligibility 
requirement and allow 
participation based on 
financial capability and 
project development 
capability only. 

No Change. 

RfS Clause 2.2.2.(B) - 
Financial Capacity: The 
Bidder shall have a (a) 
minimum Net Worth (the 
“Financial Capacity-1”) 
equivalent to Rs. 50 lakh (Rs. 
Fifty lakh) per MW of the 
capacity the Bidder is willing 
to Bid, at the close of the 
immediately preceding 
financial year; (b) minimum 
Turnover (the “Financial 
Capacity-2”) equivalent to 
Rs. 1 crore (Rs. One crore) 
per MW of the capacity the 
Bidder is willing to Bid, at 
the 18 close of the preceding 
financial year; and (c) (b) 
minimum EBITDA (the 
“Financial Capacity-3”) 
equivalent to Rs. 50 lakh (Rs. 
Fifty lakh) per MW of the 
capacity the Bidder is willing 
to Bid, at the close of the 
preceding financial year. 
Bidders shall not be allowed 

Request WBSEDCL to allow 
bidders to meet either the 
Turnover criterion or the 
EBITDA criterion instead of 
mandating compliance with 
both parameters. 

No Change. 
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to increase their capacity at e- 
Reverse Auction Process 
greater than for which 
Financial Capacity has been 
demonstrated. 
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TORRENT GREEN ENERGY 

Request For Qualification for Procurement of 1750 MW with 750 MW Greenshoe RE RTC power for a period of 25 years RFQ No. – WBSEDCL/PT&P/RE-RTC/2026/01 Dated 
23.09.2026. 
SN Documents Clause No. Existing Clause Clarification / Modifications WBSEDCL response 

1. RFQ 1 
Bid Information sheet  
(Q) Bank Account, GST and PAN details of 
WBSEDCL (For EMD) 

Bank account details & GST details of 
WBSEDCL are missing kindly provide the 
same.  

Please see Addendum on TCIL website. 

2. RFQ 1.1.7 

A single Bidder shall be required to bid for 
the capacity as per the applicable extant 
Guidelines with the option of Greenshoe 
specified in Clause 1.1.1, and no part 
capacity other than such bid capacity 
shall be allowed to participate and for 
allocation. 

Considering the substantial size of the 
tender, it is requested that WBSEDCL 
prescribe a reasonable minimum bid 
capacity, such as 50 MW or 100 MW, and 
permit Bidders to offer capacity in multiples 
of the prescribed minimum quantum, up to 
the entire Base Supply Capacity of 1,750 
MW. 
 
Further, as per MoP’s FDRE TBCB 
guidelines, a maximum of 50 percent of bid 
capacity can be allocated to a single bidder 
in a tender. 

No Change. 

3. RFQ Clause 1.1.2 

The Selected Bidder shall mandatorily 
ensure installation of Solar Power 
Capacity equivalent to twice the 
contracted Supply Capacity (i.e. 3.5 GW 
corresponding to the Base Supply 
Capacity and further additional capacity 
of 1.5 GW corresponding to Greenshoe 
Supply Capacity, if exercised), anywhere 
in India (“Solar Power Capacity”), as 
prescribed above 

Kindly clarify the technical, operational and 
regulatory basis for mandating installation 
of Solar Power Capacity equivalent to twice 
the contracted Supply Capacity, particularly 
when the Selected Bidder is permitted to 
meet the RE-RTC supply obligations by 
pooling power from multiple renewable-
energy sources, Energy Storage Systems 
and other eligible sources. 
 
It is requested that the mandatory 2x Solar 
Power Capacity requirement be deleted 
and replaced with a technology-neutral, 

No Change. 
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performance-based requirement, allowing 
the Selected Bidder to independently 
determine the optimum project 
configuration comprising solar, wind, 
hydro, pumped storage and BESS, subject 
to compliance with the contracted RTC 
Supply Capacity, the minimum annual and 
monthly supply obligations and Peak Hour 
supply obligation 

4. RFQ Clause 1.2.15 

Bids are invited for the Supply Capacity 
under Section B of this Bidding 
Document, on the basis of weighted 
average levelized Tariff a bidding 
parameter as per the applicable extant 
Guidelines (excluding ISTS transmission 
charges and losses) to be offered by a 
Bidder for supply of electricity in 
accordance with the terms of the draft 
PPA forming part of the Bidding 
Documents 

The tender provides that the Bidder shall 
quote a “weighted-average levelized 
tariff” at the Delivery Point, and selection 
of the Successful Bidder shall be based on 
the lowest weighted-average levelized 
tariff. However, the detailed 
methodology, formula and underlying 
assumptions for calculating and 
evaluating the levelized tariff are not 
clearly specified. 
 
Kindly provide the complete 
methodology and formula to be used for 
calculating the weighted average 
levelized tariff. 

Amendments have been made, please see bid 
documents read with Hon’ble WBERC orders. 

5. RFQ Clause 4.6 

4.6 Scheduled Commencement Date of 
Supply (“Supply Start Date”) 
4.6.1 The Scheduled Commencement 
Date of Supply “Supply Start Date” (SSD) 
for supplying power from the Supply 
Capacity shall be as below: 

i. Phase 1 (1500 MW Base 
Capacity) PPA: SSD shall be 01 
July 2028 

4.6 Scheduled Commencement Date of 
Supply (“Supply Start Date”) 
4.6.1 The Scheduled Commencement Date 
of Supply “Supply Start Date” (SSD) for 
supplying power from the Supply Capacity 
shall be as below: 

i. Phase 1 (1500 MW Base Capacity) 
PPA: SSD shall be 01 July 2028 

No Change. 
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ii. Phase 2 (500 MW Greenshoe 
Supply Capacity) PPA: SSD shall 
be 01 April 2029 

ii. Phase 2 (500 MW Greenshoe 
Supply Capacity) PPA: SSD shall be 
01 April 2029 

30(Thirty) months from the date of 
execution of the Power Purchase 
Agreement. 

6. RFQ and 
RFP 

RFQ Clause 
1.1.7 read 
with RFP 
Clauses7 

RFQ clause 1.1.7 A single Bidder shall be 
required to bid for the capacity as per the 
applicable extant Guidelines with the 
option of Greenshoe specified in Clause 
1.1.1, and no part capacity other than 
such bid capacity shall be allowed to 
participate and for allocation. 
 
RFP Clause 7.1 Subject to the provisions 
of Clause 2.15.1, the Bidder whose Bid is 
adjudged as responsive in terms of Clause 
3.2.1 ……………….. and the Selected 
Bidder-1 shall be allocated the quantum 
of power/capacity offered by him. If the 
allocated quantum of power/capacity is 
less than the total quantum of 
power/capacity to be contracted, the 
quantum or power/capacity allocation 
shall be on the basis of “Bucket filling” 
i.e. capacity quoted by Selected Bidder-
1 at L1 tariff shall be allocated first, then 
the capacity quoted by the next lower 
bidder (the “L2 bidder”) at the tariff 
quoted by him (the “L2 tariff”) 
…………………… 

RFQ states that a single Bidder shall bid for 
capacity as per the applicable Guidelines 
and “no part capacity other than such bid 
capacity shall be allowed.” However, RFP 
Clause 7.1 provides for bucket filling and 
allocation of capacity offered by multiple 
bidders. 
 
Kindly clarify the minimum and maximum 
capacity that may be offered by an 
individual Bidder. Please refer to the order of Hon’ble WBERC dated 

22.09.206 wherein the deviation sought for 
minimum bid size as the full quantum has been 
admitted. 

7. RFQ and 
RFP 

RFQ Clause 
1.1.1 read 
with RFP 

Clause 1.1.1 The West Bengal State 
Electricity Distribution Company Ltd. is 
engaged in the distribution of electricity 
in the state of West 

Kindly clarify whether, upon exercise of 
the Greenshoe option by WBSEDCL, 
acceptance of the additional Greenshoe 
Supply Capacity shall be mandatory for the 

Greenshoe is at the option of WBSEDCL and if 
exercised will be mandatory and no separate 
consent of bidder  will be required. 

Page 41 of 51



Clauses 1.1.9 
and 5.1.1 

Bengal………………………. It is expressly 
clarified that 750 MW Greenshoe Supply 
Capacity shall be offered to the Selected 
Bidder at least 30 days prior to 
30.09.2027 with Supply Start Date of 
01.04.2029 i.e a period of 18 months 
from such date……………….. The PPA for 
750 MW Greenshoe Supply Capacity 
shall be executed within 30 days of such 
exercise of greenshoe option by the 
Procurer and the Selected Bidder shall 
provide the Performance Security for 
such 750 MW prior to execution of the 
PPA for Greenshoe Supply Capacity. 

Selected Bidder or subject to the Selected 
Bidder’s consent and discretion. 
 
It is requested that acceptance of the 
Greenshoe Capacity be made optional for 
the Selected Bidder, considering its project 
readiness, availability of land, connectivity, 
financing and generation resources. Non-
acceptance of the Greenshoe Capacity 
should not constitute a Bidder default or 
result in encashment of Bid Security or 
Performance Security. 

8. RFQ/PPA 
RFQ Clause 

1.1.4 and PPA 
clause 11.2.4 

Clause 1.1.4  
The selected Bidder (the “Supplier”/ 
“Selected Bidder”) shall be responsible 
for supply of electricity from any source 
and/or from any type of Power Station 
including Energy Storage System 
(Charged through Renewable Energy 
only), provided that out of RTC power 
supply, a minimum 51% shall be 
Traceable Green Power for each 
Accounting Year and balance power 
supply can be met through alternate 
sources in accordance with the 
provisions of PPA. however ensuring 
100% green supply by providing RECs 
corresponding to supply of power from 
non-RE generation/supply sources 
 
PPA Clause 11.2.4  

Kindly clarify the consequences where the 
Supplier: 
 

i. fails to provide RECs 
corresponding to 100% of the 
non-RE power supplied; 

ii. provides only part of the required 
REC quantum; 

iii. provides the required RECs after 
the stipulated period of 60 days; 
or 

Provision of REC is a contractual requirement.   
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For power scheduled from non-RE 
sources by the Supplier, if the Schedule 
is confirmed by the Procurer, 
Applicable Tariff shall be payable for 
such scheduled power. If the said 
Schedule from non-RE sources is not 
confirmed by the Procurer as a result of 
application of MOD principle, then 70% 
of the Applicable Tariff (i.e., fixed 
charge component hereinafter referred 
to as the “Fixed Charge”), shall be 
payable for such power which is not 
scheduled by the Procurer. Non-RE 
power shall be with RECs and RECs 
corresponding to supply of power from 
non-RE generation/supply sources for 
the Contract Year shall be provided by 
the Supplier within 60 days of end of 
Contract Year. 

9. RFP 1.1.9 

The Bidder shall ensure installation of 
Solar Power…………………………………………… 
Selected Bidder shall be required to 
submit the binding land documents and 
relevant CTU connectivity documents 
for 50% of the LOA capacity within 3 
months of LOA issuance and for balance 
50% of the LOA capacity within 6 months 
of LOA issuance. In case, such documents 
is not provided by the Selected Bidder in 
the aforesaid timeline, the LOA can be 
annulled and the PPA, if executed, may 
be terminated by the Procurer, and it can 
encash the Bid Security or Performance 
Security, as submitted. 

The Bidder shall ensure installation of Solar 
Power…………………………………………… 
Selected Bidder shall be required to submit 
the binding land documents on or before 
the Scheduled Commissioning Date and 
relevant CTU connectivity documents for 
50% of the LOA capacity within 3 months 
of LOA issuance and for balance 50% of the 
LOA capacity within 6 months of LOA 
issuance. In case, such documents is not 
provided by the Selected Bidder in the 
aforesaid timeline, the LOA can be annulled 
and the PPA, if executed, may be 
terminated by the Procurer, and it can 

As per bid documents. 
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encash the Bid Security or Performance 
Security, as submitted. 

10. PPA ARTICLE 26 
DEFINITIONS 

“CUF Definition” 
In any Accounting Year, if „X‟ MWh of 
energy has been metered out at the 
Delivery Point for „Y‟ MW Supply 
Capacity applicable for the year, CUF = (X 
MWh / (Y MW * 8766)) X 100%; 

Annual CUF is calculated using 8,766 hours, 
whereas non-leap years contain 8,760 
hours. 
 
Kindly amend the annual CUF denominator 
to actual hours in the relevant Accounting 
Year, 8,760 hours for a normal year and 
8,784 hours for a leap year. 

No change. 

11. PPA 

PPA Clauses 
3.1.1 and 

Definition of 
Appointed 

Date 

3.1.1 Subject to and in accordance with 
the provisions of this Agreement, 
Applicable Laws and the Applicable 
Permits, the Procurer hereby awards to 
the Supplier, the supply contract set 
forth herein for supply of Supply 
Capacity thereof to the Procurer for a 
period of 25 years commencing from 
the SSD of Phase-2………………….., and 
the Supplier hereby accepts the Supply 
Contract and agrees to implement the 
same subject to and in accordance with 
the terms and conditions set forth 
herein. 
 
“Appointed Date” means the date on 
which all the Conditions Precedent are 
achieved and every Condition 
Precedent is either satisfied or waived, 
as the case may be, in accordance with 
the provisions of this Agreement, and 
such date shall be the date of 

The Appointed Date is defined as the date 
of satisfaction or waiver of Conditions 
Precedent and as the “date of 
commencement of the Contract Period”. 
However, Clauses 3.1.1 link the Contract 
Period to SSD/full commencement. 
 
Kindly amend the definition of Appointed 
Date by deleting the reference to 
commencement of the Contract Period 
and confirm that the 25-year Contract 
Period begins from the applicable SSD or 
date expressly specified under Clause 4.7. 

As per bid documents. 
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commencement of the Contract 
Period; 

12. RFP Clause 7.3 

In the event that any Selected Bidder as 
per Clause 7.1 withdraws or is not 
selected for any reason in the first 
instance (the “first round of bidding”), 
the Procurer may allocate the whole of 
capacity to subsequent Bidders at the 
Tariff quoted by L1 in the e-Reverse 
Auction Process. 

Kindly clarify that a subsequent Bidder 
will have the option, but not the 
obligation, to match the L1 tariff, without 
forfeiture of its Bid Security if it declines. 

As per bid document. 
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13. PPA Clause 9.2.1 

It is to clarify that the Supplier shall 
commence power supply from the SSD as 
per Clause 4.6. In case Solar Power is not 
available due to any transmission 
constraints by such SSD, Supplier shall 
still ensure supply of power under this 
PPA from the above SSD. 

Kindly clarify the rationale for requiring 
the Supplier to arrange and continue 
power supply from alternate sources 
where Solar Power is unavailable due to 
transmission constraints, particularly 
where such constraints are beyond the 
reasonable control of the Supplier. 
 
The Supplier cannot reasonably be held 
responsible for commencement of supply 
where the relevant ISTS network, CTU 
substation, bays or associated 
transmission infrastructure has not been 
developed or made operational by the 
responsible transmission entity. Since the 
transmission constraint is beyond the 
Supplier’s control, the Supplier should not 
be mandatorily required to procure 
replacement power from alternate 
sources.  
 
The clause may also conflict with the 
deemed-supply provisions, under which 
shortfall arising from transmission-system 
unavailability or offtake constraints not 
attributable to the Supplier is treated as 
supply. 

As per bid document. 

14. RFP Clause 6 

Provision relating to Financial Closure, 
marked as “Deleted,” 

Kindly clarify the basis for deletion of the 
Financial Closure clause from the Draft 
PPA and confirm whether such deletion 
means that the Selected Bidder is not 
required to achieve or demonstrate 
Financial Closure for the project. 

As per bid document. 
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S. No. Documents
Clause No./ Article 

no.
Existing Clause Clarifications Sought / Suggested modifications WBSEDCL reply

1 RFQ & RFPRFQ Cl. 1.1.7, 1.2.15 
& 2.2.2(B);
RFP Cl. 1.1.6, 7.1 & 
7.3

A single Bidder shall be required to bid for the capacity as per the 
applicable extant Guidelines with the option of green shoe specified in 
Clause 1.1.1 and no part capacity other than such bid capacity shall be 
allowed to participate ... / ... the Procurer will only accept the entire 
capacity offered by the Selected Bidder ... / ... allocation shall be on the 
basis of "Bucket filling" ...

RFQ Cl. 1.1.7 requires a bid for the full 1750 MW. Very few developers can offer this 
along with 3.5 GW of solar, which will limit competition. We request:
a) Minimum bid capacity of 100 MW / 250 MW, in multiples of 50 MW, with technical 
/ financial criteria, Bid Security, PBG, solar capacity and land / CTU documents applied 
pro-rata on the quoted capacity.
b) In line with the MoP Guidelines, maximum allotment to one bidder (with Affiliates) 
capped at 50% of the tendered capacity, i.e. 875 MW of Base and 375 MW of 
Greenshoe.
c) Allotment of quoted capacity at each bidder's own tariff under bucket filling, with the 
Greenshoe offered pro-rata to allotted capacity.
d) Under RFP Cl. 7.3, kindly clarify whether L2 / L3 bidders will be allotted at their own 
tariff or must match L1.

As per bid documents & orders of Hon'ble WBERC.

2 RFQ & PPA RFQ Cover Page & 
Cl. 1.1.5;
PPA Art. 4.1.2(c) & 
4.2

This document is subject to the approval/order of the Hon'ble WBERC 
(latest order being OA-579/26-27 dated 22.09.2026). / The Procurer has 
invited bids in accordance with the Guidelines ... dated 22.07.2020 ...

Kindly confirm that WBERC has approved the procurement quantum and bidding 
documents, and share the order dated 22.09.2026 in OA-579/26-27.
If WBERC does not adopt the tariff within 120 days of PPA signing, or adopts it with 
changes, the bidder may exit without liability and with return of Bid Security / PBG.

As per bid documents & orders of Hon'ble WBERC.

3 RFQ RFQ Cl. 2.2.1(b), 
2.2.2(A) & 3.2.1

... the Bidder shall have experience in construction, commissioning, 
owning and operating at least one single power generating station(s) 
having an installed capacity of at least 1200 MW and operating the same 
for a continuous five year period ending 31.03.2026 ...

The tender allows supply from any source, but requires experience of a single power 
station of at least 1200 MW operated for 5 years. This excludes solar, wind and BESS 
developers, who will actually set up the solar capacity. We request:
a) Experience linked to the quoted capacity: cumulative solar / wind / BESS capacity of 
at least 50% of the quoted capacity, commissioned in the last 7 years and operating for at 
least 1 year. Any single-project criterion may also be scaled to the quoted capacity.
b) Parent / Affiliate experience to be allowed.
c) Multiple projects, including at a common pooling station, to be clubbed.
d) RTC / FDRE supply experience to be considered.
Cl. 2.2.2(A) and 3.2.1 may also be aligned.

As per bid documents.

4 RFQ RFQ Cl. 2.2.2(B), 3.3 
& Appendix-I (Para 
9)

The Bidder shall have a (a) minimum Net Worth ... Rs. 50 lakh per MW 
...; (b) minimum Turnover ... Rs. 1 crore per MW ...; and (c) minimum 
EBITDA ... Rs. 50 lakh per MW ... at the close of the preceding 
financial year.

Kindly clarify whether all three criteria (Net Worth, Turnover and EBITDA) must be 
met. We request Net Worth plus any one of Turnover / EBITDA / bank line of credit, as 
in other RTC tenders.
Kindly confirm that FY 2025-26 accounts apply, that consolidated and Parent / Affiliate 
financials can be used, and that the criteria apply only to the base capacity and not the 
Greenshoe.

As per bid documents.

5 RFQ & RFP RFQ Cl. 1.2.11;
RFP Cl. 1.1.3

... Bid Security ... shall be submitted in Physical form prior to 7 days of 
Bid Due Date ... The Bid shall be summarily rejected if ... Bid Security 
has not been submitted in physical form 7 days prior to Bid Due Date.

Physical Bid Security 7 days before the due date (20.10.2026) is not usual practice. We 
request that it be accepted up to the bid due date, and that e-BG through SFMS be 
accepted without a physical copy.
Kindly confirm that Bid Security applies only to the base capacity bid and not the 
Greenshoe, and share the list of acceptable banks / insurers and the BG format.

As per bid documents. e-BG allowed. Full quantum to be taken for EMD.

6 RFQ RFQ Cl. 1.3 
(Schedule of Bidding 
Process) & 2.13.1

Response to Queries: 09.10.2026; Bid Submission close: 27.10.2026; 
Techno-Commercial bid opening: 02.11.2026; e-Reverse Auction: 
06.11.2026 ...

We request extension of the bid due date to 4 weeks from issue of replies / amendments 
or 24.11.2026, whichever is later, with other dates shifted accordingly.

No change.

7 RFQ, RFP 
& PPA

RFQ Cl. 1.2.15;
RFP Cl. 1.1.4;
PPA Art. 11.2.1, 
11.2.2 & Art. 26 
(definition of 
'Applicable Tariff')

Bids are invited ... on the basis of weighted average levelized Tariff ... / 
the tariff shall be as per the applicable extant Guidelines and Supplier's 
offer (the 'Applicable Tariff') for the relevant year ... In case of extension 
in SSD ..., the Applicable Tariff as on the extended SSD shall be 
applicable ...

Kindly clarify the tariff structure:
a) single flat tariff for 25 years, or year-wise tariff levelised for evaluation;
b) for year-wise tariff, the discount rate, any escalation cap and the financial bid format;
c) meaning of 'Applicable Tariff for the relevant year' and 'Applicable Tariff as on the 
extended SSD'; and
d) tariff for the Greenshoe.
The definition of 'Applicable Tariff' refers to omitted Clause 11.4 and may be corrected.

Addendum-5 made. Please see WBERC order.

8 RFQ & PPA RFQ Cl. 1.1.1;
PPA Art. 5.1.2 & 
Art. 26 (definition of 
'Peak Hours')

Supply of minimum 90% CUF during Peak hours (Discharging 4 Hours 
Daily - single stretch of 4 hours or 4 hours in total in multiple stretches, 
as decided by WBSEDCL) / 'Peak Hours' shall mean four hours out of 
24 hours as declared by Procurer for a calendar month, to be intimated 7 
days prior to the start of such calendar month.

Kindly confirm our understanding on Peak Hours:
a) Peak Hours declared for a month will be the same on all days of that month.
b) Peak Hours will be in a maximum of 2 blocks, each of at least 1 hour.
c) Peak Hours will fall only in non-solar hours.
d) If not intimated 7 days in advance, the previous month's Peak Hours will continue.
e) Peak-hour CUF = energy supplied in Peak Hours / (Supply Capacity x 4 hours x days 
in the month).

As per bid documents, at the discretion of WBSEDCL.

QUERIES OF WAREE FOREVER ENRGIES PVT LTD
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S. No. Documents
Clause No./ Article 

no.
Existing Clause Clarifications Sought / Suggested modifications WBSEDCL reply

9 PPA PPA Art. 11.6.4 & 
11.9.5

The applicable Liquidated Damages shall be higher of the following four, 
computed cumulatively on an annual basis: (i) 100% of Applicable LD 
Tariff ... 70% CUF on monthly basis; (ii) ... 80% CUF on annual basis; 
(iii) ... 90% CUF on monthly basis for Peak Hours; (iv) 400% of the 
Applicable LD Tariff ... 51% ... Traceable Green Power.

Kindly confirm on LD under Art. 11.6.4:
a) Only the highest of the four LDs will be levied at year end, not their sum.
b) Any monthly / peak-hour LD deducted from bills will be adjusted against the final 
yearly LD.
c) The same shortfall will not be penalised twice.
d) An annual cap on LD is requested.
e) Shortfall due to Force Majeure, grid constraints, curtailment, GNA non-availability or 
power not scheduled by WBSEDCL will be treated as deemed supply.
The reference 'Clause 11.1.1.Invo' may be corrected.

As per bid documents.

10 RFQ & PPA RFQ Cl. 1.1.4;
PPA Art. 5.1.2, 
11.6.4(iv) & Schedule-
G

... a minimum 51% shall be Traceable Green Power for each Accounting 
Year ... / Annual TGP% = Σ(Hourly Traceable Green Power Supply) / 
Σ(Hourly RTC Supply) x 100 / ... 400% of the Applicable LD Tariff ... 
shortfall in meeting minimum 51% ... Traceable Green Power.

LD of 400% of tariff for shortfall in 51% Traceable Green Power is excessive, as other 
shortfalls carry 70% and the gap is covered by RECs. We request it be reduced to 100% 
of tariff.
Kindly also clarify:
a) whether green power will be matched hourly;
b) whether power from G-DAM / G-TAM / G-RTM, bilateral RE contracts and third-
party RE projects will count;
c) whether storage (BESS / PSP) charged from RE, including market RE, will count; and
d) the documents required to prove traceability and who will certify the annual green %.

No change.

11 RFQ, RFP 
& PPA

RFQ Cl. 1.1.1 & 
1.1.4;
RFP Cl. 1.1.4;
PPA Art. 10.1 & 
11.2.4

... ensuring 100% green supply by providing RECs corresponding to 
supply of power from non-RE generation/supply sources ... RECs ... 
shall be provided by the Supplier within 60 days of end of Contract 
Year.

Kindly clarify:
a) acceptable RECs (technology, vintage, same-year requirement);
b) process for transferring RECs to WBSEDCL; and
c) consequence of delay or shortfall in RECs.
Any change in REC regulations after the bid date may be treated as Change in Law.

As per bid document

12 RFQ, RFP 
& PPA

RFQ Cl. 1.1.6 & 
1.2.15;
PPA Art. 10.1, 10.2, 
11.2.4 & 14.1.1

For any non-RE component of power supply, 70% of Applicable Tariff 
shall be deemed to be the Fixed Charge component and balance 30% ... 
Variable Charge ... If the said schedule from non-RE sources is not 
confirmed by the Procurer as a result of application of MOD principle, 
then 70% of the Applicable Tariff ... shall be payable ...

Kindly clarify for the non-RE portion:
a) variable charge considered for merit order (understood as 30% of tariff);
b) how RE and non-RE power will be shown separately in schedules;
c) whether market RE and storage power will have Must-Run status;
d) whether non-RE power offered but not scheduled will be deemed supply for CUF and 
LD; and
e) that the variable charge will stay at 30% of tariff for the full term, without fuel 
escalation.

As per bid document

13 RFQ, RFP 
& PPA

RFQ Cl. 1.1.2;
RFP Cl. 1.1.9 & 5.3;
PPA Art. 2.1(b), 5.8 
& 9.2.1

The Selected Bidder shall mandatorily ensure installation of Solar Power 
Capacity equivalent to twice the contracted Supply Capacity (i.e. 3.5 
GW ... and 1.5 GW ... Greenshoe) anywhere in India ... Interconnection 
Point of such Solar Power capacity shall be LV side of CTU Substation.

Kindly clarify on the Solar Power Capacity:
a) whether existing / under-construction projects of the bidder or its Affiliates will 
qualify;
b) whether this capacity can sell to other buyers or in the market, as RFQ Cl. 1.1.2 
allows market sale but RFP Cl. 1.1.9 bars committing the land elsewhere;
c) the deadline for installation and the proof required;
d) that no separate penalty applies if it is partly installed but supply obligations are met 
from other sources;
e) whether intra-state projects or those connected through third-party ISTS pooling 
stations qualify; and
f) whether wind / hybrid capacity can replace part of the solar capacity.

As per bid document

14 RFP & PPA RFP Cl. 1.1.9 & 5.3;
PPA Art. 4.1.3(g), 
4.3 (proviso), 5.1.3 & 
9.2

... binding land documents and relevant CTU connectivity documents for 
50% of the LOA capacity within 3 months of LOA issuance and for 
balance 50% ... within 6 months ... / (RFP 5.3) ... the Supplier shall 
demonstrate the land and CTU connectivity availability as per clause 
1.1.9 above within 15 days of issuance of LOA.

RFP Cl. 5.3 requires land and CTU documents within 15 days of LoA, while RFP Cl. 
1.1.9 and the PPA allow 50% in 3 months and 50% in 6 months. Kindly confirm the 3 / 6 
month timeline.
Kindly confirm that '50% of LoA capacity' means 50% of the Solar Power Capacity, and 
that lease deeds, agreements to lease, allotment letters, in-principle / final CTU 
connectivity and land in the name of Affiliate / SPV are acceptable.
Instead of full PBG encashment for any delay, we request a 90-day cure period and a 
penalty proportionate to the shortfall.

Timelines as per clause no.1.1.9 will apply instead of clause 5.3. Other terms as per bid 
documents.                                                                                                     

Page 49 of 51



S. No. Documents
Clause No./ Article 

no.
Existing Clause Clarifications Sought / Suggested modifications WBSEDCL reply

15 RFQ, RFP 
& PPA

RFQ Cl. 1.1.2;
RFP Cl. 1.1.4;
PPA Art. 5.3, 5.4 & 
Art. 26 (definition of 
'Delivery Point')

(RFQ) All transmission charges and losses (including GNA/ISTS 
charges and ISTS losses, etc.) shall be borne by WBSEDCL with respect 
to Supply Capacity. / (PPA 5.3) All applicable charges (including ISTS 
and/or GNA charges, SLDC, RLDC charges ...) upto Delivery Point(s) 
shall be borne by the Supplier ...

RFQ Cl. 1.1.2 puts all ISTS / GNA charges and losses on WBSEDCL, but PPA Art. 5.3 
puts them on the Supplier up to the Delivery Point. As the Delivery Point is the LV side 
of the ISTS substation, kindly confirm that the Supplier bears only its own line and 
connectivity cost.
Kindly confirm that WBSEDCL will bear these charges even if the ISTS waiver is 
reduced or withdrawn.
For power from third parties, exchanges or intra-state sources, kindly clarify the Delivery 
Point and who bears STU / exchange charges and losses.

Clause 5.3 & 5.4 of the PPA shall prevail. 
5.3 Obligations relating to transmission charges 
All applicable charges (including ISTS and/or GNA charges, SLDC, RLDC charges, 
other applicable charges) upto Delivery Point(s) shall be borne by the Supplier. For 
avoidance of doubt, all transmission charges applicable including ISTS and/or GNA 
charges beyond the Delivery Point(s) shall be borne by Procurer. 
 5.4 Obligations relating to transmission losses. 
The Supplier shall bear transmission losses up to the Delivery Point. For avoidance of 
doubt the parties agree that the Supply Capacity shall be delivered at the Delivery Point. 
All transmission losses applicable, including ISTS losses beyond the Delivery Point shall 
be borne by Procurer
Clause No. 1.1.2 of the RFQ may be read as:-
All transmission charges and losses (including GNA/ ISTS charges and ISTS losses, etc.) 
shall be borne by WBSEDCL with respect to Supply Capacity beyond delivery point.

16 PPA PPA Art. 6.1.3, 
11.4.3 & 9.2.1

The Procurer shall procure GNA for whole of Supply Capacity as 
required and timeline for the same shall be intimated to the Supplier ... 
not later than 6 (Six) months prior to SSD of each Phase / ... shortfall ... 
on account of non-availability in inter/intra state transmission system 
and/or offtake constraints, including non-availability or partial 
availability of GNA ... shall be deemed to have been supplied ...

Kindly indicate WBSEDCL's timeline for applying for GNA and share the GNA details.
Kindly confirm that deemed supply under Art. 11.4.3 will be paid at full tariff and will 
cover RLDC / SLDC curtailment and delay in ISTS substation readiness, and that any 
GNA delay by WBSEDCL will extend the SSD day-for-day without LD.

As per bid documents

17 PPA & RFQPPA Art. 3.1.1, 4.7 & 
4.8;
RFQ Cl. 1.1.1

(3.1.1) ... for a period of 25 years commencing from the SSD of Phase-2 
... / (4.7) ... the PPA will remain in force for a period of 25 (twenty-five) 
years from the SSD or the date of commencement of supply of full 
Supply Capacity, whichever is later ('Contract Period').

The Contract Period differs between Art. 3.1.1 and Art. 4.7. Kindly clarify:
a) whether Base and Greenshoe capacities each get 25 years from their own SSD;
b) the start date of the 25 years if the Greenshoe is not exercised; and
c) whether separate PPAs will be signed for Phase-1 and Phase-2.

As per bid documents

18 RFQ & PPA RFQ Cl. 1.1.1;
PPA Art. 4.6.1(ii) & 
9.1.1

... 750 MW Greenshoe Supply Capacity shall be offered to the Selected 
Bidder at least 30 days prior to 30.09.2027 with Supply Start Date of 
01.04.2029 ... at the same terms and conditions and the Applicable 
Tariff as that of 1750 MW ... The PPA for 750 MW ... shall be executed 
within 30 days of such exercise ...

Kindly confirm that:
a) accepting the Greenshoe is at the Selected Bidder's option, without penalty if declined;
b) if offered after 30.09.2027, the Phase-2 SSD will shift to 18 months from the offer 
date; and
c) the PBG (Rs. 20 lakh/MW), additional solar capacity and land / CTU timelines 
applicable to the Greenshoe.

Greenshoe option of upto 750 MW is at the discretion of WBSEDCL. Once exercised, it is mandatory for 
the bidder.

19 PPA PPA Art. 9.1.1 & 
9.2.1

... Performance Security ... valid for a period ending 6 (six) months after 
SSD ... the Performance Security shall be encashed on per-day-basis and 
proportionate to the Supply Capacity that has not commenced supply ... 
proportionate Performance Security shall be released ... within 15 days 
of commencement of power supply of the respective phase.

Kindly confirm that:
a) PBG will be released proportionately within 15 days of supply start from each part 
capacity (minimum 50 MW);
b) PBG validity is needed only up to 6 months after SSD / extended SSD; and
c) supply from any source from SSD counts as start of supply, even if the solar capacity 
is not yet commissioned.

As per bid documents.

20 PPA PPA Art. 13.2.1, 13.4 
& 13.5

... weekly revolving and irrevocable letter of credit for an amount 
equivalent to the Minimum Monthly Payment ... 'Minimum Monthly 
Payment' shall mean an amount equal to 30% of the 3 months Tariff 
payable ... computed based on Minimum Supply Obligation ...

An LC of 30% of 3 months' billing (about 0.9 month) is below the usual 110% of 
monthly billing and weak for a 25-year contract. We request an LC of 110% of average 
monthly billing, with a State Government guarantee or escrow.
Kindly confirm that the LC will be opened at least 30 days before start of supply 
(including early / part supply), shared with the Supplier, and available for supplementary 
bills for deemed supply and Change in Law.

As per bid documents.

21 PPA PPA Art. 11.9.3, 
11.10.1 & 11.11

The Procurer shall, within 30 (Thirty) days of receipt of a Monthly 
Invoice ... make payment ... / ... the Procurer shall be entitled to raise a 
dispute regarding any Disputed Amounts, whether due or already paid 
..., at any time.

Kindly confirm that Late Payment Surcharge will apply as per the LPS Rules, 2022 on 
any amount unpaid by the due date.
Art. 11.10.1 allows WBSEDCL to dispute paid amounts at any time. We request a limit 
of 30 days from invoice for current bills and 12 months for paid bills.

As per bid documents.

22 PPA PPA Art. 19.3.1 & 
19.1.1(h)

... upon Termination on account of a Supplier Default, the Supplier shall 
pay to the Procurer, by way of Termination Payment, an amount equal to 
the 100% of Tariff that would have been due and payable for Minimum 
Supply Obligation for a period of 24 (twenty four) months ...

Termination Payment of 24 months' tariff on Supplier default is excessive. We request it 
be limited to 6 months' tariff.
On WBSEDCL default, the Termination Payment should also cover outstanding debt.
Art. 19.1.1(h) refers to non-existent Clause 14.1.3 and may be corrected.

As per bid documents.

23 PPA PPA Art. 17.8.1 & 
17.8.2

On termination of the PPA pursuant to Clause 17.8.2(a): the Supplier 
shall be eligible for undisputed payments under outstanding Monthly 
Invoice(s), before the occurrence of Force Majeure Event.

On termination due to Non-Natural (political) Force Majeure, the Supplier receives only 
unpaid bills. We request compensation for outstanding debt plus a reasonable equity 
return, as per normal practice.
Kindly confirm that the SSD and other milestones will be extended day-for-day for the 
Force Majeure period.

As per bid documents.
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S. No. Documents
Clause No./ Article 

no.
Existing Clause Clarifications Sought / Suggested modifications WBSEDCL reply

24 PPA & RFQ PPA Art. 21.1 & 5.6;
RFQ Appendix-I 
(Para 10)

... aggregate financial effect of which exceeds 0.1% of 100% of Tariff 
payable in any Accounting Year ... / ... binding provisions as contained 
in the O.M. dated 09.12.2024 issued by MNRE ... ALMM for Solar PV 
cells ...

Kindly confirm that the following, if introduced or changed after the bid date, will be 
Change in Law:
a) GST, BCD, safeguard / anti-dumping duty on modules, cells, inverters and batteries;
b) ALMM requirements;
c) REC, GNA, DSM and ISTS charge regulations; and
d) method of calculating Traceable Green Power.
Kindly confirm that this relief covers the solar capacity and other supply sources, and 
that ALMM applies only to new solar capacity set up by the Supplier, not to power 
bought from others.

As per bid documents.

25 PPA PPA Art. 2.1(b), 
5.8.2, 10.5 & 14.2.1

... scheduling and despatch of such power at the discretion of the 
Supplier, directly or through third party/agent/trader ... / All payments 
due to or from the Supplier on account of any deviation in terms of the 
DSM Regulations ... shall be to the account of and borne by the 
Supplier.

Kindly confirm that the Supplier can combine schedules across sources and Delivery 
Points for scheduling and DSM settlement through a QCA / trader.
Kindly clarify whether the Supplier needs its own inter-state trading licence for power 
bought from others, or can route it through an Affiliate / trader without changing the 
PPA counterparty.

As per bid documents.

26 PPA PPA Art. 4.8 ... minimum capacity for acceptance of first and subsequent part(s) shall 
be 50 MW ... Early commissioning of single component outside PPA - In 
case of project components being located at multiple locations, and if one 
of such components (wind or solar PV) is ready ...

Kindly confirm that on part commencement, the supply obligation, green % and LD will 
apply only to the capacity that has started supply.
The paragraph on 'early commissioning of single component outside PPA' suits project-
based hybrid tenders, not this supply PPA, and may be deleted or clarified.

As per bid documents

27 RFQ, RFP 
& PPA

RFQ Cl. 1.1.1;
RFP Cl. 5.1.1 - 5.1.6;
PPA Art. 4.1.2(c), 
4.2, 4.4, 4.6, 4.7, 
9.2.1 & Art. 26 
(definition of 
'Appointed Date')

Phase 1 (1750 MW Base Capacity) PPA: SSD shall be 01 July 2028; 
Phase 2 (750 MW Greenshoe Supply Capacity) PPA: SSD shall be 01 
April 2029. The SSD for phase 1 shall be extended by such number of 
days by which the Appointed Date has been extended ... / 'Appointed 
Date' means the date on which all the Conditions Precedent are achieved 
... and such date shall be the date of commencement of the Contract 
Period / Any delay in filing the petition ... or any delay in adoption of 
tariff ... beyond 60 days of submission of petition ... shall entail a 
corresponding extension in the SSD for all phases.

The fixed SSD of 01.07.2028 leaves only about 18 months after PPA signing 
(16.12.2026) to tie up RTC supply and set up the solar capacity. We request alignment 
with SECI's RTC tenders:
a) SSD of 24 months from PPA signing (Effective Date) or 01.07.2028, whichever is 
later; for the Greenshoe, 24 months from its PPA or 01.04.2029, whichever is later.
b) 'Effective Date' to be defined, as the PPA links SSD and Contract Period to the 
'Appointed Date' in one clause and to SSD in Art. 4.7.
c) Day-for-day SSD extension if WBERC does not adopt the tariff within 60 days of 
petition or 120 days of PPA signing; WBSEDCL to file the petition within 30 days of 
PPA signing without waiting for the Supplier's notice.
d) Day-for-day SSD extension for delay in LoA / PPA, GNA / ISTS connectivity / CTU 
substation not attributable to the Supplier, Force Majeure and Change in Law.
e) Beyond 6 months after SSD, only capacity reduction and proportionate PBG 
encashment, with no Termination Payment.
f) Return of PBG if the Appointed Date is not achieved within 120 days (Art. 4.4) for 
reasons not attributable to the Supplier.

No Change.

28 RFP & PPARFP Cl. 6 (6.1 & 6.2 - 
Omitted), 1.1.9 & 
5.3;
PPA Art. 4.1.3, 4.3 & 
20.2

6 FINANCIAL CLOSURE  6.1 Omitted  6.2 Omitted. / (RFP 1.1.9) ... 
Selected Bidder shall be required to submit the binding land documents 
and relevant CTU connectivity documents for 50% of the LOA capacity 
within 3 months of LOA issuance and for balance 50% of the LOA 
capacity within 6 months of LOA issuance ...

The RFP omits Financial Closure (FC) clauses, though the Supplier must set up solar 
capacity of twice its allotted capacity. Kindly confirm that no FC milestone, documents 
or penalty apply.
If FC is to be monitored, we request alignment with SECI's RTC tenders: FC by 6 
months before SSD, shown through a 100% fund tie-up certificate (loan sanction and 
equity commitment), with land and CTU documents for 100% solar capacity submitted at 
FC instead of the 3 / 6 month timeline.
FC, if required, should apply only to the Supplier's own solar capacity, not to power 
bought from others.
Kindly confirm that the Supplier can assign PPA receivables to lenders (Art. 20.2) and 
that WBSEDCL will sign a direct agreement giving lenders notice and cure rights before 
termination.

As per bid documents.

29 RFQ, RFP 
& PPA

RFQ Bid Information 
Sheet (H) & (I), Cl. 
1.2.11;
RFP Cl. 1.1.3 & 
2.1.7;
PPA Art. 4.3, 9.1.1 & 
9.2.1

EARNEST MONEY DEPOSIT (EMD): Amount of Rs. 1,00,000/- 
(Indian rupees One Lakh only) per MW shall be submitted in the form of 
Bank Guarantee/POI. / PERFORMANCE BANK GUARANTEE: ... for 
a value @ Rs. [20,00,000]/- (Rupees Twenty Lakh only per MW), prior 
to signing of PPA ... / (PPA 4.3) ... Damages ... at the rate of 0.5% of 
the Performance Security for each day's delay ... subject to a maximum 
amount equal to the Bid Security ...

EMD of Rs. 1 lakh/MW and PBG of Rs. 20 lakh/MW are low for a 25-year RTC supply 
where the Supplier need not own any source, and may attract non-serious bids at 
unrealistic tariffs.
SECI's RTC tenders specify EMD of Rs. 9.42 lakh/MW (solar), Rs. 12.98 lakh/MW 
(wind) and Rs. 3.41 lakh/MWh (storage), and PBG of Rs. 23.55 lakh/MW (solar), Rs. 
32.45 lakh/MW (wind) and Rs. 8.525 lakh/MWh (storage). We request:
a) EMD of at least Rs. 18.8 lakh/MW and PBG of at least Rs. 47 lakh/MW of Supply 
Capacity, or SECI rates applied to the solar capacity;
b) the same PBG rate for the Greenshoe; and
c) a corresponding increase in the cap on CP delay damages under Art. 4.3, presently 
limited to the Bid Security.
These may apply on the capacity actually bid.

As per bid documents.
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