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West Bengal State Electricity Distribution Company Limited
B (A Government of West Bengal Enterprise)
1) Office of the Zonal Manager
2nd Floor, New Administrative Building
Power House complex, Frazer Avenue, Purba Burdwan — 713101

S
VWBSFOIL

NOTICE INVITING e-TENDER

NIT Memo No: ZM/BDN/Tarakeswar/26-27/952 Date: 14/08/2026
SUBIJECT: Shifting of existing structure & drawl of UG Cable along the Rail Crossing for construction of 4th line from
Chandanpur to Shakigarh section at different location under Tarakeswar Division.

The Zonal Manager, Burdwan Zonal Office, WBSEDCL invites open e-Tender only from the bonafide, experienced &
resourceful contractors of Govt., Semi Govt., Govt. undertaking Organizations, Govt. Enterprises etc. [Submission of
Bid through online].

sl No | Name of the work Estimated Value Earnest Money C.ompletion
(Rs.) (Rs.) Time
Shifting of existing structure & Drawal | Rs.52,71,431.00 Rs.1,05,429.00 2 months
of UG cable along the rail crossing for | (Rupees Fifty two | (Rupees one Lakh
construction of 4™ line from | Lakhs seventy one | five thousand four
1 Chandanpur to Saktigarh section at | thousand four hundred | hundred twenty

different location under Tarakeswar

thirty one only)

nine only)
Division, Hooghly, West Bengal.

In the event of e-filing intending bidder may download the tender document from the website
https://wbtenders.gov.in directly with the help of Digital Signature Certificate. Necessary Earnest money will be
collected in online mode through https://wbtenders.gov.in

Both Technical Bid and Financial Bid should be submitted in technical and financial folder concurrently duly digitally
signed by the Bidders through the website https://wbtenders.gov.in.

Technical Document and Financial Bid should be submitted online on or before the Date & Time Schedule stated in
Table.

The FINANCIAL OFFER of the prospective bidders will be considered only if the TECHNICAL DOCUMENT of the bidders
found qualified by the Tender Inviting Authority(WBSEDCL). The decision of the Tender Inviting Authority (WBSEDCL)
will be final and absolute in this respect. The list of Responsive and Non-Responsive Bidders will be displayed in the
website.

Eligibility criteria for participation in the tender:

5.1. Technical Requirement:-

5.1.1 Bonafide, experienced & resourceful contractors of Govt., Semi Govt., Govt. undertaking Organizations, Govt.
Enterprises, etc. who is technically qualified & have successfully completed similar nature of work as per ANNEXURE-
XIl.

5.1.2 All intending bidders are required to produce valid electrical contractor’s license with supervisory competency
certificate suitable for erection and installation of UG cable laying up to 33 KV.

5.2 Commercial Requirement:- Please read with the relevant clause.

No mobilization / secured advance will be allowed.

Bids shall remain valid for a period not less than 120 (One hundred twenty) days after date of bid opening of tender.
Bid valid for a shorter period shall be rejected by the Tender Inviting Authority as non-responsive. If the bidders
withdraw the bid before the period of bid validity without giving any satisfactory explanation for such withdrawals, the
EMD as deposited will be forfeited forthwith without assigning any reason thereof.


https://wbtenders.gov.in/

8.

10.
11.

12,

13.

14,

15.

16.

17.

18.

19.
20.

21.

Date & Time schedule: -

Sl. No.  |Particulars Date and time

1 Date of uploading of NIT and Tender Documents 14.08.2026 at 18:00 Hrs
2 Documents downloading start date 14.08.2026 at 18:00 Hrs
3 Date of Pre-bid Meeting 21.08.2026 at 11.00 Hrs
4 Bid submission start date 24.08.2026 at 11:00 Hrs
5 Bid submission upload close date 02.09.2026 at 14:00 Hrs
6 Date for opening of Technical bids 07.09.2026 at 14:00 Hrs
7 Date, for opening of Financial Bid To be notified later

Work Order & Payment of work will be depended on availability of fund. Intending bidders may consider these criteria
while submission of tender and quoting their rate through online.
No Conditional Bid/Incomplete Tender will be accepted under any circumstances.
Earnest Money:
1. Earnest Money Deposit :
EMD shall be submitted in online mode only through the e-Tendering portal (https://wbtenders.gov.in). No offline
instruments will be accepted.
2. Refund/ Settlement of EMD Amount:
I.  For unsuccessful bidders, EMD amount submitted against the tender shall be refunded automatically,
through an automated process, by NIC portal on receipt of status of any bid.
Il. For successful bidder EMD will be refunded after submission of PBG. For details please read relevant clause.

Forfeiture of EMD Amount:

WABSEDCL reserves the right to forfeit the EMD of the successful bidder, in the event of his failure within the period stipulated in
the bid document, to-

i) Accept LOI/Order unconditionally.

ii) Submit and/or sign contract agreement.

iii) Submit Indemnity Bond

iv) Furnish contract performance guarantee, if required, as per the order.

The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of works and its surroundings
and obtained all information that may be necessary for preparing Bid and entering into an agreement for the work /
works as mentioned in the NIT, before submitting offer with full satisfaction. The costs for visiting the working site
shall be at the bidder own expense.

At any stage during scrutiny, if it is found that the credential or any other papers which the Bidder uploaded during
Bidding process, found incorrect / manufactured / fabricated, that bid will be considered a nonresponsive and outright
rejected with forfeiture of Earnest Money and action will be taken as per stipulation of IT Rules in force.

Before issuance of Letter of Acceptance / Work order, the tender accepting authority may verify the credential & other
documents of the lowest bidder so uploaded online if found necessary. If it is found such document incorrect /
manufactured / fabricated, Letter of Acceptance / Work order will not be issued in favor of the bidder under any
circumstances and action will be taken accordingly.

The bidder shall submit along with the offer necessary documents in support of their previous such type of work/the
tender/ similar items to WBSEDCL/Other Power Utilities/Other Govt. Departments in earlier occasions and financial
capabilities to the extent of the estimated financial amount of their offer.

WBSEDCL reserves its right to take decision keeping its financial interest.

All bids in the range of (-)20% to (-)80% of the estimated rate shall furnish an additional Performance security in the
Annexure-XIV which shall be equal to 10% of the tendered amount.

At the time of placing purchase order, the quantity mentioned in the Tender Document may vary up to + 25%.

Any evidence of unfair Trade Practices including over charging, price fixing, cartel etc. as defined in various statutes,
will automatically disqualify the bidders.

The Tender Inviting Authority (WBSEDCL) does not bind itself to accept the lowest bidder and reserves the right to
accept or reject, split any / all offer without assigning any reason whatsoever and is not liable for any cost that might
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have incurred by the Bidder at any stage of the Bidding. Tender inviting Authority (WBSEDCL) also reserves right to
accept/cancel/ withdraw the concerned NIT in full or part due to unavoidable circumstances and no claim in this
respect shall be entertained.

The bidder should submit the declaration in prescribe format under the form folder (Annexure-XI) in their letterhead
regarding no legal litigation against WBSEDCL is pending in any court/forum against / by the bidder or its sister
concern/ Director/Partner/Proprietor.

If any type of legal litigation/ arbitration against WBSEDCL is pending in any court/forum against / by the bidder or its
sister concern/ Director/Partner/Proprietor, the purchaser reserves the right to reject their bid/ termination of the
contract.

Other information as well as terms and conditions, which are not covered above, will be available in Instructions to
Bidders, General Conditions of Contract of this tender.

Any further information may be had from the website: www.wbsedcl.in and the following office:

Office of the Zonal Manager

2" Floor, New Administrative Building
Power House complex, Frazer Avenue
Purba Burdwan — 713101

Email: zm.burdwan@wbsedcl.in

onc)aLl} /

AddI. CE & Zonal Manager,
Burdwan (D) Zone, WBSEDCL



INSTRUCTION TO BIDDERS

This part, Instruction to bidders (ITB), of the Bidding Documents provides the information necessary for bidders
to prepare responsive bids, in accordance with the requirements of the Employer (Tender Inviting Authority). It
also provides information on bid submission, opening and evaluation and on Contract award.
GENERAL INSTRUCTION:
WBSEDCL herein after called Employer will receive bids i.r.o equipments to be erected set-forth in the
accompanying specifications. All bids shall be prepared & submitted by bidders in accordance with these
instructions.
For the purpose of implementation of subject package, Project Implementation Agency (WBSEDCL) shall be
referred as
“Employer” and the State Government of concerned state where the works are to be executed shall be referred
as “The Owner”.
The Employer (WBSEDCL) shall provide all required major materials free of cost to the Contractor under the NIT
as detailed in Material Schedule for execution of Erection job except as mentioned below in clause 2.
The Contractor shall unless specifically excluded in the Contract, perform all such works and/or supply such items
and materials not specifically mentioned in the contract, but that can be reasonably inferred from the contract as
being required for attaining completion of the facilities as if such work and/or items and materials were expressly
mentioned in the Contract.
GENERAL GUIDANCE FOR E-TENDERING:
Instructions / Guidelines for tenders for electronic submission of the tenders online is readily available at the e-
tendering website wbtenders.gov.in. The contractor can search & download NIT & Tender Documents
electronically from the website using the Digital Signature Certificate.
SUBMISSION OF TENDERS:
Tenders are to be submitted through online using the website in two folders, one in Technical Proposal & the
other in Financial Proposal within the prescribed date & time using the Digital Signature Certificate (DSC).
3.1. Technical Proposal

The Technical Proposal shall contain scanned copies and/or declarations in the following standardized
formats in two covers (folders).
3.1.1. Non-Statutory Cover:
a) The rate will be quoted in the B.0.Q online in e-portal. Quoted rate will be encrypted in the B.0.Q under
Financial Bid.
d) “General condition of contract & “Detail scope of work”.

3.1.2 Statutory Cover (My Document): Please read with relevant annexure.

a) Valid Electrical Contractor’s License with Supervisory Competency Certificate suitable for erection and
installation of UG cable up to 33 KV.

b) Copy of I.T. Return for last three financial years

c) Copy of PAN card.

d) GST Registration Certificate.

e) Professional Tax Enrollment Certificate / Professional Tax (PT) deposit receipt challan (current).

f) EPF registration certificate and challan for last month.

g) ESI Registration / Proper Mediclaim Insurance Policy.

h) Documents in support of credential: Copy of orders & Completion Certificate as per NIT requirement

i) Performance Certificate as Prime Contractor for execution of similar nature of works for last three years of
works in hand, wherever applicable

j) Information regarding any past and current litigation with WBSEDCL/WBSETCL/Govt./PSU in which the bidder is
involved, the party is concerned and disputed amount, wherever applicable.

k) Any other document as deemed fit and required throughout the NIT

Note: Failure of submission, wherever applicable, of any of the above mentioned documents will render the tender liable to
be rejected for both statutory & non statutory cover.



10.

11.

12,

3.1.3 Financial proposal:

The financial proposal should contain the following documents in one cover (folder) i.e. Bill of Quantities (BOQ).
The contractor is to quote the rate online in the space marked for quoting rate in the BOQ. Only downloaded
copies of the above documents are to be uploaded virus scanned & Digitally Signed by the contractor.

Opening of Technical proposal:

Technical proposals will be opened at the Office of the Zonal Manager

, WBSEDCL electronically from the web site stated using their Digital Signature Certificate (DSC).

a) Intending bidders may remain present, if they so desire.

b) Cover (folder) for Statutory Documents will be opened first and if found in order, cover (folder) for Non-
Statutory Documents will be opened. If there is any deficiency in the Statutory Documents the tender will
summarily be rejected.

¢) Summary list of technically qualified bidders will be uploaded online.

d) Pursuant to scrutiny & decision of the Department, the list of eligible bidders will be uploaded in the web
portal.

COST OF BIDDING:

The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of works and its
surroundings and obtain all information that may be necessary for preparing bid and entering into an agreement
for the work / works as mentioned in the NIT, before submitting offer with full satisfaction. The costs for visiting
the working site shall be at the bidder’s own expense. The intending bidders shall clearly understand that
whatever may be the outcome of the present invitation of the bid, no cost of bidding shall be reimbursable by
the Tender Inviting Authority.

AMENDMENT OF BIDDING DOCUMENTS:

Before the deadline for submission of bids, the Owner may modify the bidding documents by issuing addenda.
Any addendum thus issued shall be part of the bidding documents and shall be uploaded in the e-tendering
website Prospective bidders shall comply with all the NIT along with all the modifications, if any.

Bid Prices:

The quoted Price shall be firm. There will be no price adjustment. The Price shall be in INR.

The Price indicated in Price Schedule (BOQ) is deemed to include all levies/duties/taxes and freight & insurance
with loading and unloading charge etc. GST is payable extra as per statute.

LANGUAGE OF BID:

All documents relating to the bid shall be in the English language.

Goods and Service Tax (GST):

GST will be paid as applicable.

TIME SCHEDULE:

The basic consideration and the essence of the contract shall be strict adherence to the time schedule for performing the
specified works.

The Owner reserves the right to request for a change in the work schedule during post-bid discussion with
successful bidder.

BID VALIDITY:

Bids shall remain valid for a period 120 days after the deadline date of opening of financial bid. Bidder shall have
to extend the bid validity beyond the above stipulation, if required, on demand by WBSEDCL. In exceptional
circumstances, prior to expiry of the original time limit, the WBSEDCL may request that the bidders may extend
the period of validity for a specified additional period.

DEADLINE FOR SUBMISSION OF THE BIDS:

The owner may extend the deadline for submission of bids by issuing an amendment of NIT in web portal in which case all
rights and obligations of the owner and the bidder set previously subject to the original deadline will then be subject to the
newdeadline.
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MODIFICATION AND WITHDRAWAL OF BIDS:

No bid may be modified after the deadline for submission of Bids.

NOTIFICATION OF AWARD:

Prior to expiration of Bid validity the Authority shall notify to the successful bidder in writing the Letter of Award.
The bidder shall provide unconditional acceptance of LOA within one week. Bidder will also submit Project
Execution Plan, Contract Agreement, Indemnity Bond and Performance Security within two weeks from the date
of LOA, which will constitute formation of the Contract.

Failure of the successful bidder to comply with the requirement of acceptance of LOA, Signing of Contract
Agreement, Submission of Project Execution Plan, Indemnity Bond and Performance Security as per requirement,
shall constitute sufficient ground for the annulment of the Award and forfeiture of Bid security.

Till the receipt and acceptance of Contract Agreement of successful bidder, validity of all bids shall be kept valid
to facilitate action as per clause 14 as above.

CORRUPT OR FRADULENT PRACTICES:

Owner expects that Bidders/Suppliers/Contractors observe the highest standard of ethics during the execution of
such contracts. In pursuance of this policy, the Owner:

Defines, for the purposes of this provision, the terms set forth below as follows:

“Corrupt Practice” means the offering, giving, receiving or soliciting of anything of value to influence the action of
a public official in the procurement process or in contract execution, and

“Fraudulent Practice” means a misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the determent of the Owner, and includes collusive practice among Bidders (prior to or
after bid submission) designed to establish bid prices at artificial non-competitive levels and to deprive the Owner
of the benefits of free and open competition.

I11) Will reject a proposal for award if it determines that the Bidder recommended for award has engaged in corrupt

or fraudulent practices in competing for the contract inquestion.

IV) Will declare a firm ineligible, either indefinitely or for a stated period of time, if Owner any time determines that

the firm has engaged in corrupt or fraudulent practices in competing for, or in executing the Contract.

End of ITB



SECTION - I
Scope of Work:

Schedule for the work of Shifting of existing structure & drawl of UG Cable along the Rail
Crossing for construction of 4th line from Chandanpur to Shaktigarh section at different location under Tarakeswar
Division is given in the following table:

S|

No Descriptipn of work Unit Quantity
1 | SURVEY OF GIS MAPING NOS 54
2 EREC OF DP STRUCTURE ON ON 8M PCC POLE NOS 1
3 EREC OF 4P STRUCTURE ON ON 9M PCC POLE NOS 2
4 | EREC OF HT STAY SET COMPLETE SET 24
5 ERECTION OF EARTHING COMPLETE. NOS 21
6 FIXING OF 11KV PIN INSULATOR. NOS 72
7 | FIXING OF 33KV PIN INSULATOR. NOS 24
8 | FIXING OF 33KV DISC INSULATOR. NOS 6
9 SURVEY OF 11KV CABLE ROUTE M 1163
10 | SURVEY OF 33KV CABLE ROUTE M 390

MICRO-TUNNELLING WORKWITH LAYING OF HDPE PIPE 160 MM DIA (PE-
80,PN-6) AS PER INSTRUCTION OF SITE ENGINEER AND AS PER SITE CONDITION
11 | FOR LAYING OF UG CABLE AND SUPPLY OF HDPE PIPE AS PER IS 4984-1995 M 2326
INCLUDING PREPARATION AND SUBMISSION OF DRAWING FOR SUCH CABLE
LAYING.
MICRO-TUNNELLING WORK WITH LAYING OF HDPE PIPE 200 MM DIA ,PE-80,PN-
6 AS PER INSTRUCTION OF SITE ENGINEER AND AS PER SITE CONDITION FOR
12 | LAYING OF UG CABLE AND SUPPLY OF HDPE PIPE AS PER IS 4984-1995 M 780
INCLUDING PREPARATION OF SUBMISSION OF DRAWING FOR SUCH CABLE
LAYING

13 | LAYING OF 11KV XLPE CABLE 3CX300QMM M 2686

14 | LAYING OF 33KV XLPE CABLE 3CX400QMM M 846

15 SUPPLY OF KLIN BURNT 1ST CLASS BRICKS WITH PRO SIZE & SHAPE SUITABLE NOS 3200
FOR CABLE PROTECTIVE COVER AS PER INSTRUCTION OF SITE ENGINEER

16 | LAYING OF BRICKS AS PER DRAWING & INSTRUCTION OF SITE ENGINEER NOS 3200

MARKING OF PROTECTIVE DUCT 11KV XLPE CABLE 3C300QMM FOR CABLE
17 | JOINT COMPLETE AS PER WBSEDCL APPROVED DRAWING (REF DRG NO PLN(D) NOS 8
/SS/106 DT 05.05.2015

MARKING OF PROTECTIVE DUCT 33KV XLPE CABLE 3C400QMM FOR CABLE

18 | JOINT COMPLETE AS PER WBSEDCL APPROVED DRAWING (REF DRG NO NOS 1
PLN(D)/SS/127 DT 23.06.18
19 | EREC OF RISER BY SUPPLYING 150 MM DIA GI PIPE(TATA/JINDAL) M 96
20 | EREC OF RISER BY SUPPLYING 200 MM DIA G| PIPE(TATA/JINDAL) M 32
21 | SUPPLY & EREC OF CAST IRON CABLE MARKER NOS 36
22 | FIXING OF CAUTION BOARD NOS 18
23 | FITTING OF DP STRUCTURE ON 9 M PCC POLE FOR CABLE SUPPORTING NOS 2
24 | FITTING OF DP STRUCTURE ON 8M PCC POLE FOR CABLE SUPPORTING NOS 12
25 | FITTING OF DP STRUCTURE ON RAIL POLE FOR CABLE SUPPORTING NOS 2
26 | FIXING OF 11KV LA FOR CABLE PROTECTION SET 6
27 | FIXING OF 33KV LA FOR CABLE PROTECTION SET 2
28 | EREC OF 8M PCC POLE NOS 2




29 | ERECTION OF L.T STAY SET NOS 1

30 | STRINGING OF L.T A.B CABLE (3CX70+1CX16 SQMM+1CX50 SQMM). KM 0.082

31 | FIXING OF DISTRIBUTION BOX FOR 200AMP, 3PH.5 CONNECTORS NOS 2

32 FIXING OF ANCHAR CLAMP SUITABLE FOR LT AB CABLE OF 35/50 SQMM NOS )
MESSENGER

33 FIXING OF SUSPENSION CLAMP SUITABLE FOR LT AB CABLE OF 35/50 SQMM NOS 1
MESSENGER

34 | FIIXING OF IPC FOR DB CHARGING NOS 8

35 | FIXING OF IPC FOR EARTHING CHARGING NOS

36 | FIXING OF IPC FOR ABC TO ABC CONNECTION NOS 5

37 | DISMANTLING AND RETURN TO STORE 11KV XLPE CABLE 3CX95QMM M 672

38 | DISMANTLING AND RETURN TO STORE 33KV XLPE CABLE 3CX300QMM M 374

39 | DISMANTLING OF EXISTING TOWER AND RETURN TO STORE NOS 21

40 | DISMANTLING AND RETURN TO STORE OF RAIL POLE NOS 3

41 | DISMANTLING AND RETURN TO STORE ACSR 150 SQMM 3W CKM 0.634

42 | DISMANTLING AND RETURN TO STORE ACSR 150 SQOMM 2W CKM 0.241

43 Supply and erection of Jointing KIT for 11KV 3 x 300 SQ MM XLPE UG cable NOS 22
(OutDoor) (Make-3M/Raychem CONFORMING IEC 60520AND IS 13573)

44 Supply and erection of Jointing KIT for 33KV 3 x 400 SQ MM XLPE UG cable NOS 3
(OutDoor) (Make-3M/Raychem CONFORMING IEC 60520 AND IS 13573)

45 Supply and erection of 11KV ST.THR.TRANSITION jnt. FOR 3X300 SQ MM CAB NOS 3
(Make-3M/Raychem CONFORMING IEC 60520 and IS 13573)

46 Supply and erection of 33KV ST.THR.TRANSITION jnt. FOR 3X400 SQ MM CAB NOS 1

(Make-3M/Raychem CONFORMING IEC 60520 AND IS 13573)
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SECTION —1lI

GENERAL CONDITIONS OF CONTRACT FOR SUPPLY,DELIVERY AND INSTALLATION OF EQUIPMENT/ MATERIALS

DEFINITION OF TERMS:

In writing these General Conditions of Contract, Specification and Bill of Quantity / Bidding Schedule (Schedule of
work), the following words shall have normally the meanings here-in-after indicated unless there is something in
the subject matter of content inconsistent with such construction.
< The Company / Purchaser / Owner / Department shall mean the WEST BENGAL STATE ELECTRICITY
DISTRIBUTION COMPANY LIMITED (WBSEDCL), having its head office at Vidyut Bhawan, Block-DJ, Sector-lI,
Kolkata-700091.
<> The Engineer-in-Charge / Controlling Officer shall mean the Engineer deployed by the company for the purpose of
this contract.
X Company’s representative shall mean any person or persons of WBSEDCL appointed by the Company
and shall include the contractor’s executor’s administrators, successor and permitted assignees.
X The Contractor shall mean the Bidder who will be awarded with the contract by the Company
and shall include the contractor’s executor’s administrators, successor and permitted assignees.
X The work Site shall mean the site of proposed work as detailed in the specification or any other place
where the work is to be executed under the contract.
X The terms Services shall mean all works to be undertaken by the Contractor as laid down under the head
X ‘Scope of Work’ or elsewhere in the specification enclosed. When the words ‘approved’, ‘subject to approval’, ‘as
directed’,
<> ‘accepted’, ‘permitted’ etc. are used, the approval, judgment, direction etc. are understood to be a
function of company.
<> Writing shall indicate any manuscript, type written, printed or other statement reproduced in any visible
form.

< Date of Contract shall mean the date on which the notification of award of contact / letter of award /
telex award has been issued.

Contract Documents: It means all documents forming part of Contract (and all parts thereof) are indicated to be correlative,
complementary and mutually explanatory of the Contract Agreement. The Contract shall be read as whole.
WBSEDCL, who do not bind itself to accept the lowest tender, reserves the right to accept or reject any bid and to annals the
Bidding processes and reject all Bids at any time prior to the Award of Contract without thereby incurring any liability to the
affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the ground for WBSEDCL's (Tender
Accepting Authority) action.
Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the contractors, who resort to
canvassing will be liable to rejection.
Bids shall remain valid for a period not less than 120 days, after date of Bid opening of tender.
EARNEST MONEY DEPOSIT: Amount of earnest money as already mentioned above shall be deposited as per the NIT.
Tenderer shall not claim any interest on Earnest Money Deposit.
i. Earnest money of the unsuccessful bidders shall be released immediately after finalization/placement of order
ii. Bids in range of -20% to -80% of the estimated rate shall furnish an Additional Performance Security in the format
given in the Annexure which shall be equal to 10% of the tendered amount before placement of Award of
Contract.

PERFORMANCE SECURITY DEPOSIT:

i. The successful bidder has to furnish a performance Guarantee in the form of Bank Guarantee on non-judicial stamp
paper of Rs.100/- by any Schedule Bank in India, as per format enclosed (ANNEXURE-XIII). The BG shall be submitted
to the Divisional Manager, Tarakeswar Division, WBSEDCL. As Performance BG, 10% of Contract Price to be submitted
within two weeks from the date of issue of the LOA. Validity of BG will 6 (Six) months from the date of completion of
guarantee period and claim period will be further Three (3) months.

ii. Earnest money of the successful bidder shall be released after submission of Performance Bank Guarantee as per
enclosed format and terms of contracts

iii. Bids in range of -20% to -50% of the estimated rate shall furnish an Additional Performance Security in the format
given in the Annexure (XIV) which shall be equal to 10% of the tendered amount before placement of Award of
Contract. Additional Performance security equal to 20% of the ordered value for bid of the items having variation of -
50% to -80% of the estimated rate should be furnished in the prescribed format, within a period of 30days from the
date of issuance of the Purchase Order.
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iv. The Security Deposit is liable to be forfeited in case of non-compliance of order or failure to complete the order.

v. The bank guarantee should be executed in line with above proforma and on Non Judicial Stamp Paper of Rs 100

vi. In case the Bank guarantee is given by any bank situated outside West Bengal, arrangement shall be made by the
Bank guarantee from any Bank situated at Kolkata, whenever it is necessary.

REFUND OF EARNEST MONEY DEPOSIT (EMD):
The earnest money shall be retained initially for all bidders. Refund of earnest money of the unsuccessful bidders shall be
made immediately after finalization/placement of order.
FORFEITURE OF EARNEST MONEY DEPOSIT (EMD):
Earnest money/Bid guarantee shall be forfeited in case of following:
i) If successful vendor fail to accept Purchase Order / LOI issued within stipulated period
i) If any cartel is formed by the vendor in their quotation
iii) In case of failure to supply material by the supplier as per delivery schedule, company may, at its discretion resort
to Risk Purchase clause as provided in G.C.C.

10. Defect Liability Period: The term ‘Defect Liability Period’ shall mean the period of 12 (twelve) months from the date of date

completion & commissioning of the work. If any defect is found within the defect liability period, the contractor shall be
liable to rectify / replace the material at their own cost and responsibility. Defects / rectification work so notified shall have
to be attended and completed satisfactorily within 15 (fifteen) days. For faithful & due fulfillment of all obligations, this
defect liability period shall be covered by the Security money already retained from the contractor. After completion of
Defect liability period and on completion of satisfaction rectification of defect, if any reported within the defect liability
period, and on receipt of the application from the contractor, controlling officer of the work shall commend for refund of the
Security money.

Scope of work: The contract comprises of the work of as per enclosed S.0.W, available drawing and direction of the
Engineer- In-Charge.

The quantity as indicated in this document is provisional and should not be taken as firm. The extent to which the work
should actually be executed will depend on scope & circumstances at the time of execution of work.

Specification of work: As per the available OTAA for any deviation in this respect without written approval of the controlling
officer the entire work is liable for rejection. The method of erection shall obviously satisfy relevant provisions of the Indian
Electricity Act and Regulations along with the rules and regulation in force related to the high tension/low tension overhead
line and other Safety & Statutory Rules and Regulations etc.

13. Supply of materials:- All materials for erection/installation work, (except specifically mentioned to be supplied by the

contractor), would be supplied by WBSEDCL from its nearest site store. List of materials to be supplied by. Cost related to
Transportation, Insurance, handling etc. of materials from WBSEDCL store to site has to be borne by the contractor at his
own cost & risk.

14. Safe custody of Company’s materials and erected work: The contractor would be entirely responsible for all the

materials/equipment issued to them for the work and for the executed portion till the installation is officially taken over by
the Company. The Contractor would have to arrange Storage-cum-Erection insurance policy exclusively in the name of
WBSEDCL from any subsidiaries of the General Insurance Corporation of India with the concurrence of the controlling officer
concerned extended for a period from the date of issuance of the first lot of materials to the date of official takeover by the
company. It would be the responsibility of the contractor to keep the policy alive throughout the desired period by timely
and adequate payment of premiums. Value of the policy shall cover the material and labour cost for the contract. If the
amount of contract is modified subsequently, the insurance coverage should also be modified accordingly. For any loss,
damage or theft of issued materials and/or erected work before taking over, the cost will initially be deducted from any
pending payable amount. Necessary compensation, when realized through the insurance will be credited to the contractor’s
account for settlement of the claim in due course. The original stamped Insurance policy has to be handed over to the
controlling officer before first lot of materials is issued in contractor’s favour.

Tools & tackles: The contractor must be properly equipped with all requisite tools & tackles in sufficient quantity to ensure
timely execution of work.

Handing over and Taking over:

After completion of the erection work, the contractor will intimate the controlling officer in writing with six copies of blue
prints drawing layout and other details of the erected infrastructure. The controlling officer, on receipt of the intimation, will
arrange inspection, preferably within 15 days but not later than 30 days. If any defects are found, those will be intimated to
the contractor in writing by the controlling officer. The contractor will have to rectify such defects within 15 days at their
own cost and responsibility. On receipt of the intimation in writing the controlling officer may again inspect the works. After
satisfactory completion of works, the company will arrange to take over the installation within 30 days. The installation in
any case will be deemed to have been automatically taken over by the company on 45 days from the date of receipt of the
last intimation regarding completion of the rectification of works as the case may be, if nothing to the contrary has been
intimated to the contractor in writing by the controlling officer.



17.

19.

20.

Manner of Execution of Contract: The successful bidder shall be required to execute an Agreement (as per format enclosed
as Annexure — V) at his expenses on a non judicial stamp paper of Rs100/- with the company with all related documents for
satisfactory execution of the work. Agreement shall be signed on a date and time to be mutually agreed upon at Tarakeswar
(D) Division Office, WBSEDCL, and the same has to be signed by both parties within 7 (Seven) days from the date of the
acceptance of the order. Power of attorney of the authorized representative of the contractor who will sign the contract on
behalf of the contractor is to be submitted before signing of the agreement.

General Requirement:

Contractor to submit program: Within 14 (Fourteen) days from the date of issue of Letter of Intent/ Erection order the

Contractor shall submit a program (Project Execution Plan) showing the order, procedure and method in which he proposes

to carry out the work.

I. Contractor’s Staff at site: The contractor shall provide at site authorized representative duly approved by the
Controlling Officer (approval may be withdrawn for particular person, if necessary). The contractor and/or his
authorized representative is to be constantly on the work and shall give whole time supervision of the same. Such
authorized agent or representative shall receive (on behalf of the contractor) directions and instructions from the
controlling Officer / Engineer or his representative.

II. Removal of persons employed at site: The Controlling Officer / Engineer shall be at liberty to ask the contractor to
remove from the site any person, employed by the contractor in the execution of the works, who in the opinion of the
Controlling Officer / Engineer misconducts himself or is incompetent or negligent in the proper performance of his
duties and such persons shall not be again employed upon the works without the permission of the Controlling officer /
Engineer.

Ill. Setting out: The Contractor shall be responsible for true and proper setting out of the works and for the correctness of
the position, levels, dimensions and alignments of all parts of works. If at any time during the progress of the works any
error shall appear or arise in the positions, levels, dimensions or alignments of any part of the work, the contractor on
being asked to rectify by the Controlling Officer / Engineer, shall at his own expense rectify such error to the
satisfaction of the Controlling Officer / Engineer.

IV. Protection of works: The Contractor shall in connection with the works provide and maintain at his own cost all lights
guards, fencing and watching when and where necessary or required by the WBSEDCL or by any competent authority
or statutory or other authority for the protection of the works or for the safety and convenience of the public or
others.

V. Care of works: From the commencement to the completion of the works, the contractor shall take full responsibility
for the care thereof and of all temporary works and in case of any damage, loss, or injury to works or to any part
thereof or to any temporary works due to any cause whatsoever shall at his own cost repair and make good the same,
so that at completion the works shall be in good order and conditions and in conformity in every respect with the
requirements of the contract. The contractor shall take every practicable

VI. Precaution not to damage or to cause injury to adjoining or other properties or to any persons. However even if any
damage or injury occurs, the contractor shall be responsible in meeting the necessary claims and demands as may be
required.

VIl. Workmen’s compensation for accident or injury to any workmen: The WBSEDCL shall not be liable for damage or
compensation payable as per provision of law in respect of consequence of any accident or injury to any workmen or
other person in the employment of the contractor. Contractor shall have to pay all claims, demands, proceedings costs,
charges and expenses whatsoever in respect thereof or in relation thereto. Insurance policy covering provision for
workmen’s compensation for all the workmen to be engaged by the contractor is to be made by him.

VIII. Facilities for other contractors: The contractor shall afford all reasonable facilities for any other contractor employed
by WBSEDCL in the execution on or near the site of any work not included in the contract.

IX. Clearing site on completion: On completion of the works the contractor shall clear away and remove from the site all
constructional plant, surplus materials rubbish, and temporary works of every kind and leave the whole of the site and
works clean and in a good and tidy condition to the satisfaction of Engineer-in-charge.

Variation, Omission, Addition & Alteration:

The Contractor shall not modify the work except under direction in writing by the Company. The quantities provided in the

Schedule of work are provisional only, which may vary up to any extent or may be deleted altogether. The quoted rate of

each item shall remain firm till completion of contract. The company reserves the right to alter, amend and omit or

otherwise vary the quantities as may be necessary but such variation will be limited to plus/minus (+/-) twenty percent

(20%) for the individual items; total variations in all items under the Contract shall be limited to ten percent (10%) of the

contract price. Payment shall be made as per actual execution.

Labour License:

Contractor will have to obtain Labour License in respect of the above work as per Contract Labour (Regulation & Abolition)
Act, 1970 as early as possible. Compliance of Labour Laws: The Contractor shall comply all statutory Labour Laws to protect
the labourers engaged by them. In this connection the contractor will be required to execute an Indemnity Bond (as per



specimen enclosed as Annexure — 1) after placement of Letter of Intent / Order. He is also liable to follow all labour welfare
rules as prevailing in Republic of India & Govt of WB that are necessary for trouble free operation of the contract.

Supplementary Works:

Whenever supplementary works become unavoidable for completion of the work in all respect, the Contractor shall bring
the matter to the notice of the Controlling Officer and submit their proposal. However the controlling Officer shall have the
right to advise the contractor to proceed with such item(s) of work. Rates for supplementary item shall be arrived at as given
hereunder:

The rates of all supplementary items shall be decided on pro-rata basis from the existing items in the contract. When above
clause shall not be applicable; the rate shall be taken from WBSEDCL schedule of rates for schedule prevailing at the time of
submission of bids plus/minus the contractual rate of quotation.

When Cl. No. 21.1 & 21.2 above shall not be applicable, the rate should be analyzed to the mutual acceptance of the present
market rates of different elements involved in the item, against documentary evidence, with 5% overhead, contractor’s
profit as 10% (ten percent) and 1% (one percent) as Cess towards BOCWWC Act, 1996. Controlling Officer’s decision
regarding finalization of rate of non-scheduled item(s) shall be final and binding upon the Contractors.

22. Terms & Procedure of Payment:

All items of work carried out by the contractor in accordance with the provision of the contract having a financial value shall
be entered in Measurement Book (MB) as prescribed by the company, so that a complete record is obtained of all works
performed under the contract and the value of work carried out can be ascertained and determined there from.

. Measurement shall be taken jointly by the Supervising Officer or his authorized representative and by the contractor or his

authorized representative. Every measurement thus taken shall be signed and dated by both the parties. In absence of
Contractor or his representative, measurement taken by WBSEDCL Engineer or his representative shall be taken to be
correct & final. The contractor shall arrange and provide all necessary facilities along with necessary manpower for
inspection and measurement of work at his own cost.

Progressive R/A bills, against the prayer of the contactor, after completion of minimum 20% (twenty percent) upto 80%
(eighty) of the ordered value as deemed justified by the Controlling Officer shall be released against certification of the
Controlling Officer after the deducting the amount as may be applicable as per contract & statutory rules of the country. The
final 20% bill shall be released on completion of the work in all respect and fulfilment of all contractual obligations by the
contractor.

. The company reserves the right to recover /enforce recovery of any overpayments detected after payment as a result of

post payment or audit or technical examination or by other means. The amount of such over payment may be recovered
from the subsequent bills, under the contract, failing that from contractors claim under any other contract with the company
or from the contractors (Performance) security deposit or from the amount retained or the contractor shall pay the amount
of overpayment on demand immediately.

. The Assistant Manager (F&A)/Manager(F&A), Tarakeswar(D) Division will be the paying authority of the work.

23. Defective Materials:

If in the option of the Engineer-in-charge, any of the materials brought to the site for use are not of the quality or kind
specified in the contract and / or are unfit for the works, he shall be at liberty to order the removal of the said materials and
the contractor shall remove the same within 24 (twenty four) hours after notice has been given to him and if he fails to
remove them within the time the Engineer may cause them to be removed anywhere at the risk of the Contractor and any
cost incurred in so doing shall be deducted from the dues to the contractor under the contract.

24. Drawings:

27.

The works shall be carried out as per the instructions and to the satisfaction of the Engineer in accordance with the signed
drawings, the specifications and schedule of quantities and also as per any further drawings which may be supplied, all
instructions which may be given by the Engineer-in-Charge from time to time.

Material and Inspection & Testing of Workmanship:

All the works shall be executed with the materials as specified and with best workmanship and / or in the best manner to the
satisfaction of the Engineer-in-charge. WBSEDCL representative shall be entitled to inspect, examine and test at the Site, the
workmanship of all the Works and services to be carried out under this Contract, as and when required. Such inspection and
testing shall not relieve the Contractor from his obligations under this Contract.

Completion of Contact:

All works under the contract must be completed within 2 months from the issuance of date of PO and in consultation with
the controlling officer shall be completed by the date stipulated in the said program. It is to be noted that time is the essence
of the contract any default on the part of the contractor to complete the work within stipulated date(s) aforesaid or within
the time as may be extended in writing by the controlling officer subject to payment of liquidated damages, the company
shall have the right , without prejudice to any other clauses, to terminate contract forthwith and to take possession of the
balance work/materials and have the same allotted to any other agency and the contractor shall be liable to compensate the
loss that may be occasioned to the company on that account. Any letter in writing by the controlling officer shall be treated
as conclusive on behalf of the Company.

Extension of Time:



An extension of time without imposition of liquidity damage, may be granted for delay in execution of work provided there
is no fault whatsoever on the part of the contractor. Such extension may only be granted on the basis of application to be
submitted timely (within schedule time of completion) by the contractor who has to establish that the extension of time
required by him is not due to his fault.

Liquidated Damage:

If the Contractor fails to complete the works within the allotted time ( without extended time approved by the company)
then he will have to pay to the Company a sum amounting to 0.143% of the value of works for each calendar day of delay,
subject to maximum of 10% of the contract value of the work.

The total recovery against liquidated damage shall not exceed (10%) of the contract value of the work.

Company’s Right to Terminate Contract:

If the contractor fails to start the work within 14 days from the date of issue of Letter of Intent / Work Order, the WBSEDCL
shall have the right to cancel the Letter of Intent / Work Order with forfeiture of EMD without giving any notice to the
contractor.

If the contractor neglects or fails to proceed with the work proportionate to the scheduled time of completion of the work or
fails to complete the work within scheduled time for completion or within the extended time approved by the WBSEDCL, the
WBSEDCL shall have right to terminate the Work Order / Letter of Intent after giving notice in writing to the contractor. If the
contractor fails, after 14 (fourteen) days of such notice, to proceed with the work in the matter notified, the WBSEDCL shall
terminate the contract and

call the contractor to take joint measurement along with the Engineer for the finished portion of work. If the contractor does
not appear for a joint measurement, ex-parte measurement by the WBSEDCL will be taken as final. In that case the
WABSEDCL shall take possession of the work site and engage other agency to complete the work. Extra cost, if incurred to get
the unfinished work done through other agency, will be realized from him, from his pending bills and security money. In the
contract terminated as above, the contractor shall have no claim for compensation against the WBSEDCL.

Quality of Work / Material and Mode of Measurement:

As regards execution of work and the mode of measurement the relevant stipulation of P.W.D./ WBSEDCL, (applicable at site
of work) in this respect will be applicable. The contractor shall arrange and provide all necessary facilities along with
necessary manpower, electricity, fuel, equipments etc. for inspection, testing and measurement of work at his own cost.
Force Majeure:

The contractor shall not be liable to pay any liquidated damage for delay / failure to perform the contract for reasons of
force majeure such as act of God, act of the public enemy, acts of Governments, fire, flood, epidemics, quarantine
restriction, strikes, freight embargos and provided that the contractor shall within 10 (ten) days from beginning of such delay
notify the Company in writing of the cause of delay. The Company shall verify the fact and grant such extension as found to
be justified without imposing liquidated damage. The department shall not be responsible or liable to pay any compensation
for any interruption in work at the site due to strike, lockout, riot, earthquake, flood, cyclone or civil commotion or any other
force of accident due to any reason beyond control. The department shall not be held responsible to or liable to pay for any
interruption in your work at the site arising out of resistance from the local public due to any resistance towards work.

Sub-letting of Contract:

The Contractor shall not, without the written consent of the Company, assign or sublet his contract or any part thereof,
other than of raw materials, or for any part of the work provided that any such consent shall not relieve the contractor from
any obligation, duty or responsibility of the contract. In the event of sub -letting of contract or any part thereof is permitted,
the fact that such permission has been accorded shall not establish any contractual relationship between the approved Sub-
vendor and WBSEDCL of any of his liabilities and obligations under the contract.

Engineer’s Decision:

Controlling Officer’s decision is final in all respect of all matters which are left to the decision of the Controlling Officer
including the granting of with-holding or certificates. If in the opinion of Contractor, a decision made by Controlling Officer is
not in accordance with the meaning and intent of the contract, the Contractor may file an objection with the Controlling
Officer within 7 (seven) days after receipt of the decision. Failure to file an objection within the allotted time will be
considered as acceptance of the Controlling Officer’s decision and the decision shall become final and binding.

Language and Measurement:

All documents pertaining to the contract including specifications, schedule notices, correspondences, operating and
maintenance instruction, drawing or any other writings be written shall be in English language. The metric system
measurement shall be used exclusively in the contract.

32. Idle Labour / Machinery:

Whatever the reason may be, no claim for idle labour and machinery, additional establishment cost, hire and labour charges
of tools & plants would be entertained by the Company, under any circumstances.

33. Safety Rules:

The contractor shall also provide necessary protection/ fencing and lights to protect the public from accident during
execution of work. Fire extinguishers may be kept by the contractor at the site of works where there is risk of fire hazard.
Adequate washing facilities shall be provided near the place of work. These safety provisions shall be brought to the notice
of all concerned by displaying on a notice board at a prominent place at the work spot. The contractor shall strictly follow



the construction safety rules, regulations and instructions issued from time to time. In absence of any particular reference
the contractor shall refer to relevant Indian Standard and also the State Government rules and regulations. The persons
responsible for compliance of code shall be named by the bidder. To ensure effective enforcement of the rules & regulations
relating to safety precautions, the arrangement made by the bidder shall be open to inspection by the employer and
WBSEDCL. When the work is done near any place where there is risk of drowning, all necessary equipments shall be
provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate
provisions shall be made for prompt first aid treatment of all injuries likely to be sustained during the course of work.
Notwithstanding the above clauses there is nothing in those to exempt the bidder from the operations of any other Act or
Rule in force in the Republic of India. All storage, handling & use of flammable liquids shall be under the supervision of
qualified persons. First aid arrangements with the degree of hazard and with no. of workers employed shall be maintained in
a readily accessible place throughout the whole of working hours.

34. Settlement of Disputes:
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All disputes concerning question of act arising under the contract shall be decided by the Owner / Company on receipt of
written appeal by the Contractor. Any dispute or differences arising out in connection with this contract shall to the extent
possible be settled amicably and where settlement cannot be reached then such disputes shall be subjected to settlement
under the jurisdiction of Calcutta High Court.

Liability of Accidents and Damage:

The Contractor shall be responsible for the loss, damage or depreciation of the Company’s materials while in their custody
and until the same was taken over by the company. Until the completed work is taken over by the Company, the Contractor
shall also be liable for and shall indemnify the Company in respect of all injury to person or damage to properly resulting
from negligence of the Contractor or his workman or sub-contractor or for defective workmanship etc.

Reporting of Accident:

All accidents, major or minor, must be reported immediately to WBSEDCL and the contractor will provide first aid to the
injured person immediately. The injured person shall report to the First Aid station along with the ‘Injure on Work’ form as
per appropriate Proforma, duly filled in quintuplicate and submit to the Medical Officer of the First Aid Station.

Serious Injuries: In case of serious injuries, the following procedure shall be adopted by the contractor.

To provide first aid at his own First Aid Station.

To take the injured person to the hospital along with the ‘Injured on Work’ form duly filled in.

To report the accident to WBSEDCL.

Fatal Accident: Fatal accident must be reported immediately to WBSEDCL as well as to Police.

Penalty: Failure to observe the Safety Rules will make the contractor liable to plenty by way of suspension of work and
termination of contract. Adequate arrangement for proper lighting & guarding shall be made at the work site.

Insurance:

37.1 Before commencing the execution of the Works and services, the Contractor shall, without in any way limiting his
obligations and responsibilities under this clause, indemnify the Purchaser against any damage/loss or injury which may
occur to any property or to any person (including any employee of the Employer) by or arising out of carrying out of the
Contract.

37.2 Towards this end, the Contractor shall arrange adequate insurance coverage, in the joint names of the Employer and
the Contractor at his own cost from any of the Insurance company approved by IRDA, from the date of commencement of
the Work and services to the end of the Defects Liability Period, to the nature and content, amounts and deductibles events
which interalia will include the following:

a. loss of or damage to the Works and services including Purchaser Issued Materials;

b. loss of or damage to the Contractor’s T&P

c. loss of or damage to the property other than Works and services including those of third parties; and

d. Injury and death of personnel belonging to the Contractor, the Purchaser or any other party.

37.3 Contractor shall ensure that the insurance coverage include any loss or damage to his staff, supervisors, engineers and
others who are not covered by Workmen Compensation Act. Alternatively, the Contractor will take suitable additional or
separate insurance policies to cover the same.

37.4 The Contractor shall take the policy in the joint name of Employer and the Contractor. All these policies shall indicate
Employer as the beneficiary. The policy shall be kept valid till the date of the Operational Acceptance of the project and the
period of the coverage shall be determined with the approval of the Employer.

37.5 Policies and certificate for insurance shall be delivered by the Contractor to the Controlling Officer for the Controlling
Officer’s approval before the date of commencement of Works and services.

37.6 The aforesaid insurance policy/policies shall provide that they shall not be materially modified/ cancelled till

the Controlling Officer has agreed to such modification or cancellation in writing.

37.7 Upon grant of the time extension by the Controlling Officer, it is understood that the Contractor’s liability of indemnity
will be extended suitably without any further action by the Employer and the Contractor shall promptly furnish documentary
evidence to the Controlling Officer towards extension of insurance policies for the period of time extension.

37.8 The Contractor shall ensure that where applicable, his sub-contractor(s) shall take out and maintain in effect
adequate insurance policies for their personnel and vehicles and for the part of the Works and services executed
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by them under the Contract, unless such sub-contractor(s) are covered by the policies taken out by the
Contractor.

37.9 If the Contractor shall fail to effect and keep in force the insurance coverage, referred to above or any other
insurance which he/they may be required to effect under the terms of the Contract, then in any such case the
Employer may, without being bound to, effect and keep in force any such insurance coverage and pay such
premium(s), as may be necessary for that purpose from time to time and deduct the amount so paid by the
Employer from any monies due or which may become due to the Contractor or recover the same as a debt due
from the Contractor.

37.10 If the Contractor does not provide any of the policies and certificates required, the Employer, with due
notice to the Contractor may affect the insurance which the Contractor should have provided and recover the
premiums, the Employer has paid from payments otherwise due to the Contractor or, if no payment is due, the
payment of the premiums shall be a debt due from the Contractor.

37.11 In case of any theft of any equipment/material, the Contractor shall lodge FIR in time to the concerned
police station and simultaneously take action to lodge claim to the insurance company and inform the Controlling
Officer by endorsing a copy of the FIR and the claim. In case of any loss/damage covered in the policy due to any
reasons other than theft, Contractor shall lodge claim to the insurance company and inform the Controlling
Officer by endorsing a copy of the claim. Contractor shall follow-up for the final report from the police
authorities/insurance company and for early settlement of the insurance claim. Detailed break-up of item-wise
equipment/materials cost furnished by Employer shall form the basis for lodging the claim in respect of owner
supplied materials and settlement of any loss covered in this policy.

37.12 In case of theft/loss/damage of any equipment/materials issued by the Employer, either during storage on
under erection during the pendency of the Contract, the Employer shall replenish the same free of cost after
being satisfied that proper action has been taken for lodging the insurance claim, without waiting for the
settlement of any claim by the insurance company.

37.13 Any theft/loss/damage of the Employer’s equipment/materials while in Contractor’s custody due to any
lapses on Contractor’s part shall be recoverable from Contractor in full to the extent not compensated through
the settlement benefit received from the insurance company.

37.14 Contractor shall vigorously follow up all insurance claims with all concerned authorities so that the
settlements are received in time. Insurance claims which remain unsettled at the time of taking over of the
Works and services due to default on Contractor’s part, shall be recovered from Contractor’s pending bills/
security deposit or through other action for timely closing of the Contract. Under such circumstances and after
recovery of the amount, Contractor shall be authorized to receive pending settlement benefit for such claim
directly from the insurance company.

Miscellaneous:

The entire work shall be inspected by WBSEDCL representative from time to time at site as necessary. The
Contractor shall provide all facilities for such inspection free of cost. Notwithstanding any inspection of the site,
WBSEDCL shall have the right to reject any work not conforming to the specification without being liable for any
explanation or compensation. The authorized representative of WBSEDCL shall have the free access to the work
site, contractor site office and store.

During the execution of the work, if any, problem arises which is not covered by the specifications, the contractor
shall seek necessary clarification and instruction from WBSEDCL. Such instruction shall be binding on the
contractor and shall be observed in full.

The Contractor shall make his own arrangement for the labour, construction equipment, tools and tackles and
construction materials, construction water, office / labour accommodation, water supply, sanitation.

Electricity for construction purpose, if supplied by WBSEDCL, the charge shall be borne by the Contractor at the
rate specified by WBSEDCL. The Contractor cannot claim any compensation for any failure in such supply caused
due to any reason whatsoever in case of non-availability of electricity for construction purpose from WBSEDCL.
The Contractor has to arrange the same at his own cost.

The Contractor shall strictly follow the safety rules, regulations and instructions issued from time to time. In
absence of any particular reference the Contractor shall refer to the Indian Standard and also the State
Government rules and regulations.

The contractor shall take all precautions during execution, especially while excavating underground works, such
as cables, pipelines, drains etc. and provide all possible precautions to these works and incase they are damaged,
rebuild / divert them at his own cost.

All guarantees and test certificates obtained by the contractor during the execution of the work shall be
transferred to the WBSEDCL before issue of the final payment.



h)

i)
j)

k)

s)

t)

39.

The Contractor shall provide all necessary storage at the site in specified areas for all materials which are likely to
deteriorate by the action of sun, wind, rain or other natural causes due to exposure in the open in such manner
that all such material shall be duly protected from damage by weather or any other cause. All such stores shall be
cleared after completion of work and the entire site shall be clean and free from debris. All material shall be
stacked in such a manner as to facilitate rapid and easy checking of such materials.

The cost of testing of any material shall be borne by the Contractor.

All works are to be carried out with due regard to the convenience of the occupants of the premises and with
close coordination with other Contractors who may be working on that area. All arrangements / program of work
must be adjusted accordingly. All precautions must be taken to guard against chances of injury or accident to the
occupants, users & workers. The Contractor must see that all damages to any property, which in the opinion of
the Controlling Officer are due to the work of Contractor, are promptly rectified as per direction and to his
satisfaction. The construction of work must be done in such a way as not to dislocate or disturb any existing
structure.

It must be clearly understood that WBSEDCL is indemnified by the Contractor against payment of any
compensation or award on account of any accident, injuries, and damages and if any such payment have to be
made by WBSEDCL under order of appropriate authorities, the same shall be recovered from the Contractor.

Any services if affected by the work must be restored by the Contractor on emergency basis at his own cost.
After completion of work, the finishes shall be of high quality and approved standard.

No omission or ambiguities in the drawing or in the specifications will relieve the contractor from Responsibility
for material or completeness of the work.

All drawings supplied with the bid documents are for guidance only.

The Contractor shall not off-load the Contract or part thereof to any sub-contractor without obtaining prior
written permission from the controlling officer of the work. If allowed, the liabilities and obligations to the
contract shall remain with the Contractor himself.

WBSEDCL's representative may during the progress of work, order for re-execution of part or whole of the work
executed, found not in accordance with the approved drawings, specifications, instructions. No extra claim shall
be entertained for re-execution or altering or such works.

WBSEDCL shall not be liable under any circumstances for any accidents / untoward incidents, if happened during
execution of works.

The Contract shall be binding according to Acts/Laws in force in the country and shall be under the jurisdiction of
court’s of Kolkata High Court.

The Contractor shall acquire in its name all permits, approvals and/or licenses from all local, state or national
Govt. Authorities or public service undertakings in the country where the site is located that are necessary for the
performance of the Contract it his own cost and expenses. If requested by the Contractor, the Employer shall use
its best endeavours to assist the contractor in this matter at the cost & expenses of Contractor.

The Contractor shall at its own risk and expenses transport all the plant and equipments including his own
equipments, if any, to site by the mode of transport that the Contractor judges most suitable under all the
circumstances for safe and damage free transporting of materials during transport and thereafter safe storage
and handling of the concerned materials.

Contract Closing:- On completion of handing over formality and successfully completion of defect liability /
Guarantee period, the contract shall be closed on completion of the following formalities:-

i) Materials Reconciliation with detailed consumption statement.

ii) Payment reconciliation as per Contract, submission of statement for payment of all statutory taxes to Govt.
and other concerned authorities.

iii) Approval for extension of completion time, with or without compensation / LD, as required.

iv) Certificate of Divisional Manager to the effect that erection, testing & commissioning of equipment have been
completed as per specifications laid down in the Contract and defects noted at the time of commissioning and
notified to the agency have been liquidated to the satisfaction of Employer.

v) Removal of construction meant for site stores, hutment, labour colony etc. if any, in the premises of Employer.
vi) Certificate from Divisional Manager in charge regarding final amendment of drawings and detailed of such
amendments and receipts thereof (for line)

vii) Receipts of compliance report on Quality Assurance Mechanism along with photograph, assurance document
by PMA.

Additional Performance security:



a) Additional Performance security equal to 10% of the ordered value for bid of the items having variation of -20% to -50% of
the estimated rate should be furnished in the prescribed format, within a period of 30days from the date of issuance of the
Purchase Order.

b) Additional Performance security equal to 20% of the ordered value for bid of the items having variation of -50% to -80% of
the estimated rate should be furnished in the prescribed format, within a period of 30days from the date of issuance of the
Purchase Order.

LITIGATION/ARBITATION AGAINST WBSEDCL:

The bidder should submit the declaration in prescribed format under the Form Folder(Form Xl) in their letterhead regarding
no legal litigation against WBSEDCL is pending in any court/Forum against/ by the bidder or its sister concern/
Director/Partner/Proprietor. If any type of legal litigation/arbitration against WBSEDCL is pending in any court/Forum
against/ by the bidder or its sister concern/Director/Partner/Proprietor, then purchaser reserve the right to reject their
bid/termination of the contract.

41. Holiday Listing:

43.

44,

Every bidder shall, at the time of submission of bid, have to submit a declaration in prescribed format under the Form Folder
in their letter head that the bidder has not been placed on Holiday list/Blacklist/Blacklisted by
WBSEDCL/Statutory/Regulatory/Government Authorities/State Electricity utility/PSU. If the bidder is a proprietary concern,
the proprietor shall also give a declaration in prescribed format under the Form Folder in their letter head at the time of
submission of bids that none of the others concerned of which he is a proprietor or Managing Partner, has been placed on
holiday list/blacklist by WBSEDCL/Statutory/ Regulatory/ Government Authorities/ State Electricity Utility/PSU. In case the
declaration of a party indicates that either the Company or a Proprietorship concern of the same proprietor or a partnership
firm in which the Proprietor is also a managing Partner has been placed on Holiday/Blacklist by
WBSEDCL/Statutory/Regulatory/Government Authorities/ State Electricity utility/PSU, the party shall be put on holiday list
and further action as per clause Holiday Listing List will be taken.

Taxes & Duties:

The price is inclusive of other charges except GST which is payable as per prevailing rule. Any other Taxes, duties,
cess etc. if additionally has to be borne by the bidder and no separate claim shall be entertained by WBSEDCL.
Other Terms & Conditions etc. not mentioned here specifically shall be guided by the prevailing Bid documents &
Guidelines of WBSEDCL.

The List of Officers :
1. Controlling Officer:- Divisional Manager, Tarakeswar Division, WBSEDCL.
2. Supervising Officer:- Any authorized Officer of Tarakeswar Division, WBSEDCL.
3. Nodal Officer:- Any authorized Officer of Tarakeswar Division, WBSEDCL.
4. Bill Processing Authority:- Bill Certifying, Processing & Passing Authority- concerned Officers of
Tarakeswar Division, WBSEDCL.
5. Bill Paying Authority: Assistant Manager/ Manager (F&A) of Tarakeswar Division, WBSEDCL.



BID FORMS, ATTACHMENTS & PRICE SCHEDULES

Annexure |

PROFORMA FOR UNDERTAKING TO BE SUBMITTED BY THE BIDDER

(For genuineness of the information furnished on-line and authenticity of the documents produced before Tender
Committee for verification in support of his eligibility)

l, , Legal Attorney/ Accredited Representative of M/S ------------—-——-
, solemnly declare that:

1. We are submitting Tender for the Work Against Tender Notice No.-----------
dt
2. None of the Partners of our firm is relative of employee of (Name of the Company)

3. Allinformation furnished by us in respect of fulfilment of eligibility criteria and qualification information of this
Tender is complete, correct and true.

4. All documents/ credentials submitted along with this Tender are genuine, authentic, true and valid.

5. If any information and document submitted is found to be false/ incorrect any time, department may cancel
my Tender and action as deemed fit may be taken against us, including termination of the contract, forfeiture
of all dues including Bid security and banning/ delisting of our firm and all partners of the firm etc.

Signature of the Bidder

Dated




Annexure-I|
Format of Letter for submission of Bid

LETTER HEAD OF BIDDER (AS ENROLLED ONLINE ON e-Tendering PORTAL OF NIC)

To

Office of the Zonal Manager

2" Floor, New Administrative Building
Power House complex, Frazer Avenue
Purba Burdwan — 713101

Sub: Letter for submission of Bid fOr The WOTK ..ot sre et et sn s ereensenaan
REF:LNIT NO. o st dated......ccoeueuenee.. 2. Tender Id NO. .ecececceceeecee e
Dear Sir,

We offer to execute the work as per our offered bill of quantity in accordance with the conditions of the NIT
document as available in the website. The details of the Bid Guarantee, Cost of bid, Power of attorney &
Undertaking being submitted by us in hard copies, which have been furnished on-line also.

This Bid and your subsequent Letter of Acceptance/ Work Order shall constitute a binding contract between
us.

We hereby confirm our acceptance of all the terms and conditions of the NIT document unconditionally.

Thanking you,

Yours faithfully,

21



Annexure-lll|

West Bengal State Electricity Distribution Company Limited

(A Government of West Bengal Enterprise)

%\; Office of the Zonal Manager

D

ugj‘rba 2" Floor, New Administrative Building
Power House complex, Frazer Avenue, Purba Burdwan — 713101

Tender NOtICENO: ....oooceeeeeeeieee e /.... Dated:

BID PROPOSAL

From

Bidder's Name and Address
Contact person

Designation

Telephone No. - (L/L & mobile)
Tender Reference

To

Office of the Zonal Manager

2" Floor, New Administrative Building
Power House complex, Frazer Avenue
Purba Burdwan - 713101

Sub.:  Proposal for submission of Did fOr ... e e location of
WBSEDCL in West Bengal

Dear Sir,

We the undersigned Bidder/(s), having read and examined in details the specifications and other
documents of the subject Bid, do hereby propose to execute the contract as per specification as set forth in
your Bid-Document.

1. PRICES AND VALIDITY :

All prices and other terms and conditions of this proposal are valid for a period of 120 (one twenty ) days
from the date of opening of the bids (Cover-1). We further declare that prices stated in our proposal are in
accordance with your bidding and prices are firm.

We confirm that our bid prices include all other taxes and duties and levies and confirm that any such taxes,
duties and levies additionally payable shall be to our account. We further confirm that no tax, duties in any
form shall be payable by Owner as per Rule.

We further declare that if any income-tax, surcharge/cess of income tax or any other corporate tax is
attracted under the law, we agree to pay the same.

2. BID GUARANTEE:
We have deposited the requisite EMD through tender portal.

3. Price Bid:-
We further declare that out total bid price has been up-loaded through system within due date.

4. Bid Pricing:-
We further declare that the prices stated in our proposal are Firm and in accordance with your ITB included in
Conditions of Contract of Bid documents.

5. We are aware that the Price Schedules do not generally give a full description of the Work to be
performed under each item and we shall be deemed to have read the technical specifications, scope of
works and other sections of the Bidding Documents and Drawings to ascertain the full scope of Work
included in each item while filling-in the rates and prices in price schedule quoted and uploaded in e-
procurement web-portal.



6.

7.

Format of undertaking - We have enclosed format of undertaking as per relevant annexure.

DEVIATIONS :

We declare that contract shall be executed strictly in accordance with the specifications and documents. We
are aware that, our online price bid is liable to be rejected in case the same contains any deviation/omission
from the contractual and commercial conditions and technical Specifications as per Bid documents.

8.

WORK SCHEDULE :

If this proposal is accepted by you, we agree to provide services and complete the entire work, in accordance
with schedule indicated in the proposal, we fully understand that the work completion schedule stipulated in
the proposal is the essence of the Contract, if awarded. The completion schedule of the various major key
phases of the work will be as per time Schedule submitted by us and approved by in order to maintain the
completion time schedule of bid documents.

9. We agree to abide by this bid for a period of 120 days from the date fixed for opening of bids as
stipulated in the Bidding Documents, and it shall remain binding upon us and may be accepted by you at
any time before the expiration of that period.

10. Until a formal Contract is prepared and executed between us, this bid, together with your written
acceptance thereof in the form of your Notification of Award shall constitute a binding contract between
us.

11. Quality Plans:- The Contractor is responsible for the proper execution of works as per drawings.. The
Owner will also undertake quality surveillance and quality audit of the Contractor’s /Sub-Contractor’s
works, systems and procedures and quality control activities. The Contractor further agrees that any
changes in Quality Plan will be made only with the Owners approval.

12. We also understand that you are not bound to accept the lowest or any bid you may receive and we
shall not raise any objection. Your decision shall be final in all matters related to NIT.

Dated.................. this....ccceuneeenn. day of 20.....

Thanking you, Yours faithfully,

Date

Place___ (Signature)

( Name)
(Designation) ____

(Common Seal) __

Business Address:

Name & Address of Authorized Signatory:



Annexure-IV
FORM OF NOTIFICATION OF AWARD OF CONTRACT FOR INSTALLATION OF PLANT AND EQUIPMENT

Ref. No. :
Date :

[in case of Joint Venture, the aforesaid details shall be of the Lead Partner and the following shall also be
included:

(Lead Partner of the Joint Venture of M/s. ... @nd M/S. e )] Attn

M,

Sub Notification of Award for Services Contract for ........... (insert name of the Package) ..........
Specification No.: ......ccceeueennenn. Domestic Competitive Bidding. (Project Funding: Domestic).

Dear Sir,

REFERENCE

This has reference to the following:
Our Invitation for Bids (IFB) dated ............

Bidding documents for the subject package issued to you vide our letter Ref. No. .................... dated ........... ,
comprising the following:

Conditions of Contract Volume-I ( IFB, ITB, GCC etc.)
Bid Form, Attachments, Price Schedules & PMA Roles Volume-ll
Construction Standards & DrawingsVolume-IlI

Amendment/Errata No. ...... to Bidding Documents issued to you vide our letter no. ............. dated
(Applicable only if any Errata/Amendment to the Bidding Documents has been issued subsequently)

Clarifications to the Bidding Documents, pursuant to pre-bid conference held on ............. , issued to you vide
our letters no. ............. dated ............. (Use as applicable)
(Applicable only if any clarification to the Bidding Documents has been issued subsequently)

(INCLUDE AS FURTHER SUB-PARAGRAPHS ANY OTHER CORRESPONDENCE MADE TO THE BIDDER AFTER
ISSUANCE OF BIDDING DOCUMENTS UP TO BID OPENING)

First envelope of your Bid submitted/the Bid submitted by the Joint Venture (JV) of M/s.

............................. (Lead Partner) and M/s. ........cceeeeeveeeeeneennn. (Other Partner) for the subject package under
Proposal reference no. .............. dated ....coovvveeveeenn. was opened on

................... (Use as applicable) - (Techno-Commercial date)

Intimation for Opening of Price Schedule issued to you vide our letter no. ............. dated

Your Bid/the Bid by the Joint Venture (JV) of M/s. ...ccoovvvveevereennnne.. (Lead Partner) and M/s.



.................................. (Other Partner) under proposal reference no. ................ dated
............ was opened on...................(Use as applicable)

Post bid discussions we had with you on various dates from ................ 1 (o JU resulting into the Minutes
of Meeting/ Record Notes of Post Bid Discussions enclosed as APPENDIX (NOA)- 1with this Notification of
Award.

AWARD OF CONTRACT AND ITS SCOPE

We confirm having accepted your Bid of M/s. ......cccceuunee. (Referred to at para 1.3 & 1.5 above) read in
conjunction with all the specifications, terms & conditions of the Bidding Documents (referred

to at para 1.2, 1.2.1 & 1.2.2 [modify as applicable] above) and specific confirmations recorded in the Record
Notes of Post Bid Discussions (referred to at para 1.6 above), and award on you the ‘Services Contract’ for
performance of all other activities, as set forth in the documents, viz. For providing all erection services
including inland transportation for delivery at site, insurance, unloading, storage, handling at site, installation,
Testing and Commissioning including performance testing in respect of all the equipment supplied by
WBSEDCL under this Contract, and any other services specified in the Contract Documents for the ...... (insert
name of Package along with name of the Project).....

The scope of work under this Notification of Award (NOA) shall also include all such items which are not
specifically mentioned in the Bidding Documents and/or your bid but are necessary for the successful
completion of your scope under the Contract for the construction of ...... (insert name of Package along with
name of the Project)...., unless otherwise specifically excluded in the Bidding Documents or in this NOA.

R (o1 T , shall be liable jointly and severally for the execution of the Contract in accordance with
terms and conditions of the Contract. As per the Power of Attorney furnished in your favour , as enclosed
with Bid Proposal, you shall act as the In-charge of the above for execution of the Contract.

Specification of work covers the following scope of work: The scope of work under the subject work includes
Survey, planning, design, engineering, assembly manufacturing, testing, supply, loading, transportation,
unloading, insurance, delivery at site, handling, storage, installation, testing, commissioning and
documentation of all items/material required to complete the Electricity Infrastructure works in ...........

Rate: The Rate quoted by you shall remain Firm during the entire period of execution of contract. No
escalation whatsoever shall be granted.

Delivery & Custody of Materials: The required material shall be delivered by WBSEDCL from its nearest store
as per Material List according to Project Execution Plan. Proper handling, storage, personnel required for care
of these materials after issuance from WBSEDCL's store etc. shall be on your account till taking over of the
facilities by WBSEDCL.

Variation, Addition & Omission:- The Contractor shall not modify the work except under direction in Writing
by the WBSEDCL. The quantities provided in the schedule of works are provisional only which may vary item
wise up to overall +- 10% of total Contract Price. The Quoted rate of each item shall remain firm. WBSEDCL
reserves the right to alter, amend, omit or otherwise vary the quantities as per Clause 20 of GCC. Payment
shall be made as per actual execution.

Completion of work: All works under the Contract shall have to be completed within 3 months as mentioned
in SBD.

You will have to submit & follow Project Execution Plan as per SBD. Tools & Tackles required for work shall be
arranged by you on your own cost & expenses.

Statutory Obligations Compliance: You shall have to follow all statutory compliance & other Safety rules as per
clause 18, 19 & 39 of GCC and related documents shall have to be submitted time to time as per requirement.



Accidents: The company shall not be responsible / liable to pay any compensation as per latest Workmen
Compensation Act for any accidents caused to any of your workers or to any other person or property arising
out of the execution of work and / or executed portion of the work, till it is officially handed over to
WBSEDCL.

Shutdown: Necessary shutdown will be arranged by respective officer of WBSEDCL as per the convenience of
WBSEDCL.

Termination of Contract:- WBSEDCL reserves the right to withdraw the work from you and offer to any other
contractor at your risk and cost in case you abandon the work or fail to maintain a steady progress of the
work. Right will be affected for your non response against 14 (Fourteen) days notice or if you fail to justify the
cause against termination of contract.

Damage to WBSEDCL Property: Any damage to WBSEDCL'’s property due to mishandling etc. by you should be
repaired / compensated by you at your own cost.

After the award of Contract for Erection works of the Material supplied to you free of cost by WBSEDCL, you
shall be overall responsible to ensure the execution of entire Contracts to achieve successful completion and
taking over of the works by WBSEDCL as per the requirements stipulated in the Bidding Documents. It is
expressly understood and agreed by you that any default or breach

under the ‘Contract’ or occurrence, giving us a right to terminate the ‘Contract’, either in full or in part,
and/or recover damages there under. It is also expressly understood and agreed by you that the
equipment/materials supplied by WBSEDCL, when erected, installed & commissioned by you under this
‘Contract’ shall give satisfactory performance in accordance with the provisions of the Contract.

CONTRACT PRICE:

The total Contract Price for the entire scope of work under this Contract shall be .............. (Specify the
currency and the amount in figures & words) ............: inclusive of all incidental charges like transportation,
installation etc. No other claim shall be entertained by WBSEDCL whatsoever.

Notwithstanding the break-up of the Contract Price, the Contract shall, at all times, be construed as a single
source responsibility Contract and any breach in any part of the Contract shall be treated as a breach of the
entire Contract.

4.0 You are required to furnish at the earliest a Contract Agreement, as per the Bidding Documents, as per
the Bidding Documents.

5.0 All the payments shall be made on an eligible bank as described in the Bidding Documents.

6.0 The schedule for Taking Over/Completion of Facilities by the Employer upon successful completion of
the ...... (insert name of Package along with name of the Project) .... shall be 3(three) months from the date of
issue of this Notification of Award for all contractual purposes.

7.0 This Notification of Award constitutes formation of the Contract and comes into force with effect from
the date of issuance of this Notification of Award.

8.0 Security Deposit:- In respect of successful Bidder, the Earnest Money after acceptance of Tender shall
be converted as a part of the Security Deposit. The successful Bidder who deposited Earnest Money @ 2%
(Two percent) of the amount put to the Tender, balance of necessary 10% (Ten percent) Security Deposit
shall be realized by recovering from the progressive bill @ 8% (Eight percent) of the amount of each such bill.
In all cases the amount of recovery of the Final Bill will be so adjusted as to make the total amount of
Security Deposit equivalent to 10% (Ten percent) to the value of work so executed

You shall have to furnish an Indemnity Bond in the prescribed format before commencement of work.

This Notification of Award is being issued to you in duplicate. We request you to return its duplicate copy duly
signed and stamped on each page including the enclosed Appendix as a token of your acknowledgement.



9.0 Terms & Procedure for Payment:-

Progressive R/A bills, against the prayer of the contactor, after completion of minimum 20% (twenty percent)
up to 80 % (eighty) of the ordered value or as deemed justified by the Controlling Officer shall be released
against certification of the Controlling Officer. The final bill shall be released on completion of the work in all
respect and fulfillment of all contractual obligations by the contractor.

The final payment against the contract shall be paid on successful erection, testing and commissioning of the
works and issuance of Taking over Certificate by the Employer & reconciliation of the materials utilized for the
work.

12.0 Taxes & Duties:- The price is inclusive of all other charges except GST which is payable as per prevailing
rule. Any other Taxes, duties, cess etc. if additionally payable will be on your account and no separate claim
on this account shall be entertained by WBSEDCL. However, WBSEDCL shall be entitled to deduct & other
statutory deductions etc. as per rule.

13.0 Other Terms & Conditions etc. not mentioned here specifically shall be guided by the prevailing Bid
documents & Guidelines of WBSEDCL.

15.0 Controlling Officer:- Divisional Manager, Tarakeswar Division, WBSEDCL.

16.0 Supervising Officer:- Any authorized Officer of Tarakeswar Division, WBSEDCL.

17.0 Nodal Officer:- Any authorized Officer of Tarakeswar Division, WBSEDCL.

18.0 Bill Processing Authority:- Bill Certifying, Processing & Passing Authority- concerned Officers of
Tarakeswar Division, WBSEDCL

19.0 Bill Paying Authority:- Assistant Manager (F&A)/Manager(F&A) of Tarakeswar Division, WBSEDCL.

Please take the necessary action to commence the work and confirm action.
Yours faithfully,

For and on behalf of
West Bengal State Electricity Distribution Company Limited

(Authorized Signatory)

Enclosures:

APPENDIX (NOA)-1-Record Notes of Post - Bid Discussions held on various dates from ... to ....

List of Materials to be supplied by WBSEDCL free of cost to the Contractor for Erection, Installations etc.

Note:(1) Instructions indicated in italics in this notification of award are to be taken care of by the issuing
authority. The Forms may be modified appropriately to suit the specific requirement of the Contract.



Annexure-V
FORM OF CONTRACT AGREEMENT
(TO BE EXECUTED ON Rs 100/- Non judicial Stamp Paper)

ARTICLES OF AGREEMENT made this in the year 2026 between West Bengal State Electricity
Distribution Company Limited having its Head Office at Vidyut Bhavan, Block DJ. Sector I, Kolkata-700091 (
hereinafter referred to as the WBSEDCL ,which expression shall unless excluded by or repugnant to the
context be deemed to include its administrators, successors and assigns) of the one partand

(Name of Agency & address) hereinafter referred to as ‘CONTRACTOR’ (which expression shall unless
excluded by or repugnant to the context be deemed to include his heirs, executors, administrators,
representatives and assigns) of the OTHER PART.
WHERE AS WBSEDCL invited tenders vide Tender Notice No___ (annexed hereto) for

(name of work)
AND WHERE AS in pursuance of such invitation for tendersthe contractor had submitted a
tender vide Bidding no.___ which was opened on___ The tender offer shall be in the custody of the WBSEDCL
at present. AND WHERE AS AFTER consideration of the tender submitted by the contractor with
clarification(s), if any, WBSEDCL accepted the said tender submitted by the contractor and placed Execution
order to on terms and conditions, documents referred to therein , which have been acknowledge by
to (annexed hereto) NOW THEREFORE, the WBSEDCL and the Contractor agree as
follows :

The contractor agrees to undertake the work of as per Order No__referred to above.

The WBSEDCL agrees to pay the contractor as per the Order No referred to above. The
Contract Agreement has also been madeonthe__ in the year 2026 between the Employer and the
Contractor for the Erection Contract (hereinafter referred to as the “Contract”) for the subject package which
includes Survey, planning, design, engineering, assembly manufacturing, testing, loading, transportation,

unloading,
insurance, delivery at site, handling, storage, installation, testing, commissioning and documentation of all
items and WBSEDCL supplied material requiredto complete the Electricity

Infrastructure works of

Notwithstanding the order under one separate contracts in the aforesaid manner, the Contractor shall be
overall responsible to ensure the execution of the total contract to achieve successful completion and taking
over of the facilities by the Employer as per the requirements stipulated in the Contract. It is expressly
understood and agreed by the Contractor that any default or breach under any part of the ‘Contract’ shall
automatically be deemed as a default or breach of the ‘Entire Contract’ also and any such breach or
occurrence or default giving the Employer a right to terminate the ‘Contract’ either in full or in part, and/or
recover damages there under the Contract, shall give the Employer an absolute right to terminate the
“Contract” at the Contractor’s risk, cost and responsibility, either in full or in part and /or recover damages
under this ‘Contract’ as well. However, such breach or default or occurrence in the ‘Contract’ shall not
automatically relieve the Contractor of any of its responsibility/ obligations under this ‘Contract’. It is also
expressly understood and agreed by the Contractor that the equipment /materials supplied by the Employer
free of Cost to Contractor for this ‘Contract’ when installed and commissioned by the Contractor under this
‘Contract’ shall give satisfactory performance in accordance with the provisions of the Contract

Both the contractor and the WBSEDCL agree that for the purpose of jurisdiction of court in regard to any
dispute arising out of this agreement, this agreement shall be deemed to have been executed within the
jurisdiction of the original side of the High Court, Kolkata.



In witness where of the parties have hereunder affixed their signature, on the day, the month and year
written as above.

Owner’s Signature with Name & Designation i
Contractor Signature with Name & Designation

Witness: From WBSEDCL From Contractor

L e L s

Signature with Name & Designation Signature with Name & Designation
2 e . 2 e e

Signature with Name & Designation Signature with Name & Designation

Separate Contract Agreements shall be executed by the Employer and the Contractor in accordance with the
Construction of the Contract stipulated at BDS Clause [ITB 30.4]. The forms of Contract under both Alternative
i.e., a & b shall be used).



Annexure-VI

FORM OF INDEMNITY BOND TO BE EXECUTED BY THE CONTRACTOR FOR THE
EQUIPMENT HANDED OVER IN INSTALMENTS BY WBSEDCL FOR PERFORMANCE OF

ITS CONTRACT
INDEMNITY BOND

(TO BE EXECUTED ON Rs 100/- Non judicial Stamp Paper)

THIS INDEMNITY BOND is made this .......cccecueeuvennnee day of ............... 20...... o)V
..................... a Company registered under the Companies Act, 1956/2013 (with amendment from time to
time)/Partnership firm/proprietary concern having its Registered Office at .......ccccveevieennnn. (hereinafter

called as ‘Contractor' or 'Obligor' which expression shall include its successors and permitted assigns) in
favour of West Bengal State Electricity Distribution Company Limited, a company incorporated under the
Companies Act, 1956/2013 (with amendment from time to time) having its Registered Office at Vidyut
Bhawan, Block-DJ, Sector — ll, Bidhannagar, Kolkata — 700 091 and its project all over the state of West Bengal
(hereinafter called "WBSEDCL" which expression shall include its successors and assigns):

WHEREAS WBSEDCL has awarded to the Contractor a Contract for ................ vide its Notification of
Award/Contract NoO. .....ccceeeenee. dated ... and Amendment NO. ......ccceeenneee. (applicable when
amendments have been issued) (hereinafter called the "Contract") in terms of which WBSEDCL is required to
handover various Equipment to the Contractor for execution of the Contract.

AND WHEREAS by virtue of Clause No........... of the said Contract, the Contractor is required to execute an
Indemnity Bond in favour of WBSEDCL for the Equipment handed over to it by WBSEDCL for the purpose of
performance of the contract/Erection portion of the Contract (hereinafter called the "Equipment".)

NOW THEREFORE, This Indemnity Bond witnessed as follows:

THAT the OBLIGEE shall not be held responsible for any type of accident which may take place during the
course of work undertaken by the OBLIGOR/OBLIGATOR.

THAT the OBLIGOR/OBLIGATOR will take adopt all safety norms in respect of each and every workmen labour
personnel according to the rules or to the satisfaction of the OBLIGEE in all case.

That in consideration of various Equipments as mentioned in the Contract, valued at (amount in words___)
to be handed over to the Contractor in installments from time to time for the purpose of performance of the
contract, the Contractor hereby undertakes to indemnify and shall keep WBSEDCL indemnified, for the full
value of Equipment. The Contractor hereby acknowledges receipt of the initial installment of the equipment
per details in the schedule appended hereto. Further, the Contractor agrees to acknowledge receipt of the
subsequent installments of the Equipment as required by WBSEDCL in the form of Schedules consecutively
numbered which shall be attached to this Indemnity bond so as to form integral parts of this Bond. It is
expressly understood by the Contractor that handing over the dispatch title documents in respect of the said
Equipments duly endorsed by WBSEDCL in favor of the Contractor shall be construed as handing over the
Equipment purported to be covered by such title documents and the Contractor shall hold such Equipments
in trust as a Trustee for and on behalf of WBSEDCL.

That the Contractor is obliged and shall remain absolutely responsible for the safe transit/protection and
custody of the Equipment at WBSEDCL project Site against all risks whatsoever till the Equipment are duly
used/erected in accordance with the terms of the Contract and the Plant/Package duly erected and
commissioned in accordance with the terms of the Contract, is taken over by WBSEDCL. The Contractor
undertakes to keep WBSEDCL harmless against any loss or damage that may be caused to the Equipment.



The Contractor undertakes that the Equipment shall be used exclusively for the performance/execution of
the Contract strictly in accordance with its terms and conditions and no part of the equipment shall be
utilized for any other work or purpose whatsoever. It is clearly understood by the Contractor that non-
observance of the obligations under this Indemnity Bond by the Contractor shall inter-alia constitute a
criminal breach of trust on the part of the Contractor for all intents and purpose including legal/penal
consequences.

That WBSEDCL is and shall remain the exclusive Employer of the Equipment free from all encumbrances,
charges or liens of any kind, whatsoever. The equipment shall at all times be open to inspection and
checking by the Employer or Employer's Representative in this regard. Further, WBSEDCL shall always be free
at all times to take possession of the Equipment in whatever form the Equipment may be, if in its opinion, the
Equipment are likely to be endangered, miss-utilized or converted to uses other than those specified in the
Contract, by any acts of omission or commission on the part of the Contractor or any other person or on
account of any reason whatsoever and the Contractor binds himself and undertakes to comply with the
directions of demand of WBSEDCL to return the equipment without any demur or reservation.

That this indemnity Bond is irrevocable. If at any time any loss or damage occurs to the Equipment or the
same or any part thereof is miss-utilized in any manner whatsoever, then the Contractor hereby agrees that
the decision of the Employer’s Representative as to assessment of loss or damage to the Equipment shall be
final and binding on the Contractor. The Contractor binds itself and undertakes to replace the lost and/or
damaged Equipment at its own cost and/or shall pay the amount of loss to WBSEDCL without any demur,
reservation or protest. This is without prejudice to any other right or remedy that may be available to
WBSEDCL against the Contractor under the Contract and under this Indemnity Bond.

NOW THE CONDITION of this Bond is that if the Contractor shall duly and punctually comply with the terms
and conditions of this Bond to the satisfaction of WBSEDCL, THEN, the above Bond shall be void, but
otherwise, it shall remain in full force and virtue.

IN WITNESS WHEREOF, the Contractor has hereunto set its hand through its authorized representative under
the common seal of the Company, the day, month and year first above mentioned.
For and on behalf

M/Seei ittt
WITNESS
1. Signature......ccceeevvvvcinnnnns Signature......cccoevveivnnnns
Name......cooovvieeiiiiiiniiinnns Name......ccooveieeeiiiiiiiinnnns
Address.....ccccevveeieennenne Address.....ccccoeveeieennenne
2. Signature......cccceceeeeennnne. Authorised representative
1 4 [T (Common Seal)
Address.......occvveeeeecnnnenn. (In case of Company)

Indemnity Bonds are to be executed by the authorized person and (i) in case of contracting Company under
common seal of the Company or (ii) having the power of attorney issued under common seal of the
company with authority to execute Indemnity Bonds, (iii) In case of (ii), the original Power of Attorney if it is
specifically for this Contract or a Photostat copy of the Power of Attorney if it is General Power of Attorney
and such documents should be attached to Indemnity Bond.

of



Annexure-VII

Schedule of Material/Equipment covered under Dispatch Title Document (RR No./LR No. ................. )

Sl.
No.

Contract Name|NOA No./ CA|Description of
No. Materials/
Equipments

Spec. No.

Qty.

Value

Remarks




Annexure-VIl|

FORM OF TRUST RECEIPT FOR PLANT, EQUIPMENT AND MATERIALS RECEIVED

We M/s. . (insert name of the Contractor) .................. having our Principal place of business at
................................. having been awarded a Contract No. ......cccceccvveeevnnnee.. dated ooeeeeeenneee for L,
(insert name of Package along with name of the Project)...... by West Bengal State Electricity Distribution
Company Limited.

We do hereby acknowledge the receipt of the Plant, Equipment and Materials as are fully described and
mentioned under Documents of Title/RR/LR etc. and in the schedule annexed hereto, which shall form an
integral part of this receipt as "Trustee" of West Bengal State Electricity Distribution Company Limited. The
aforesaid materials etc. so received by us shall be exclusively used in the successful performance of the
aforesaid Contract and for no other purpose whatsoever. We undertake not to create any charge, lien or
encumbrance over the aforesaid materials etc, in favour of any other person/institution(s)/Banks.

(Contractor's Name) (AUTHORISED
SIGNATORY) SEAL OF COMPANY



Annexure-IX

FORM OF TAKING OVER CERTIFICATE

To:

(Name and address of the Contractor) Dear Ladies and/or Gentlemen,

Pursuant to GCC 20 (Completion of the Facilities) of the General Conditions of the Contract entered into between
yourselves and the Employer dated ..................... relating tothe ......cccceeeeiieeeennnnen, (insert brief

description of the FACIlIties)..........ccoeeevueeecieeeiieecsieee e ceeeee s we hereby notify you that the following part(s) of
the Facilities was (were) complete on the date specified below, and that, in accordance with the terms of the
Contract, the Employer hereby takes over the said part(s) of the Facilities, together with the responsibility for care
and custody and the risk of loss thereof on the date mentioned below :

However, you are required to complete the outstanding items listed in the attachment hereto as soon as
practicable.

This letter does not relieve you of your obligation to complete the execution of the Facilities in accordance with the
Contract nor of your obligations during the Defects Liability Period.

Very truly yours,

Title
(Divisional Manager)



Annexure-X

|On the Bidder's Letterhead)

Declaration of not being blacklisted / Debarred / Put on Holiday list

Certified that our Company, M/s is not blacklisted/ debarred/
suspended or put on holiday list by any Statutory/Regulatory/ Government Authorities / State Electricity
Utility/ PSU in India.

It is certified that the information furnished above is true to the best of my knowledge and belief.

Bidder’s Name:

Signature of the Tenderer.
Designation:

Seal of the Company

Date:



ANNEXURE-XI

(On the Bidder's Letterhead)

Declaration regarding no litigation against WBSEDCL

We hereby declare that, no legal litigation/arbitration is pending/ongoing against WBSEDCL in any
court/Forum against/by the bidder or its sister concern/Director/Partner/Proprietor.

If it is found at any stage of tendering, our offer will be rejected and I/We don't have any objection on the same.

Bidder's Name:

Signature of the Tenderer: Designation:

Seal of the Company

Date:



Mandatory Condition

Annexure-XII

Sl o ) o ) Submitted
No. Requisite Credential Requisite Supporting document Yes/No
Provide the turnover in a separate sheet with
Average Annual Turn Over for the three Auditor’s signature along with following supporting
1 Financial Years i.e. 2022-23, 2023-24, 2024-25 | document duly attested
must be at least 15.82 Lakhs. Audited Balance Sheet for the 3 years as mentioned.
PL Account for the 3 years as mentioned.
Working Capital duly authenticated by a practicing
Chartered Accountant is required as per latest
audited Financial Statements for those bidders who
Financial Capability/Working Capital to handle are not malnt.alnlng their F!ooks of Accounts in
2 a single Project of Rs. 15.82 Lakhs. ac'cordancg with the Bewsed Schedule VI as
stipulated in the Companies Act, 2013 and Banker’s
certificate regarding financial capability issued for
Financial Years 2024-25
Valid Electrical Contractor’s License with Supervisory
. . Competency Certificate suitable for erection and
3 Must have capability to provide installation of UG cable up to 33 KV .
Must have experience of at least Provide a tabular sheet mentioning all the details
One similar completed works costing not less and also attach the details:
than the amount to 80% of the estimated cost | Statement of orders executed during last Seven(7)
i.e which comes to Rs. 42.17 lakhs financial years.
Two similar completed works costing not less Work orders mentioning order reference from
4 than the amount to 50% of the estimated cost | Ordering Authority to be enclosed.(Contact details
i.e which comes to Rs. 26.35 Lakhs. to be provided for official use, if required)
Three similar completed works costing not less | Performance Certificate issued by competent
than the amount to 40% of the estimated cost | authority as Prime Contractor for execution of
i.e which comes to Rs. 21.08 Lakhs. similar nature of works for last seven years of works
in hand, wherever applicable
A documentary proof with complete address details
and contact person details and Certificate of
Incorporation.
i) Valid copies of G S.T. Registration Certificate,
ii) ESI Registration with current challan 2025-26
iii) Latest Challan for depositing Professional Tax
(PT).
Bidder must Comply with all statutory iv) EPF Registration certificates with current challan
8 obligations. up to 2025-26
v) Certificate of compliance of statutory obligations
(to be documented through e-filing).
vi) Copy of IT Return for last three financial years
(2022-23, 2023-24, 2024-25) along with PAN Card.
vii) Trade License along with fees receipt for 2025-
26.
viii). Partnership deed for partnership firm.
11 Must comply to the Conflict of Interest clause Self declaration

as mentioned in the tender.




ANNEXURE-XIII
PROFORMA FOR BANK GUARANTEE FOR CONTRACT PERFORMANCE
(To be stamped in accordance with Stamp Act)
Bank Guarantee No.
Ref No. Date:

To

The West Bengal State Electricity Distribution Company Limited,
Vidyut Bhavan, Salt Lake,

DJ Block, Sector-II,

Kolkata -700 091 (India).

Dear Sir,

In consideration of West Bengal State Electricity Distribution Company Limited (hereinafter referred to as WBSEDCL) which expression shall
unless repugnant to the context or meaning thereof include its successors, administrators and assigns having awarded to M/s

with its Registered/Head Office at (hereinafter referred to as
the 'Contractor') which expression shall unless repugnant to the context or meaning thereof, include its successors, administrators,
executors and assigns, a Contract by issue of Order No. dated valued at
for (Scope of Contract) and the Contractor having agreed to provide a Contract Performance Guarantee for the faithful
performance of the Service to *-----%(percent) of the value of the Contact value vide Order No. .......ccccuveeuneeen. Date ...cccceeevveennnen. (reference
of original order), against Contract to WBSEDCL.
We (Name and Address) having its Head Office at hereinafter

referred to as the "Bank') which expression shall, unless repugnant to the context or meaning thereof include its successors, administrators,
executors and assigns do hereby guarantee and undertake to pay WBSEDCL, on demand any and all moneys payable by the Contract to the
extent of as aforesaid at any time up to (day/month/year) without any demur, reservation, contest recourse or protest and
or without any reference to the Contractor. Any such demand made by WBSEDCL on the Bank shall be conclusive and binding
notwithstanding any difference between WBSEDCL and the Contractor or any dispute pending before any before any Court, Tribunal or any
other Authority. The Bank undertakes not to revoke this guarantee during its currency without previous consent of WBSEDCL and further
agrees that the guarantee herein contained shall continue to be enforceable till the WBSEDCL discharges this guarantee.

WABSEDCL shall have the fullest liberty without affecting in any way the liability of the Bank under this guarantee from time to time extend the
time for performance of the Contract by the Contractor. WBSEDCL, shall have the fullest liberty, without affecting this guarantee to postpone
from time to time the exercise of any powers vested in them or of any right which they might have against the Contractor and to exercise
the same at any time and any manner, and either to enforce or to forbear to enforce any covenants, contained or implied in the Contract
between WBSEDCL and the Contractor or any other course of remedy or security available to WBSEDCL. The Bank shall not be released of its
obligations under this presents by any exercise by WBSEDCL of its liberty with reference to the matters aforesaid or any of them or by reason
or any other acts of omission or commission on the part of WBSEDCL or any other indulgence shown by WBSEDCL or by any other matter or
thing whatsoever which under the law would but for this provisions have the effect of relieving the Bank.

The Bank also agrees that WBSEDCL at its option shall be entitled to enforce this guarantee against the Bank as a Principal debtor, in the first
instance without proceeding against the Contractor and notwithstanding any security or other guarantee that WBSEDCL may have in
relation to the contractor's liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is restricted to and shall remain in force up
to and including and shall be extended from time to time for such period, as may be desired by
M/s. to whose behalf this guarantee has been given.

All rights of WBSEDCL under this guarantee shall be forfeited and the Bank shall be relieved and discharged from all liabilities there under
unless the WBSEDCL enforce a claim under this guarantee against the Bank within three months from the above mentioned date or from the
extended date.

Dated this day of 2025 at
Witness :
(Signature) (Signature)
(Name) (Name)
(Official address) (Designation with Bank Stamp)

Attorney as per Power of

Attorney No.
Date

N.B.: In case the Bank guarantee is given by any bank situated outside West Bengal, arrangement shall be made by the
Bank guarantee from any Bank situated at Kolkata, whenever it is necessary.



ANNEXURE-XIV
FORMAT OF THE BANK GUARANTEE FOR ADDITIONAL PERFORMANCE SECURITY DEPOSIT
(To be stamped in accordance with Stamp Act)

To,

WHEREAS (Name and
address of the Contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of Contract No. Dated to
execute (name of Contractand brief description of Works (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnishyou with a Bank Guarantee by a
Scheduled Commercial Bank for the sum specified therein for 'ADDITIONAL PERFORMANCE SECURITY DEPOSIT' for
compliance with his obligation in accordance with the Contract.

NOW THEREFORE we (indicate the name of the bank &
branch) have agreed to give the Contractor such a Bank Guarantee.

NOW THEREFORE we (indicate the name of the bank & branch) hereby
affirm that we are the Guarantor and responsible to you on behalf of the Contractor, up to a total of Rs. (@amount  of
guarantee) (in words). We undertake to pay you, upon your first written demand and
without cavil of argument, a sumwithin the limits of (amount of guarantee) as aforesaid without yourneeding to prove or
to show grounds or reasons for your demand for the sum specified therein.

We (indicate the name of the bank and branch) hereby waive the
necessity of your demanding the said debt from the contractor beforepresenting us with the demand.

We (indicate the name of the bank and branch) furtheragree to pay to you
any money so demanded not withstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding pending
before any court or Tribunal the present absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for paymentthere under and the contractor(s) shall
have no claim against us for making such payment.

We (indicate the name of the bank and

branch)further agree that no change or addition to or other modification of the terms of the Contract or of the works to be performed
there under or of any of the Contract documents whichmay be made between you and the Contractor shall in any way release us from
any liability underthis guarantee, and we hereby waive notice of any such change, addition or modification.

We (indicate the name of the bank and branch) lastly
undertake not to revoke this guarantee except with the previous consent of you in writing.

This Guarantee shall be valid up to. it come into force with
immediate effect and shall remain in force and valid for a period upto the time of end of validity period for the stated contract plus
claim period of three months' for the Bank Guarantee. Notwithstanding anything mentioned above our liability against this
guarantee is restricted to Rs. (Rupees ) and unless
a claim in writing is lodged With us within the validity period i.e. up to of this guarantee all our liabilities
under this guarantee shall cease to exist.

Signed and sealed this day. of 2025
at

SIGNED, SEALED AND DELIVERED
For and on behalf of the BANK
by: (Signature)(Name)

(Designation) (Code Number)(Address)

NOTES:The bank guarantee should contain the name designation and code number of theofficer(s) signing the guarantee.
The address, telephone number and other details of the Head Office of the Bank as wellas of issuing Branch should be mentioned



