WEST BENGAL STATE ELECTRICITY DISTRIBUTION COMPANY LIMITED

Y (A Govt. of West Bengal Enterprise)
WBSEDIL HOWRAH REGIONAL OFFICE

Howrah Regional Office, WBSEDCL: . s
13 NetajiSubas Road, 1+ Floor, Howrah Regd. Office of WBSEDCL.\{ldyutBhavan,
Block-DJ, Sector - II,Bidhannagar,

711101 . .
Phone: 0332637 0457 Kolkata — 700 091.Website-www.wbsedcl.in

E-mail:howrah.region@gmail.com Corporate Identity No. (CIN)-U40109WB2007SGC113473

NOTICE INVITING e-TENDER

NIT No. :RM/HRO/E/e-T/25-26/45 Dt- 27.02.2026

The Regional Manager, Howrah Regional Office, WBSEDCL invites e-Tender only from the bonafide,
experienced & resourceful contractors of Govt., Semi Govt., Govt. undertaking Organizations, Govt.
Enterprises etc. who have successfully completed similar nature of workon or after 31*January

2019(erection schedule only) having

a) contract value in a single contract during last seven years, not below Rs 80 % of total quoted

value.

b) contract value in a 02 nos. contract during last seven years, not below Rs 50 % of total
quoted value.
c) contract value in a 03 nos. contract during last seven years, not below Rs 40 % of total
quoted value.

(Submission of Bid through online).

. Period of
Estimated Earnest . | Name & address of the
SINo. Name of the work Amount (Rs) Money (Rs) Corgﬁ let concerned office
“Construction of new 33 kV
UG line by micro-tunneling
(780 Mtr.) and laying of 200
mm dia PE-80, PN-6 HDPE Howrah Regional
_ il . a3 Office, WBSEDCL, 13
pipe and laying o N
o1 12,66,660.00 25,333.00 60days NetajiSubas Road, 1st

kV,3C,400 sg mm XLPE cable
from Uttar Joypur Bill Shiv
Mandir to Bombay Road
Subway Bridge under

Howrah-1 Division.”

Floor, Howrah-
711101.

1. In the event of e-filling intending bidder may download the tender document from the website

https://wbtenders.gov.indirectlywith the help of Digital Signature Certificate.|

Page 1 of 42



https://wbtenders.gov.in/
http://www.wbsedcl.in/
mailto:howrah.region@gmail.com

2. Both Technical Bid and Financial Bid should be submitted in technical and financial folder
concurrently duly digitally signed by the Tenderer through the website https://wbtenders.gov.in.

3. Technical Document and Financial Bid should be submitted online on or before as per the “Date
&Time Schedule* stated in SI. No.-09.

4. The FINANCIAL OFFER of the prospective tenderer will be considered only if the TECHNICAL
DOCUMENT of the tenderer found qualified by the Tender Inviting Authority. The decision of the
Tender Inviting Authority will be final and absolute in this respect. The list of Responsive and Non-
Responsive Bidders will be displayed in the website.

5. Eligibility criteria for participation in tender:

Technical Requirement:

All categories of intending Bidders who have satisfactorily completed:

1. Three similar works costing not less than the amount equal to 40%of the estimated cost in
separate three contracts/Two similar works costing not less than the amount equal to 50% of the
estimated cost in separate two contracts /One similar work costing not less than the amount
equal to 80%of the total estimated cost in single contract under the authority of State/Central
Government, State/Central Government undertaking, Statutory Bodies constituted under the
statute of Central/State Government after 31tJanuary 2019.

2.) Completion Certificate indicating Estimated Amount, Value of work-done, Date of completion of
the work and detail communicational address along with contact number of the Client should be
submitted by the Bidder. Completion Certificate from the concerned Executive Engineer/District
Engineer/Divisional Engineer or equivalent rank and above will be treated as valid credential. [Non-
statutory Documents]

3.) The bidder must have full-fledged set up for executing similar projects in power utility. Details of
execution set up to be deployed by the bidder shall be furnished in their offer. Management team
shall be headed by Manager who shall have at least 2(Two) years experience in execution of such
contract of comparable nature. He shall be stationed at work site.

4.) The Bidder must submit exhaustive list of Erection Tools and Equipments for execution of the
work.

Commercial Requirement
(@) Average annual turnover during last three years shall not be less than 30% of the estimated
cost.

(b) Working capital in the year, proceeding the year of bid submission shall not be less than
30% of the estimated cost.

(c) (a) In case documents certifying credit facility from a schedule Bank is submitted, the
requirement given in (b) shall be judge by adding available credit facility and working capital
taken together.

(d) Annual Audited Financial Report for last 3 (three) years to be submitted for verification in
respect of bidders for whom audit of accounts is mandatory. For those whose audit of
accounts is not mandatory, they shall submit copy of IT returns along with related
enclosures (Form 4CA and Form 4CB) for last five years.
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Other Statutory requirement:

(i) All categories of prospective Bidders shall have to submit valid copies of up-to-date
Professional Tax receipt Challan, P.F. Registration number with current
return/challan, GST Registration no. with current return/challan (if any) , E.S.l.
Registration no (for execution of works in ESI coverage area) with current
return/challan , PAN Card and Income Tax Return for last three Assessment
Years i.e. 2022-23, 2023-24 & 2024-25, Electrical Contractor’s License issued
under Act., Trade License in respect of the prospective Bidder. Proprietorship
Firm (Trade License). Partnership Firm (Partnership Deed, Trade License). Ltd
Company (Incorporation certificate, Trade License). Co-operative Society (Society
Registration copy, Trade License).[Non-statutory Documents]

Il (a) Performance as prime contractor for execution of similar nature of work for last seven years
and details of works in hand. (for work under sl. No. 2).

(b) Information regarding any past and current litigation with WBSEDCL/WBSETCL/Govt/PSU in
which the bidder is involved, the party’s concerned and disputed amount. (for work under sl. no.
2)[Non-statutory Documents]

iii)y Neither prospective Bidder nor any of the constituent partners had been be barred to
participate in any Tender by any Government Department/Semi-Govt/Govt Undertakings/
Enterprise etc during the last 5 (five) years prior to the date of this NIT. Such debarring will be
considered as disqualification towards eligibility. (a declaration in this respect has to be furnished
by the prospective bidders). [Non-statutory Documents]

iv)The prospective Bidders or any of their constituent partner shall neither have abandoned any
work nor any of their contract have been rescinded during the last 5 (five) years. Such
abandonment or rescission will be considered as disqualification towards eligibility. (a declaration
in this respect has to be furnished by the prospective bidders). [Non-statutory Documents]

v) No conditional / Incomplete Tender will be accepted under any circumstances.

5. No mobilization / secured advance will be allowed.

6. Constructional Labor Welfare Cess @ 1% (one percent) of cost of construction will be deducted
from every Bill of the selected agency, GST, Royalty & all other statutory levy / Cess will have to be
borne by the contractor & the rates quoted in the BOQ is exclusive of all such taxes and Cess as
stated above.

Bids shall remain valid for a period not less than 180 (One hundred Eighty) days after date of
Bid opening of tender. Bid valid for a shorter period shall be rejected by the Tender Inviting
Authority as non-responsive. If the tenderer withdraws the bid before the period of bid validity
without giving any satisfactory explanation for such withdrawals, the earnest money as
deposited will be forfeited forthwith without assigning any reason thereof.
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7. Date & Time schedule:-

Sl. No. Particulars Date & Time
01. Date of uploading of N.I.T and Tender Documents (online).

13.03.2026 after 16.30 Hrs
02. Documents download start date (online). 16.03.2026 after 12.40Hrs
03. Bid Submission upload start date (online) 18.03.2026after 11.00 Hrs
04. Bid Submission upload end date including EMD (online) 30.03.2026up to 16.00 Hrs
05. Pre Bid meeting at Howrah Regional Office, date
06. Date for opening of Technical bid (online) for the Bidders 08.04.2026 at 16.30Hrs
07. Date of uploading the Final List of Technically Qualified Bidders

To be intimated later.
08. Date, for opening of Financial Bid (online). To be intimated later.

Tender Cost /Tender Fee is abolished as per the 0.0 No.: 1994, dated 19.05.2021 of the
Director (HR), WBSEDCL. All participating bidders are therefore exempted from payment of
Tender Fee.

Earnest Money Deposit amounting to ‘Rs. 25,333.00/- (Rupees Twenty Five Thousand Three
Hundred and Thirty Three only)’, shall be submitted through online mode through the e-
Tendering portal (https://wbtenders.gov.in). All offline instruments like Bank Draft, Pay Order
etc. will be stopped for e-tender procurement. In case of unsuccessful/ rejected bids, the EMD
shall be refunded directly from the e-Tendering portal. However for successful bids, the EMD
will be refunded by WBSEDCL as per norms. Further details in respect of online payment as well
as refund of EMD are provided within the EMD clause (Section-lll, Instruction to Bidders, Clause
4 of this NIT). This is in accordance to the 0.0 No.: 1994, dated 19.05.2021 and 0.0 No.: 1997,
dated 14.06.2021 of the Director (HR), WBSEDCL. In addition EMD shall be paid through BG as
per format.

10. All bids in the range of (-) 20% to (-) 80% of the estimated value shall furnish an additional
performance security in the format (BG) given in the annexure which shall be 10% of the
tendered amount.

11.Performance Bond/Security Deposit:

If the labour value is above Rs. 1 Crore, successful Biddershall have to furnish Performance Bond in
the form of Bank Guarantee amounting to 10% (Ten Percent) of the contract price to guarantee the
faithful performance and security of the contract in accordance with all the conditions and terms
stipulated herein and the relevant format attached. Performance Bond will also have the guarantee for
successful and satisfactory performance of materials supplied under the contract fill the expiry of the
guarantee period. The performance guarantee is to be submitted to the Controlling Officer of the work
immediately on receipt of the order. Earnest money in the form of Bank Guarantee of the unsuccessful
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12.

13.

14.

15.

16.

17.

18.

19.

20.

bidders shall be made immediately after finalization/placement of order and of the successful bidder
shall be released after submission of Performance Bank Guarantee as per enclosed format and terms
of contracts.

Security Deposit: In respect of successful Bidder, the Earnest Money after acceptance of Tender
shall beconverted as a part of the Security Deposit. The successful Bidder who deposited Earnest
Money @ 2% (Two percent) of the amount put to the Tender, balance of necessary 10% (Ten percent)
Security Deposit shall be realized by recovering from the progressive bill @ 8% (Eight percent) of the
amount of each such bill. In all cases the amount of recovery of the Final Bill will be so adjusted as to
make the total amount of Security Deposit equivalent to 10% (Ten percent) to the value of work so
executed.

The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of works and
its surroundings and obtained all information that may be necessary for preparing Bid and entering into
an agreement for the work / works as mentioned in the NIT, before submitting offer with full
satisfaction. The costs for visiting the working site shall be at the bidder own expense.

The intending Bidders shall clearly understand that whatever may be the outcome of the present
invitation of the Bid, no cost of Bidding shall be reimbursable by the Tender Inviting Authority. The
Tender Inviting Authority reserves the right to accept or reject any / all offer without assigning any
reason whatsoever and is not liable for any cost that might have incurred by the Bidder at the stage of
Bidding.

Prospective applicants are advised to note carefully the minimum qualification criteria as mentioned in
‘Instruction to bidders” stated in Section — “A” before tendering the bids.

No Conditional Bid / Incomplete Tender will be accepted under any circumstances.

The intending bidder(s) required to quote the rate item wise to tender online considering that no
escalation and / or price adjustment will be allowed by the department under any circumstances.

At any stage during scrutiny, if it is found that the credential or any other papers which the Bidder
uploaded during Bidding process, found incorrect / manufactured / fabricated, that bid will be
considered a nonresponsive and outright rejected with forfeiture of Earnest Money and action will be
taken as per stipulation of IT Rules in force.

Before issuance of Letter of Acceptance / Work order, the tender accepting authority may verify the
credential & other documents of the lowest bidder so uploaded online if found necessary. If it is found
such document incorrect / manufactured / fabricated, Letter of Acceptance / Work order will not be
issued in favour of the bidder under any circumstances and action will be taken accordingly.

The Tender Inviting Authority reserves the right to cancel the NIT due to unavoidable circumstances
and no claim in this respect will be entertained.

SCOPE OF WORK
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“Construction of new 33 kV UG line by micro-tunneling (780 Mtr) and laying of 200 mm dia PE-80,

PN-6 HDPE pipe and laying of 33 kV,3C,400 sqg mm XLPE cable from Uttar Joypur Bill Shiv Mandir to
Bombay Road Subway Bridge under Howrah-1 Division.”

GENERAL INFORMATION AND SCOPE OF WORK FOR LAYING UG CABLES:

1.0. CABLE LAYING:

1.1. Notwithstanding anything stated in these specifications, WBSEDCL reserves the right to assessthe
bidder’s capability to fulfill the scope of the bid, should the circumstances warrant suchassessment.

2.0. DESIGN - WORKMANSHIP AND INTERPRETATION OF CLAUSES:

2.1 The design and quality of goods supplied and the workmanship shall be in accordancewith the best
engineering practice to ensure satisfactory performance of the systemthroughout the service life.

2.2 The goods and accessories offered shall be complete in all respects. Any material and /or component
though not specifically stated in this specification but is necessary fortrouble free and successful operation
shall be deemed to be included. All suchcomponents, accessories, etc., shall be supplied at no extra cost.
2.3 The goods supplied shall be such that components, accessories of the same type shallbe
interchangeable. Likewise similar or corresponding parts, components / accessoriesshall also be
interchangeable.

2.4 Wherever and whenever a material or article is specified or described by the name of aparticular brand,
manufacturer, vendor, the specific item mentioned shall be understoodas establishing type, function,
quality and not as limiting competition. Howeverbiddersmay offer other similar components / accessories
provided they meet with the requiredstandards, design, duties and performance.

2.5 Goods and accessories so offered shall conform to type test and shall also be subjectedto acceptance
and routine tests in accordance with the requirements stipulated in thisspecification. The WBSEDCL
reserves the right for repeating any or all of the type tests to beconducted on the goods supplied.

3.0. STANDARDS

3.1. Except as modified by this specification all materials to be supplied shall conform to therequirements of
the latest editions of the following standards:

a) IS 1255 Code of practice for Installation and maintenance of power cables up toand including 33 KV
rating

b) IS 7098 (Part 2 ) Cross — linked Polyethylene PVC sheathed cables.

c) IEC 332 Tests on erected cables

d) IEC 1329 Allied steel, tubes, tubular and other rough iron fittings.

e) I[EC 2629 Recommended practice for hot dip galvanizing of iron & steel.

f) ASTM-D : 2671 Standard method of testing heat shrinkable or push on Tapexorcold type tubing for
electrical use.

g) ASTM-D 3111 Flexibility determination of hot melt adhesives by mandrel bend testmethod.

h) IEC 60 High Voltage test

i) IS 3043 Code of practice for Earthing

j) 1S 8309 Compression type tubular terminals for aluminum conductors of insulatedcable.

4.0. DEVIATION IN SPECIFICATION:

4.1. All deviations in specification shall be brought out by the bidder and detailed clause byclause in
appropriate annexure form.

4.2. Deviations brought out elsewhere or in any other format will not be considered and areliable for
rejection. The WBSEDCL in such an event shall also deem that the bidder hasconformed to the clauses in
this specification scrupulously.
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4.3. Deviation in specification shall if possible be quoted with reference to standards. Thebiddershall then
furnish an authentic English version of such standards.

5.0. LOCAL CONDITIONS :

5.1. It will be imperative on each bidder to fully inform himself of the local conditions andfactors which may
have any effect on the execution of the supply and services coveredunder these documents and
specification.

5.2. It shall be understood and agreed that such factors will have been properly investigatedand considered
in any bid that is submitted. The purchaser will entertain no claim forfinancial adjustment to the contract
awarded under these specifications and

documents. No change in the time schedule of the contract, or any financialadjustment arising thereof that
are based on incorrect information, or its effect on thecost of the contract to the bidder shall be permitted
by the Purchaser.

a. Bidders are advised to visit the various areas where the U.G. cables are access, road /drain /
footpath crossings to enable them to make proper costing and then quote accordingly.

b. The bidder should keep in mind that ROW issues developed for HDD along National
Highway and road crossing of National Highway has to be taken up by the agency
finally selected to execute the work. Any cost of restoration/ damage is payable by the
executing agency or WBSEDCL as per decision of competent authority of WBSEDCL.

6.0. DETAILS OF WORK : If work involves cable laying

a) The scope of work involves laying, Erection, Installation, testing and commissioning of 33KV 3X400
sq.mm XLPE UG cable and 11 kV, 3X300 sq mm XLPE cable

b) Micro tunneling with200 mm/160 mm HDPE, PE-80, PN-6 pipe for laying of UG cable

¢) Excavation of soil for formation of cable trench and re-instatement of the same for restoration

d) Making of straight through joint of 33KV 3X400 Sq.mm XLPE UG cable

e) Making of end termination I/D &O/D type joint of 11KV 3X400 Sg.mm XLPE cable.

f) Supply and Fixing of G.I Pipe (Medium) as per .S 200 mm dia for cable riser arrangement (pipe shall be
TATA/JINDAL/EQUIVALENT

6.1. The contractor will have to supply thespecified materials as perspecificationsand to be procured by the
contractor himself. The specifications for themajor equipment to be procured are as follows:

a) Cable jointing termination and straight through kits as per specifications enclosed from reputed
manufacturers.

b) All the other materials like LA base plate 430 mmx43 mmx8 mm, G.I. pipe (medium) 150 mm dia.
(Tata/Jindal/equivalent), kiln burnt 1st class brick, coarse and fine aggregate sand, cast iron markers,
sealing,route markers, cable support clamps, terminals and inline connectors, sealingcompounds efc.,
whether specifically mentioned or not in these specifications aredeemed to have been included in the
scope of supply and installation. Similarly, thecontractor has to arrange for all the tools and plants required
for the works at his owncost.

If work involves construction of 33/11 kV Sub-Station-

a) The scope of work involves Installation of 10/6.3 MVA PTR with necessary RTCC and marshalling kiosk
connections, topping up of oil, release of gases, connection through suitable thread type connectors and
aiding in relay testing and other allied works up to successful commissioning.

b) Supply and installation of CT, PT and cable support structures as per instruction of concerned site
engineers

c) Installation of 33 kV OD CT and PT as per specification.

d) Installation of 12 kV VCB shunt trip switchgear with connection through bus coupler and adopter etc as
applicable as per instruction of site engineer.

e) Laying and dressing of 1.1 kV, 4C,8C, 12C Cu-Control cable with lugging and ferrulling as per instruction
of site engineer as applicable

f) Laying and dressing of 33 kV/11 kV XLPE cable if applicable as per instruction of site
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g) Making of straight through joint of 33KV 3X400 Sq.mm XLPE UG cable if applicable

h) Making of end termination 1/D &O/D type joint of 11KV 3X400 Sq.mm XLPE cable if applicable

i) Supply and Fixing of G.I Pipe (Medium) as per 1.S 200 mm dia for cable riser arrangement (pipe shall be
TATA/JINDAL/EQUIVALENT if applicable

7.0. SERVICE CONDITIONS:

7.1. The cables are being laid in the HowrahDistrict, West Bengal, where temperature, humidityeffect is
heavily experienced.

7.2. The climatic conditions are prone to wide variations in ambient temperature, humidityetc., and the
accessories offered shall be suitable for installation under the aboveTender Specification, where
moderately hot and humid conditions conducive to dust, rustand fungi growth, prevail at site.

7.3. The underground cables are to be laid along Road, Railway crossing, where other utility services
liketelephone, water supply, drainage system, EHT& HT Cables of WBSEDCL & other Utilitiesetc are
encountered.

7.4. Necessary Way leave permission to be taken from the other Utilities before execution of the work.

7.5. If any damage happen of any Utility/Public during execution of the work, Agency should compensate if
any claim arises and rectification of damaged portion to be done by the Agency.

8.0. CLIMATIC CONDITIONS

Climatic conditions

SI No Particulars Details

1 Location

Howrah, West Bengal

2 Altitude

Not exceed 100 M above

MSL- Almost at the Sea level

3 Max. Ambient air temperature: 45° C

4 Max. Daily average air temperature: 35° C

5 Minimum ambient air temperature: 10 ° C (Max) 5° C (Min)
6 Ground temperature at depth of laying assumed: 35 ° C (Max)
7 Isocerauniclevel : 45

8 Avg. annual rainfall: 1450 mm

9 Avg. numbers of rainy days per annum 60

9.0. COMPLIANCE WITH REGULATIONS:

9.1. All services carried out by the bidder / sub contractor shall be as per the requirementsof the |.E.Act-
2003 & Indian electricity Rules — 1956, OERC and all other applicablestatutory laws governing the services
in the state of West Bengal.

9.2. Particular attention is drawn to the necessity of consulting the local authorities and theadministrative
heads concerned with the operation and maintenance of roads, railways,telegraph and telephone services,
water supply and sewerage and other public utilities.

9.3. The WBSEDCL will assist in obtaining permission from civil authorities for boring in theRoads, cutting
roads. However the necessary charges shall be paid by the biddersufficiently in advance. WBSEDCL will
also co-ordinate with the traffic police authorities forregulation of traffic during cutting of roads.

10.0. INSPECTION BY ELECTRICAL INSPECTOR

10.1. All Electrical installations and equipments are to be inspected and approved by theChief Electrical
Inspector to the Government of West Bengal, before commissioning.

10.2. The Contractor will arrange for the payment of the necessary fees for inspection.
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10.3. Any defects pointed out by the Electrical Inspector, shall be corrected or attended bythe bidder
[subcontractor at his own cost and he shall pay, for subsequent inspectioncharges to the Electrical
Inspector, for obtaining approval.

11.0. INSTALLATION OF U.G. CABLES

11.1. Method of UG Cable Laying: Laying33 kV HT UG cables at a depth not less than3 Mtrs, by
trenchless technology, adopting horizontal boring using appropriate standardmachines. Boring & Drawing
of cable including preparation at site

11.2. ROUTE PLANS: Tentative cable route plans will be furnished to the contractors, indicating the roads
road crossings, findings by excavating trial holes by the contractor /sub contractor. The work should be
taken upon only after WBSEDCL Engineers approvethe final route. The WBSEDCL reserves the right to
change, alter deviate the route ontechnical reasons.

11.3. TRIAL PITS :The bidder shall excavate trial pits, for alignment purpose atappropriate distance apart
as warranted by the local conditions, keep a record of thefindings and close the trial holes properly to avoid
hindrance / accidents to pedestrian

traffic. The final route / alignment of the cables shall be decided based on the finding ofthe trial holes.

11.4. It is the responsibility of the bidder to maintain as far as possible the required statutoryclearances
from other utility services.

11.5. Any damage caused, inadvertently to any utility services shall be the sole responsibilityof the
contractor.

12.0. STATUTORY NOTICES AND WAY LEAVES
12.1. The Contractor shall arrange the necessary way leaves from the concerned publicutility authorities
and WBSEDCL shall give the required assistance to the contractor incompleting the project.

13.0. LAYING OF CABLES

13.1. 33 kV H.T 3x400 sqmm and 11 kV H.T 3X300 sq mm HT XLPE UG cables:

Laying 33 kV HT UG and 11 kV HT UG cables by trenchless technology by adopting horizontal boring ata
depth not less than 2-3 Mtrs using appropriate standard machines.

14.0. LAYING OUT THE CABLE :

14.1. 11 kV H.T three core HT UG cables:

The cable shall be pulled / drawn smoothly in the bored holes by the horizontal boringmachine itself. The
excavated cable trench shall be drained of all water and bedsurface shall be smooth, uniform and fairly
hard before laying out the cable. The

cable shall be pulled in the trench only on cable rollers spaced out at uniformintervals to prevent damage to
cable. The laying out process shall be smooth andsteady, without subjecting the cable abnormal tension.
The cable laid out shall besmoothly and evenly transferred to the ground after providing sand cushion and
shallnever be dropped. All the snake bends in the cable shall be straightened out.

14.2. Loop Cable :Atleastone complete loop of the cable has to be kept at each jointingpoint and
termination point.

15.0. FLAKING

15.1. Wherever it is not possible to lay of the entire cable drum length, the cable should becut and properly
sealed and if it is necessary to remove the cable from the drum, itshould be properly flaked. Such cable
lengths should be properly stored at site.

16.0. CABLES AND OVER BRIDGES:

16.1. Wherever the cable route crosses bridges the cable shall be laid in the ducts, if provided, by
removing and replacing the R.C.C. covers and filled with sand cushion.
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16.2. In the absence of the cable ducts over bridges, the cable shall be laid in suitable sizesteel/G.1. pipes
or as directed by the engineer-In-charge and the pipe covered by cementconcrete if necessary to protect
from direct sunrays.

17.0. CABLE CROSSING OPEN DRAINS WITH LONG SPAN:

17.1. Wherever the cable to cross open drains with a long span, the cable shall be laid insuitable size G.1.
pipe, properly jointed with suitable collars. The Gl pipe shall be firmlysupported on pillars, columns, or
suitable support of R.C.C. foundation with stone masonryin cement mortar 1:4

17.2. Wherever the U.G. cable has to cross the sewerage or water supply line the U.G. cablehas to be
taken below them maintaining adequate clearance. Further wherever the U.G.cable runs parallel to the
telephone cable a separation distance of at east 300-mm shall bemaintained.

17.3. The cables shall be laid in stoneware pipe wherever the cable and trench crosses privateroads,
gates, etc. In order to avoid inconvenience the stoneware pipe should be laid firstafter excavation and
excavated trench shall be back filled, compacted and surface properlyredone to restore that original
condition.

18.0. CABLE AND JOINT MARKERS

18.1. Permanent means of indicating the positions of joints on site should be provided. Duringthe course of
permanent reinstatement cable and joint markers, should be laid directlyabove the route of the cable and
the position of the joint respectively.

18.2. Wherever it is not possible to place the marker directly over the cable route or joint themarker should
be suitably placed near the cable route or joint on which the distance of thecable route or joint at right
angles to and parallel to the marker should be clearly indicated.

18.3. The position of fixing the markers will be at the discretion of the Engineer-In-charge.

19.0. JOINTING OF CABLES

19.1. GENERAL: It shall be noted that the U.G. cables are of XLPE insulation and needsspecial care in
jointing. The cable jointer and his assistant shall have experience inmaking joints / terminations. Jointing
work should commence as soon as two or three

lengths of cables have been laid. All care should be taken to protect the factory-plumbedcap/seal by laying
the end solid in bitumen until such time as the jointing is commenced.

19.2. Jointing of cables in carriage ways, drives, under costly paving, under concrete or asphaltsurfaces
and in proximity to telephone cables and water mains, should be avoidedwhenever possible.

19.3. JOINT PITS: The joint pits should be sufficient dimensions as to allow jointers to work withas much
freedom of movement and comfort as cables proposed to be jointed. The sidesof the pit should be draped
with tarpaulin sheet to prevent loose earth from falling on thejoint during the course of making. The pit
should be well shored with timber, if necessary.An overlap of about 1.0 mir of the cables to be jointed may
be kept, for allowance toadjust the position of the joint. When two or more cables are laid together the
joints shallbe arranged to be staggered by 2 to 2.5 mtr.

19.4. SUMP PITS: When jointing cables in water logged ground or under monsoon conditions, a sump pit
should be excavated at one end of the joint pit in such a position so that theaccumulating water can be
pumped or bailed out by buckets without causing interferenceto the jointing operation.

19.5. TENTS: A tent should be used in all circumstances wherever jointing work is carried out inthe open
irrespective of the weather conditions. The tent should be so covered as to haveonly one entrance and the
back facing the direction of the wind. The tent cover should beproperly weighted or tied down on the sides.
19.6. MEASUREMENT OF INSULATION RESISTANCE: Before jointing is commenced theinsulation
resistance of both sections of the cable to be jointed should be checked byinsulation resistance testing
instrument. An insulation resistance — testing instrument 0f2.5/5 kV shall be used. The Insulation
Resistance values, between phases and phase toearth shall be recorded. The actual jointing operation
shall start only after the approval ofthe engineer in charge of works.

19.7. PRECAUTIONS BEFORE MAKING A JOINT OR CUTTING A CABLE.
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The cable end seals should not be opened until all necessary precautions have beentaken to prevent
circumstances arising out of rainy/inclement weather conditions, whichmight become uncontrollable. The
cable seals should be examined to ascertain if they areintact and also that the cable ends are not
damaged, if the seals are found broken or thelead sheath punctured, the cable ends should not be jointed
until after due examinationand testing by the engineer-in-charge of the works.

19.8. PRECAUTIONS TO BE TAKEN ON LIVE CABLES IN SERVICE

Sometimes it becomes necessary that a H.V. cable, which is in service, be cut for makinga straight joint
with a new cable. In such cases work on joint should start only after the inservice cable is properly
identified, isolated, discharged, tested and effectively earthed.Search coils interrupters or cable-identifying
instruments should be used for this purpose.

19.9. IDENTIFICATION NUMBERS / COLOURS AND PHASING :The cables should be laidand jointed
number to number or colour to colour shown on the core identifying marks andprevent cross jointing. In all
cases, the cables should be tested and phased out, andmore particularly so when the cable terminates at
Ring Main Unit / Sub-station.

19.10. MAKING A JOINT: The Heat shrinkable joints used shall be conform to the specificationvideAnnexe
2. Alternatively push-on or Tapex or cold shrinkable type can be used withthe approval of WBSEDCL. The
contractor should furnish all the technical particulars of thesejoints and obtain approval only in case they
are found superior to the heat shrinkablejoints. Epoxy based joints are not permitted. Comprehensive
jointing instructions obtained from the manufacturer of joint kits shall be meticulously followed.
Theconnection of the earth wires should be done using flexible bonds connected to cablesheath using clips
or soldering. Aluminum conductor strands shall be joined bymechanical compression method, using
suitable die and sleeve with a good quality tool. The joints shall conform to specification as per IS 13573-
1992.

19.11. TRANSITION JOINTS: Wherever straight through joints will have to be made withexisting cables
under the following conditions, the contractor shall arrange such type ofjoints and execute them with skilled
jointers.

(1) Between cables having two different types of insulation viz., paper and XLPE

(2) Between cables having two different types of conductor material, viz. copperand aluminum.

(3) Or a combination of the above

The transition joints shall conform to IS 13705 — Transition joints for cables forworking voltages from 11 KV
upto and including 33 KV - performancerequirements and type tests.

19.12. CABLE TERMINATIONS: Cable terminations required are both indoor and outdoor typeand
invariably be of heat shrinkable type conforming to the specifications vide Annexe2.Alternatively push-on or
Tapex or cold shrinkable type can be used with the approval of WBSEDCL with appropriate sheds for
rainwater in case of outdoor terminations. All thetechnical particulars to establish the superiority in the
performance of these joints shall befurnished while seeking approval. The terminations shall conform to
specifications as perlS 13573 — 1992. The instructions furnished by the manufacturer of termination
boxes/kitsshould strictly be followed.

19.13. Whenever a cable raised from the trench to end in termination, to be finally connected toan
overhead line or transformer, the following instructions should be complied with —

(i) One coil to made and left in the ground for future needs

(i) The rise of cable, immediately from the ground level should be enclosed insuitable diameter Gl pipe to
height of 2 mt.

(iiif) The balance portion of the cable should be neatly curved, in ‘S’ shape.

(iv) The cable and pipe should be properly fastened by using appropriate clamps/support. The hardware of
clamps shall be painted with red oxide andenamel paint or galvanized.

(v) The lugs on the termination shall be compressed with a suitable compressiontool.

20.0. EARTHING AND BONDING

20.1. The metal sheath and armour should be efficiently bonded and earthed at all terminalsto earth
electrodes provided. The cross sectional area of the bond shall be such that theresistance of each bond
connection shall not exceed the combined resistance of an
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equal length of the metal sheath and armour of the cable.

21.0. TESTING AFTER LAYING AND JOINTING

21.1. All cables after laying and jointing works are completed should be tested systematicallyand insulation
and pressure tests should be made on all underground cables.

21.2. All test results should be recorded in tabular form in logbooks kept for the purpose

21.3. The cable cores should be tested for :-

(i) Continuity

(i) Absence of cross phasing

(iii) Insulation resistance to earth; insulation resistance between conductors.

22.0.H.V. TESTS

22.1. After the laying and jointing work is completed, a high voltage test should be applied tothe cable to
ensure that the cable has not been damaged during or after the layingoperations and there is not defect in
the joining

22.2. The high voltage tests should be as per IS 1255 or as per international standards. TheH.V. testing
instruments shall be brought by the turn key contractor.

23.0. TESTING AND RECORD OF CABLE CONSTANTS:

23.1. When the cable is ready, just before commissioning, the cable constants viz, theresistance,
capacitance and inductance of each conductor should be determined andrecorded, along with frequency at
which the values of capacitance and inductance aredetermined.

24.0. GUARANTEE

24.1. All the cable joints / termination done by the contractor shall be guaranteed for 12months from the
date of energization of the complete cable. In the event of failure duringthe guarantee period, the
restoration work shall be done free of cost by the contractorwithin 24 hours of giving notice or else the
expenditure incurred by WBSEDCL to re-do thejoint / termination will be recovered from the performance
guarantee amount held withthe WBSEDCL.

25.0. CABLE RECORDS

25.1. Accurate neat plans / sketches, drawn to suitable scale (1 cm = 10M) should beprepared and
furnished by the contractor after the completion of each work.

25.2. All relevant information should be collected at site, during the progress of work andpreserved for
preparation of drawings.

25.3. The following essential data should be incorporated on all drawings

a) Size, type of cable or cables.

b) Location of the cable in relation to prominent land mark property, Kerb-line etc., withdepths.

¢) The cross section showing where cables are laid in piper or ducts, giving their sizes, type and depths.

d) Position and type of all joints

e) Location of other cables which run alongside or across the cable route.

f) Position and depths of all pipers, ducts, etc., which are met as obstruction to thecable route.

g) Accurate lengths from joint to joint

h) Manufacturers name and drum number of the cable, between sections / joint to joint. Two transparencies
and six blue print copies of the cable records prepared as aboveshall be given to the WBSEDCL's engineer
as a part of the contract as soon as the cable ischarged.

—_—— — =

ROUTE SURVEY

The bidder shall fully familiarize himself with the site and route conditions etc. The bidders are advised to
visit the site and acquaint themselves with the topography, infrastructure etc. The contractor shall be fully
responsible for providing all equipment, materials, system and services specified or otherwise which are

Page 12 of 42



required to complete the erection and successful commissioning of cable in all respects. All materials
required for the Civil and construction/installation work shall be supplied by the Contractor. The complete
design and detailed engineering shall be done by the Contractor.

TECHNICAL SPECIFICATIONS FOR HEAT SHRINKABLE CABLE JOINT KITS FOR

CABLE TERMINATIONS AND JOINTS

1.0 GENERAL.:

1.1 The term heat shrink refers to extruded or molded polymeric materials which are cross linked todevelop
elastic memory and supplied in expanded or deformed size or shape. The manufacturer ofkits besides
stating the properties of each component of the kit as indicated below and as per thedetailed specifications
should also state the source of origin of each component viz; whether locallymanufactured or imported in
raw material form and processed. The manufacturing activity carried outon each component should be
stated. Also, in case the kit is assembled with components importedfrom two or more foreign suppliers, the
manufacturers should give documentary proof supported bythe foreign manufacturers confirming that the
kit assembled utilizing components of differentsuppliers are guaranteed by them.

2.0 QUALIFYING EXPERIENCE:
2.1. The kits should have satisfactory performance record in India in excess of 5 years supportedwith proof
of customers having had satisfactory use of these kits in excess of 5 years.

3.0 HEAT SHRINKABLE MATERIAL:

3.1. The heat shrinkable material component used in the joint shall have been produced in asystematic
procedure as follows:

a) The required materials shall be mixed and extruded into the required shape and then crosslinkedby
irradiation or any other appropriate chemical process. The components are thenwarmed and stretched by a
predetermined amount and allowed to cool in the extrudedshape. The cross-linking shall create a memory
and when heated again, the same shallcome back to its original shape at which it was cross-linked. Heat
shrinkable tubes can bereduced to 30% of its expanded dimension by heating.

b) The volume resistivity of the sleeves shall be 108 ohm-cm and the dielectric constant of around 15 to 30.
The limiting temperature shall not be less than 100°C for longer durationand 250°C for one minute.

4.0 TYPE TEST REPORTS:
The Joints and terminations should have been subjected to all the type tests and type testreports not later
than 5 years on the day of Bid opening shall be furnished for verification.

5.0 ELECTRICAL CLEARANCES:
The electrical clearances required for a Indoor/Outdoor termination and a straight throughjoint is shall be as
per standards

6.0 COMPRESSION TYPE TUBULAR TERMINAL ENDS:

The materials used in the terminals shall be Aluminum of grade 19501 conforming to 1S5082 -
Specifications for wrought aluminum and aluminum alloys bars, rods, tubes andsections for electrical
purposes. The finish inside the barrel shall either be suitablyroughened throughout the crimping length of
terminal end or provided with suitable greaseTender Specification for Construction of 33kV new line. Edges
and corners shall be free from burrs and sharpedges. The terminals shall meet the requirements of IS 8309
- Specification for Compressiontype tubular terminal ends for aluminum conductors of insulated cables.

7.0 JOINT KITS:
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The requirements contained in a typical joint Kit are as follows:

a) Heat shrinkable or push-on or Tapex or cold shrinkable type clearinsulating tubes

b) Stress control tubing where necessary

c) Ferrule insulating tubing for joints.

d) Conductive cable break outs for terminations, non tracking, erosion and

e) Weather resistant tubing both outer / inner

f) Non tracking erosions and weather resistant outdoor sheds in case ofterminations

g) High permittivity mastic wedge Insulating mastic.

h) Aluminum crimping lugs of ISI specification.

i) Tinned copper braids

j) Wrap around mechanical protection for joints.

k) Cleaning solvents, abrasive strips.

) Plumbing metal.

m) Binding wire etc. adequate in quantity and dimensions to meet the serviceand test conditions.
n) The kit shall contain a leaflet consisting of detailed installation instructions and shall beproperly packed
with shelf life of over 3 years.

—_—— — —

8.0 LIST OF MANUFACTURERS:
The bidders can only offer the reputed manufacturer'sequipments.

ANNEXURE - |

SPECIFICATIONS FOR MATERIAL PROPERTIES AND OTHER TECHNICAL REQUIREMENTS
FOR HEAT SHRINKABLE CABLE TERMINATIONS AND JOINTS SUITABLE FOR 33
kVSCREENED CABLES/XLPE CABLES

1.0 GENERAL:

The term heat shrink refers to extruded or molded polymeric materials which are cross linkedto develop
elastic memory and supplied in expanded or deformed size or shape. Thesubsequent heating results in
shrinking down to original size and shape. The manufacturer ofkits besides stating the properties of each
component of the kit as indicated below and as perthe detailed specifications given in Enclosures-I(A),
I(B) & I(C) should also state the source oforigin of each component viz; whether locally manufactured or
imported in raw material formand processed. The manufacturing activity carried out on each component
should be stated.Also, in case the kit is assembled with components imported from two or more
foreignsuppliers, the manufacturers should give documentary proof supported by the foreignmanufacturers
confirming that the kit assembled utilizing components of different suppliersareguaranteed by them.

2.0 QUALIFYING EXPERIENCE:
The kits should have satisfactory performance record in India in excess of 5 years supportedwith proof of
customers having had satisfactory use of these kits in excess of 5 years.

3.0 PERFORMANCE TESTING AT CPRI, BANGALORE:

The successful contractor/bidder may undertake the testing of termination and jointing kits at CPRIin the
presence of WBSEDCL Engineers as per the performance type test sequence given below. For
thispurpose, the kit shall be selected by WBSEDCL Engineers in the manufacturer’s premises and sealed
bythe Engineer before taking it to CPRI, Bangalore.

Typical atmospheric conditions during the tests

Sl No Particulars Details

Maximum 450 C

1 Amb. Temperature

Minimum 100 C

2 Atmospheric pressure 963 to 987 m. bar

3 Relative
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SECTION-A
INSTRUCTION TO BIDDERS

A. General guidance for e-Tendering

Instructions / Guidelines for tenders for electronic submission of the tenders online have been annexed
for assisting the contractors to participate in e-Tendering.

1.

Registration of Contractor:

Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered
with the Government e-Procurement system, through logging on to https://wbtenders.gov.in(the web
portal). The contractor is to click on the link for e-Tendering site as given on the web portal.

Digital Signature certificate (DSC):

Each contractor is required to obtain a class-Il or Class-Ill Digital Signature Certificate (DSC) for
submission of tenders, from the approved service provider of the National Information’s Centre (NIC)
on payment of requisite amount. Details are available at the Web Site stated in Clause-2 of Guideline
to Bidder DSC is given as a USB e-Token.

The contractor can search & download NIT & Tender Documents electronically from computer once
he logs on to the website mentioned in Clause 2 using the Digital Signature Certificate. This is the only
mode of collection of Tender Documents.

Submission of Tenders:

Tenders are to be submitted through online to the website in two folders at a time for each work, one in
Technical Proposal & the other in Financial Proposal before the prescribed date &time using the Digital

Signature Certificate (DSC).The documents are to be uploaded (virus scanned copy) duly Digitally
Signed. The documents will get encrypted (transformed into non readable formats).

A. Technical proposal
The Technical proposal should contain scanned copies of the following in two covers
(folders).
A-1.  Statutory Cover Containing two covers (folders)-(a) NIT& (b) Annexure/forms.
(a) NIT folder containing Downloaded and uploaded copies (
DigitallySigned)of the following:- -
i NIT.
ii. General conditions of contract and specification for works
iii. Additional terms and conditions, if any
( c) Annexures/Forms Folder containing
i. Undertaking by the bidder (Annexure-VIIl)
ii. Letter of Bid for the work (Annexure-IX)
iii. Declaration by the bidder (Annexure-X).

A-2. Non statutory cover containing

i Professional Tax (PT) deposit receipt challan, P.F. Registration number, GST
Registration number, E.S.I. Registration number (For execution of works in E.S.I.
Coverage area), Pan Card and Income Tax return for the Assessment Year 2022-
23, 2023-24 & 2024-25, Annual Audited Financial Report for last 3 (three),
Trade License, Valid Electrical Contractor’s License & Valid Supervisor
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Vi.

Vii.

viii.

Competency Certificate having qualified parts for erection of 33KV UG cable
laying.

Registration Certificate under Company Act (If any).

Registered Deed of partnership Firm/ Article of Association & Memorandum.
Power of Attorney (For Partnership Firm/ Private Limited Company, if any).
Current Year no objection Certificate issued by the Assistant Register of Co-
Op(S) (ARCS). Valid bye laws are to be submitted by the Registered labour Co-
Op(S), Engineers’ Co. - Opt. (S).

Three similar works costing not less than the amount equal to 40% of the
estimated cost in separate three contracts/Two similar works costing not less
than the amount equal to 50% of the estimated cost in separate two contracts
/One similar work costing not less than the amount equal to 80% of the
estimated cost in single contract under the authority of State/Central
Government, State/Central Government undertaking, Statutory Bodies
constituted under the statute of Central/State Government after 30*January
2019

Completion Certificate indicating Estimated Amount, Value of work-done and
Date of completion of the work and detail communicational address along with
contact number of the Client should be submitted by the Bidder. Completion
Certificate from the concerned Executive Engineer/District Engineer/Divisional
Engineer or equivalent rank and above will be treated as valid credential. [Non-
statutory Documents].

The bidder must have full-fledged set up for executing similar projects in power
utility. Details of execution set up to be deployed by the bidder shall be
furnished in their offer. Management team shall be headed by Manager who
shall have at least 2(Two) years experience in execution of such contract of
comparable nature. He shall be stationed at work site.

Registration certificate under Company Act (if any).

Financial Proposal (in one cover/folder)

It contains Bill of Quantities (BOQ).The rate to be quoted in the BOQ on
“percentage basis” in the space marked for quoting rate (either excess, less or
at pari.e, 0.00%). Quoted rate will be encrypted in the B.O.Q. under Financial
Bid.

Note: Failure of submission of any of the above mentioned documents will render the tender
liable to be rejected for both statutory &non statutory cover.

THE ABOVE STATED NON-STATUTORY / TECHNICAL DOCUMENTS SHOULD BE ARRANGED IN
THE FOLLOWING MANNER

Click the check boxes beside the necessary documents in the My Document list and then click the tab
“‘Submit Non-StatutoryDocumentsto send the selected documents to Non-Statutoryfolder.Next Click the
tab “Click to Encrypt and upload” and then click the “Technical” Folder to upload the Technical
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Documents.

Sl

No.

Category Name

Sub-category
Description

Details

01.

Certificates

Certificates

a) PAN Card.
b) Copy of .T. return for last 3 (three) financial years.
c) GST registration certificate, if applicable.

d) Professional Tax Clearance Certificate for the last month.
e) EPF registration certificate and challan for last month.
E.S.| Registration (if applicable) for last month Challan. Valid
Electrical Contractor’s License & Valid Supervisor Competency
f)  Certificate having parts for laying 33KV UG cable.

02.

Company Detail(s)

Company
Detail

Trade License in respect of the prospective Bidder, Proprietorship
Firm (Trade License), Partnership Firm (Partnership Deed, Trade
License) Ltd Company (Incorporation certificate, Trade License)

03.

Credentials

Credential

a) Requisite Credential Certificate for completion of at least one
similar nature of work in any Govt. Dept having magnitude of
a) contract value in a single contract during last seven years
, hot below Rs 80 % of total quoted value.
b) contract value in a 02 nos. contract during last seven
years, not below Rs 50 % of total quoted value.
¢) contract value in a 03 nos. contract during last seven
years, not below Rs 40 % of total quoted value.

b) Documents ofCredential (in theform ofwork completion
certificates and/or paymentcertificates) ofexecuting similar
nature of works.

04.

Financial
Information

Financial
Information

a) Copy of IT returns for last 3 financial years.

4.1.3. Opening of Technical proposal:

Technical proposals will be opened by the Tender Committee Howrah Regional Office, WBSEDCL, and
his authorized representative electronically from the web site stated using their Digital Signature Certificate

(DSC).

Intending tenderers may remain present if they so desire.

Cover (folder) for Statutory Documents will be opened first and if found in order, cover (folder) for
Non-Statutory Documents will be opened. If there is any deficiency in the Statutory Documents
the tender will summarily be rejected.

Summary list of technically qualified tenderers will be uploaded online.
Pursuant to scrutiny & decision of the Department, the list of eligible tenderers will be uploaded in

the web portal.
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4.2. Financial proposal:
The financial proposal should contain the following documents in one cover (folder) i.e. Bill of
quantities (BOQ). The contractor is to quote the rate itemwise online through Computer in the space
marked for quoting rate in the BOQ.

Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally
Signed by the contractor.

5. Penalty for suppression / distortion of facts:
If any tenderer fails to produce the original hard copies of the document like Completion Certificate and
any other documents on demand of the department within a specified time frame or if any deviation is
detected in the original copies from the uploaded soft copies, it may be treated as submission of false
documents by the tenderer and action may be referred to the appropriate authority for prosecution as
per relevant IT Act.

6. Rejection of Bid:
The Employer (Tender Accepting Authority) reserves the right to accept or reject any Bid and to cancel
the Bidding processes and reject all Bids at any time prior to the Award of Contract without thereby
incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or
Bidders of the ground for Employer’s (Tender Accepting Authority) action.

7. Award of Contract:
The bidder who's Bid has been accepted will be notified by the Tender Inviting & Accepting Authority
through Acceptance Letter / Letter of Acceptance. The notification of award will constitute the
formation of the contract.

8. The agreement as per enclosed format in G.C.C. will incorporate all agreements between the Tender
Accepting Authority and the successful bidder. All the tender documents including NIT and BOQ will
be part of the documents. After acceptance of Letter of Acceptance, the successful bidder shall have
to submit requisite copies of contract documents stated in NIT of the concerned work within time limit
to be set in the letter of acceptance.

SECTION-B

GENERAL CONDITIONS OF CONTRACT AND SPECIFICATION FOR ELECTRICAL WORKS

1. Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered
with the Government e-Procurement system, through logging on to http://wbtenders.gov.in(the web
portal). The contractor is to click on the link for e-Tendering site as given in the web portal.

2. The intending bidder(s) required to quote the rate itemwise in the BOQ.

a. The quoted price should be firm. There will be no price variation during the pendency of the
contract period or thereafter. Bidders are in no way allowed to get any escalation of price against
the contract. Price indicated in the schedule of prices deemed to include all the levies / duties /
cess& all other incidentals payable as per statute. Relevant Service Tax rules are applicable for
the work. The estimated cost is exclusive of Service Tax. It will be paid to the appropriate authority
[ agency as per prevailing rates and rules in force

3. WBSEDCL, who do not bind itself to accept the lowest tender, reserves the right to accept or reject
any bid and to annual the Bidding processes and reject all Bids at any time prior to the Award of
Contract without thereby incurring any liability to the affected Bidder or Bidders or any obligation to
inform the affected Bidder or Bidders of the ground for WBSEDCL*s (Tender Accepting Authority)
action.
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Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the
contractors, who resort to canvassing will be liable to rejection.

Bids shall remain valid for a period not less than 180 (One hundred eighty) days after date of Bid
opening of tender.

Earnest Money as per NIT should be submitted with the tender in the form of Bank Draft / Bankers
Cheque / Pay Order issued from any Scheduled Bank in favor of the “West Bengal State Electricity
DistributionCompany Limited” payable at Howrah.

Security Money:

The Successful tenderer within 7 (seven) days of receipt of LOI / order, shall submit his unconditional
acceptance in writing failing which the Department shall have the right to terminate the LOI / Order as
per rule and earnest money, submitted along with the tender will be forfeited. On receiving tenderer s
acceptance for the work the earnest money deposited with the tender will be automatically converted
to form a part of security money deposited. All security money shall be refunded after expiry of the
period of maintenance which shall be one year normally, if not otherwise mentioned in the work order)
after completion of the work. This period of maintenance shall be counted from the date of completion
of job.

Defect Liability Period:

The term ,Defect Liability Period™ shall mean the period of 12 (twelve) months from the date of
completion of the work. If any defect is found within the defect liability period, the contractor shall be
liable to rectify / replace the material at their own cost and responsibility. Defects / rectification work so
notified shall have to be attended and completed satisfactorily within 15 (fifteen) days. For faithful &
due fulfillment of all obligations, this defect liability period shall be covered by the Security money
already retained from the contractor. Aftercompletion of Defect liability period, and on completion of
satisfaction rectification of defect, if any reported within the defect liability period, and on receipt of the
application from the contractor, controlling officer of the work shall recommend for refund of the
Security money.

Definition of terms:

In writing these General Conditions of Contract, Specification and Bill of Quantity / Bidding Schedule

(Schedule of work), the following words shall have normally the meanings here-in-after indicated

unless there is something in the subject matter of content inconsistent with such construction.

I The Company / Purchaser / Owner / Department shall mean the WEST BENGAL STATE
ELECTRICITY DISTRIBUTION COMPANY LIMITED (WBSEDCL), having its office at Howrah
Regional Office, WBSEDCL, 13 NetajiSubas Road, 15t floor, Howrah.

I The Engineer-in-Charge / Controlling Officer shall mean the Engineer deployed by the company
for the purpose of this contract.

I Company’s representative shall mean any person or persons of WBSEDCL appointed by the
Company andshall include the contractor’s executor’s administrators, successor and permitted
assignees.

[ The Contractor shall mean the Bidder who will be awarded with the contract by the Company and
shall include the contractor’s executor’s administrators, successor and permitted assignees.

I The work Site shall mean the site of proposed work as detailed in the specification or any other
place where the work is to be executed under the contract.

I The terms Services shall mean all works to be undertaken by the Contractor as laid down under
the head

,Scope of Work™ or elsewhere in the specification enclosed. When the words ,approved®, ,subject

Page 19 of 42



toapproval, ,as directed”, ,accepted, ,permitted™ etc. are used, the approval, judgment,
direction etc. areunderstood to be a function of company.

I Writing shall indicate any manuscript, type written, printed or other statement reproduced in any
visibleform.

0 Date of Contract shall mean the date on which the notification of award of contact / letter of award
| telexaward has been issued.
I Zero Date will be reckoned from the date of handing over of site.

10. Scope of work:
The contract comprises of Supply, Laying, Erection & Installation as per scheduleof the work, as
required including provision of all labor, material, construction plant, temporary work and everything
whether of a temporary or permanent nature required for such construction, completion and
maintenance so far as the necessity of providing the same is specified in or responsible to be inferred
from the contract.

11. Manner of Execution of Contract:

The successful bidder has to submit acceptance of the LOI / Order within 7 (seven) days from the date
of issue of the Letter of Intent / Order. The successful bidder shall be required to execute an
Agreement (as per format enclosed as Annexure-2) at his expenses on a non judicial stamp paper of
Rs100/- with the company with all related documents for satisfactory execution of the work if desired
by the WBSEDCL authorities. Agreement shall be signed on a date and time to be mutually agreed
upon at Howrah Regional Office, WBSEDCL, 1st Floor, 13, N.S. Road,MullickFatak,Howrah-711101
and the same has to be signed by both parties within 30 (thirty) days from the date of the acceptance
of the order. Power of attorney of the authorized representative of the contractor who will sign the
contract on behalf of the contractor is to be submitted before signing of the agreement.

12. General Requirement:

12.1. Pre-visit of work site: Contractor to visit the site before submission of tender: The contractor shall
inspect andexamine the site and its surroundings and shall satisfy himself before submission of his
tender as to nature of the site, the quantities and nature of work and the materials necessary for the
completion of the works and the means to access to the site, the accommodation he may require and
in general shall himself obtain all necessary information as to risks, contingencies and other
circumstances which may influence and effect his tender.

12.2. Cost of Bidding: The Contractor shall bear all cost associated with the preparation and submission
of their bidand WBSEDCL in no case shall be responsible or liable for these costs, regardless of the
conduct or outcome of the bidding process.

12.3. Correctness and sufficiency of rates quoted in the tender: The contractor shall be deemed to
have satisfiedhimself before tendering as to the correctness and sufficiency of his tender for works
and the rates and prices stated in the schedule of the items. The rates and prices quoted shall cover
all obligation of the tenderer under the contract and all materials and things necessary for the proper
completion and maintenance of the works.

12.4. Contractor shall execute, complete and maintain the works as per direction of the Controlling Officer
[Engineer-in-Charge of the works or his representatives.

12.5. Contractor to submit program: Within14 (Fourteen)days from the date of issue of Letter of Intent/
Erectionorder the Contractor shall submit a program showing the order, procedure and method in
which he proposes to carry out the work.

12.6. Contractor’s Staff at site: The contractor shall provide at site authorized representative duly
approved by theControlling Officer (approval may be withdrawn for particular person, if necessary).
The contractor and/or his authorized representative is to be constantly on the work and shall give
whole time supervision of the same. Such authorized agent or representative shall receive (on behalf
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of the contractor) directions and instructions from the controlling Officer / Engineer or his
representative.

12.7. Removal of persons employed at site: The Controlling Officer / Engineer shall be at liberty to ask
thecontractor to remove from the site any person, employed by the contractor in the execution of the
works, who in the opinion of the Controlling Officer / Engineer misconducts himself or is incompetent
or negligent in the proper performance of his duties and such persons shall not be again employed
upon the works without the permission of the Controlling officer / Engineer.

12.8. Setting out: The Contractor shall be responsible for true and proper setting out of the works and for
thecorrectness of the position, levels, dimensions and alignments of all parts of works. If at any time
during the progress of the works any error shall appear or arise in the positions, levels, dimensions or
alignments of any part of the work, the contractor on being asked to rectify by the Controlling Officer /
Engineer, shall at his own expense rectify such error to the satisfaction of the Controlling Officer /
Engineer.

12.9. Protection of works: The Contractor shall in connection with the works provide and maintain at his
own costalllights guards, fencing and watching when and where necessary or required by the
WBSEDCL or by any competent authority or statutory or other authority for the protection of the works
or for the safety and convenience of the public or others.

12.10. Care of works: From the commencement to the completion of the works, the contractor shall take
fullresponsibility for the care thereof and of all temporary works and in case of any damage, loss, or
injury to works or to any part thereof or to any temporary works due to any cause whatsoever shall at
his own cost repair and make good the same, so that at completion the works shall be in good order
and conditions and in conformity in every respect with the requirements of the contract. The
contractor shall take every practicable precaution not to damage or to cause injury to adjoining or
other properties or to any persons. However even if any damage or injury occurs, the contractor shall
be responsible in meeting the necessary claims and demands as may be required.

12.11.  Workmen’s compensation for accident or injury to any workmen: The WBSEDCL shall not
be liablefordamage or compensation payable as per provision of law in respect of consequence of
any accident or injury to any workmen or other person in the employment of the contractor.
Contractor shall have to pay all claims, demands, proceedings costs, charges and expenses
whatsoever in respect thereof or in relation thereto. Insurance policy covering provision for
workmen’s compensation for all the workmen to be engaged bythe contractor is to be made by him.

12.12. Facilities for other contractors: The contractor shall afford all reasonable facilities for any
othercontractor employed by WBSEDCL in the execution on or near the site of any work not included
in the contract.

12.13. Clearing site on completion: On completion of the works the contractor shall clear away and
remove fromthe site all constructional plant, surplus materials rubbish, and temporary works of every
kind and leave the whole of the site and works clean and in a good and tidy condition to the
satisfaction of Engineer-in-charge.

13. Labor License:

Contractor will have to obtain Labor License in respect of the above work as per Contract Labor
(Regulation & Abolition) Act, 1970 as early as possible.

14. Compliance of Labor Laws:

The Contractor shall comply all statutory Labor Laws to protect the laborers engaged by them. In this
connection the contractor will be required to execute an Indemnity Bond (as per specimen enclosed as
Annexure — 1) after placement of Letter of Intent / Order.

15. Night and Holiday Work:

None of the permanent work related to contract shall be carried out during night or Sunday or on other
holiday without permission in writing of the Engineer-in-charge.

Page 21 of 42



16. Variation, Omission, Addition & Alteration:

The Contractor shall not modify the work except under direction in writing by the Company. The
quantities provided in the Schedule of work are provisional only, which may vary up to any extent or
may be deleted altogether. The quoted rate of each item shall remain firm till completion of contract.
The company reserves the right to alter, amend and omit or otherwise vary the quantities as may be
necessary but such variation will be limited to £ 25% (plus or minus twenty five percent) of the contract
price. Payment shall be made as per actual execution.

17. Supplementary Works:
Whenever supplementary works become unavoidable for completion of the work in all respect, the
Contractor shall bring the matter to the notice of the Controlling Officer and submit their proposal.
However the
controlling Officer shall have the right to advise the contractor to proceed with such item(s) of work.
Rates for supplementary item shall be arrived at as given hereunder:

17.1.  The rates of all supplementary items shall be decided on pro-rata basis from the existing items in

the contract.

17.2.  When Cl. No. 17.1 above shall not be applicable, the rate should be analyzed to the mutual
acceptance of the present market rates of different elements involved in the item, against
documentary evidence, with 5% overhead, contractor*s profit as 10% (ten percent) and 1% (one
percent) as Cess towards BOCWWC Act, 1996. In that case contractual rate of quotation will not
be applicable.

Controlling Officers decision regarding finalization of rate of non-scheduled item(s) shall be final and

binding upon the Contractors.

18. Terms of Payment:

Progressive R/A bills, against the prayer of the contactor, for an amount of minimum 20% (twenty percent)
of the ordered value or as deemed justified by the Controlling Officer shall be released against certification
of the Controlling Officer. The bill shall be released within 45 (forty five) days of its submission. The final bill
shall be released on completion of the work in all respect and fulfillment of all contractual obligations by the
contractor.

18.01: Paying Authority :

The Manager or Assistant Manager (F&A) of Howrah-1 Division, WBSEDCL as
desired by competent Regional Authority shall be the Paying Authority.

19. Controlling Officer of the work: Regional Manager, Howrah Regional Office
20. Supervising Officer of the Work: Divisional Manager of the respective Division.

21. Completion of Contact:

All work under the contract must be completed by period of completion mentioned in NIT while
portions of work as per program settled in consultation with the controlling officer shall be completed
by the date stipulated in the said program. It is to be noted that time is the essence of the contract and
any default on the part of the contractor to complete the work within the stipulated date / dates
aforesaid or within the time as may be extended in writing by the Controlling Officer subject to payment
of liquidated damages, the WBSEDCL shall have the right, without prejudice to any other clauses, to
terminate contract forthwith and to take possession of the balance work / materials and have the same
allotted to any other agency and the contractor shall be liable to compensate the loss that may be
occasioned to the WBSEDCL on that account. Any letter in writing by the Controlling Officer shall be
treated as conclusive on behalf of the WBSEDCL.
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20.

21.

22,

23.

24,

25,
25.1

25.2.

26.

Defective Materials:

If in the option of the Engineer-in-charge, any of the materials brought to the site for use are not of the
quality or kind specified in the contract and / or are unfit for the works, he shall be at liberty to order the
removal of the said materials and the contractor shall remove the same within 24 (twenty four) hours
after notice has been given to him and if he fails to remove them within the time the Engineer may
cause them to be removed anywhere at the risk of the Contractor and any cost incurred in so doing
shall be deducted from the dues to the contractor under the contract.

Drawings:

The works shall be carried out as per the instructions and to the satisfaction of the Engineer in
accordance with the signed drawings, the specifications and schedule of quantities and also as per
any further drawings which may be supplied, all instructions which may be given by the Engineer-in-
Charge from time to time.

Material and Workmanship:

All the works shall be executed with the materials as specified and with best workmanship and / or in
the best manner to the satisfaction of the Engineer-in-charge.

Extension of Time:

An extension of time without imposition of liquidity damage, may be granted for delay in execution of
work provided there is no fault whatsoever on the part of the contractor. Such extension may only be
granted on the basis of application to be submitted by the contractor who has to establish that the
extension of time required by him is not due to his fault.

Liquidated Damage:

If the Contractor shall fail to complete the works within the time prescribed herein or extended
time for completion, then the Contractor shall pay to the WBSEDCL a sum amounting to 0.143%
of contract value of the works for each calendar day of delay, subject to a maximum of 10% of
the contract value of the work.

The WBSEDCL may, without prejudice to any, other method of recovery deduct the amount of such
damages from any money in their hand due or which may become due to the contractor. The payment
for deduction of such damages shall not relieve the contractor from his obligation to complete the
works or from any other his obligations and liabilities under the contract.

Company’s Right to Terminated Contract:

. If the contractor fails to start the work within a month from the date of issue of Letter of Intent / Work
Order, the WBSEDCL shall have the right to cancel the Letter of Intent / Work Order with forfeiture of
earnest money (Converted into initial security) without giving any notice to the contractor.

If the contractor neglects or fails to proceed with the work proportionate to the scheduled time of
completion of the work or fails to complete the work within scheduled time for completion or within the
extended timeapproved by the WBSEDCL, the WBSEDCL shall have right to terminate the Work
Order / Letter of Intent after giving notice in writing to the contractor. If the contractor fails, after 14
(fourteen) days of such notice, to proceed with the work in the matter notified, the WBSEDCL shall
terminate the contract and call the contractor to take joint measurement along with the Engineer for
the finished portion of work. If the contractor does not appear for a joint measurement, ex-party
measurement by the WBSEDCL will be taken as final. In that case the WBSEDCL shall take
possession of the work site and engage other agency to complete the work. Extra cost, if incurred to
get the unfinished work done through other agency, will be realized from him, from his pending bills
and security money. In the contract terminated as above, the contractor shall have no claim for
compensation against the WBSEDCL for any loss or deterioration of any materials that he may have
collected or engaged or entered into an account of the work.

Quality of Work / Material and Mode of Measurement:
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27.

28.

29,

30.

3.

As regards specification of materials, execution of work and the mode of measurement relevant
stipulation of WBSEDCL in this respect will be applicable. The contractor shall arrange and provide all
necessary facilities along with necessary manpower for inspection, testing and measurement of work
at his own cost.

Materials:

All major material for the work will be supplied by WBSEDCL form our nearest site stores
which includes 33 KV 3x400Sqmm and 11 kV ,3CX300 sq mm XPLE cable. In excess of 35 kms
only the cost of transportation ofexcess kilometers beyond 35 kms is payable to you as per approved
rate of the WBSEDCL prevailing at the time of actual transportation.

The WBSEDCL will have right to test any material(s) at any moment, if found necessary. In that case
the contractor will be liable to take appropriate actions, which include the cost of testing and other
incidentals. Authenticated document for confirmation of quality of material, purchased by the
contractor, shall have to be submitted on demand by the Engineer-in-charge.

However all materials recovered during cable replacement works should be returned to Howrah
Regional Store.

Safe custody of WBSEDCL materials and executed works:-

You shall be entirely responsible for all the materials issued to you for the works and the executed
portion of the work till it is officially taken over by the WBSEDCL.

It is your responsibility to keep the policy alive throughout the desired period by timely and adequate
payment of the premium. The insurance policy should cover towards materials and labour. If the
amount of contract is modified subsequently the Insurance coverage should also be modified
accordingly.

Deduction of Taxes and Cess for BOCWWC Act, 1996:

It is obligatory under the provision of Income Tax Act 1961 and West Bengal VAT Act 2003 (VAT on
Work Contracts) to deduct tax to at source then the same will be deducted from the bills as applicable.
The Contractor is required to follow the Building and Other Construction Work Welfare Act, 1996.
Registration of his establishment under section-7 of the building and the Construction Workers
(Regulation and

Condition of Service) Act, 1996 is to be made after the contract is awarded. 1% (one percent) Cess
towards BOCWWC Act, 1996 will be deducted from its total amount of each bill. For these deductions
certificate will be issued as per rules.

Force Majeure:

The contractor shall not be liable to pay any liquidated damage for delay / failure to perform the
contract for reasons of force majeure such as act of God, act of the public enemy, acts of
Governments, fire, flood, epidemics, quarantine restriction, strikes, freight embargos and provided
that the contractor shall within 10 (ten) days from beginning of such delay notify the Company in
writing of the cause of delay. The Company shall verify the fact and grant such extension as found to
be justified without imposing liquidated damage.The department shall not be responsible or liable to
pay any compensation for any interruption in work at the site due to strike, lockout, riot, earthquake,
flood, cyclone or civil commotion or any other force of accident due to any reason beyond control.
The department shall not be held responsible to or liable to pay for any interruption in your work at the
site arising out of resistance from the local public due to any resistance towards work.

Sub-letting of Contract:

The Contractor shall not, without the written consent of the Company, assign or sublet his contract or
any part thereof, other than of raw materials, or for any part of the work provided that any such
consent shall not relieve the contractor from any obligation, duty or responsibility of the contract. In the
event of sub-letting of contract or any part thereof is permitted, the fact that such permission has been
accorded shall not establish any contractual relationship between the approved Sub-vendor and
WBSEDCL of any of his liabilities and obligations under the contract. It shall be the discretion of the
WBSEDCL authorities if any Sub-letting contract is considered eligible criteria.
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32,

33.

34.

35.

36.

37.

38.

Engineer’s Decision:
Controlling Officer*s decisionis finalin allrespect ofall matterswhich areleft tothe decisionof the
Controlling Officer including the granting of with-holding or certificates.

If in the opinion of Contractor, a decision made by Controlling Officer is not in accordance with the
meaning and intent of the contract, the Contractor may file with the Controlling Officer within 7 (seven)
days after receipt of the decision. Failure to file an objection within the allotted time will be considered
as acceptance of the Controlling Officer*s decision and the decision shall become final and binding.

Liability of Accidents and Damage:

The Contractor shall be responsible for the loss, damage or depreciation of the Company’s materials
while in their custody and until the same was taken over by the company.

Until the completed work is taken over by the Company, the Contractor shall also be liable for and
shall indemnify the Company in respect of all injury to person or damage to properly resulting from
negligence of the Contractor or his workman or sub-contractor or for defective workmanship etc.

Language and Measurement:

All documents pertaining to the contract including specifications, schedule notices, correspondences,
operating and maintenance instruction, drawing or any other writings be written shall be in English
language. The metric system measurement shall be used exclusively in ‘the contract.

Completion of Work:

Completion of work means completion of the work in totality and acceptance / takeover of the same by
the company. Partial or phase wise completion will have no bearing towards consideration of
guarantee / defect liability period.

Idle Labor / Machinery:

Whatever the reason may be, no claim for idle labor and machinery, additional establishment cost, hire
and labor charges of tools & plants would be entertained by the Company, under any circumstances.

Safety Rules:
The bidder shall also provide necessary fencing and lights to protect the public from accident. Fire
extinguishers shall be kept by the Contractor at the site of works where there is risk of fire hazard.
Adequate washing facilities shall be provided near the place of work.

Settlement of Disputes:

All disputes concerning question of act arising under the contract shall be decided by the Owner /
Company on receipt of written appeal by the Contractor. Any dispute or differences arising out in
connection with this contract shall to the extent possible be settled amicably and where settlement
cannot be reached then such disputes shall be subjected to settlement under the jurisdiction of
Calcutta High Court.

When the work is done near any place where there is risk of drowning, all necessary equipments shall
be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in
danger and adequate provisions shall be made for prompt first aid treatment of all injuries likely to be
sustained during the course of the work.

These safety provisions shall be brought to be notice of all concerned by displaying on a notice board
at a prominent place at the work spot. The person responsible for the compliance of code shall be
named by the bidder.

To ensure effective enforcement of the rules & regulations relating to safety precautions, the
arrangement made by the bidder shall be open to inspection of the employer and WBSEDCL.
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39.

40.
40.1

40.2.

40.3.

40.5.

40.6.

40.7.

40.8.

Notwithstanding the above clause there is nothing in those of exempt the bidder from the operation of
any other Act or Rule in force in the Republic of India.

All storage, handling & use of flammable liquids shall be under the supervisions of qualified persons.
First aid arrangements with the degree of hazard and numbers of workers employed shall be
maintained in a readily accessible place throughout the whole of working hours.

Reporting of Accident:

All accidents, major or minor, must be reported immediately to WBSEDCL and the contractor will
provide first aid to the injured person immediately. The injured person shall report to the First Aid
station along with the ,Injure on Work* form as per appropriate Proforma, duly filled in quintuplicate
and submit to the Medical Officer of the First Aid Station.

Serious Injuries: In case of serious injuries, the following procedure shall be adopted by the contractor.
I To provide first aid at his own First Aid Station.
0 To take the injured person to the hospital along with the ,Injured on Work* form duly filled in.
0 To report the accident to WBSEDCL.

Fatal Accident: Fatal accident must be reported immediately to WBSEDCL as well as to Police.

Penalty: Failure to observe the Safety Rules will make the contractor liable to plenty by way of
suspension ofwork and termination of contract. Adequate arrangement for proper lighting & guarding
shall be made at the work site.

Miscellaneous:

. The entire work shall be inspected by WBSEDCL representative from time to time at site as
necessary. The Contractor shall provide all facilities for such inspection free of cost.
Notwithstanding any inspection of the site, WBSEDCL shall have the right to reject any work not
conforming to the specification without being liable for any explanation or compensation. The
authorized representative of WBSEDCL shall have the free access to the work site, contractor site
office and store.

During the execution of the work, if any, problem arises which is not covered by the specifications,
the contractor shall seek necessary clarification and instruction from WBSEDCL. Such instruction
shall be binding on the contractor and shall be observed in full.

The Contractor shall make his own arrangement for the labor, construction equipment, tools and
tackles and construction materials, construction water, office / labor accommodation, water
supply, sanitation.

Electricity for construction purpose, if supplied by WBSEDCL, the charge shall be borne by the
Contractor at the rate specified by WBSEDCL. The Contractor cannot claim any compensation for
any failure in suchsupply caused due to any reason whatsoever in case of non-availability of
electricity for construction purpose from WBSEDCL. The Contractor has to arrange the same at his
own cost.

The Contractor shall strictly follow the construction safety rules, regulations and instructions
issued from time to time. In absence of any particular reference the Contractor shall refer to the
Indian Standard and also the State Government rules and regulations.

The contractor shall take all precautions during execution, especially while excavating
underground works, such as cables, pipelines, drains etc. and provide all possible precautions to
these works and incase they are damaged, rebuild / divert them at his own cost.

All guarantees and test certificates obtained by the contractor during the execution of the work
shall be transferred to the WBSEDCL before issue of the final payment.

The Contractor shall provide all necessary storage at the site in specified areas for all materials
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40.9.

40.10.

40.11.

40.12.
40.13.

such as timber, cement, lime and such other materials which are likely to deteriorate by the action
of sun, wind, rain or other natural causes due to exposure in the open in such manner that all
such material shall be duly protected from damage by weather or any other cause. All such stores
shall be cleared after completion of work and the entire site shall be clean and free from debris. Al
material shall be stacked in such a manner as to facilitate rapid and easy checking of such
materials.

All works are to be carried out with due regard to the convenience of the occupants of the
premises or road users and with close coordination with other Contractors who may be working on
that area. All arrangements / program of work must be adjusted accordingly. All precautions must
be taken to guard against chances of injury or accident to the occupants, users & workers. The
Contractor must see that all damages to any property, which in the opinion of the Controlling
Officer are due to the work of Contractor, are promptly rectified as per direction and to his
satisfaction. The construction of work must be done in such a way as not to dislocate or disturb
any sewerage system and existing other structures.

It must be clearly understood that WBSEDCL is indemnified by the Contractor against payment of
any compensation or award on account of any accident, injuries, and damages and if any such
payment have to be made by WBSEDCL under order of appropriate authorities, the same shall be
recovered from the Contractor.

Any services if affected by the work must be restored by the Contractor on emergency basis at his
own cost.

After completion of work, the finishes shall be of high quality and approved standard.

No omission or ambiguities in the drawing or in the specifications will relieve the contractor from
responsibility for material or completeness of the work.
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Annexure-|

SPECIMEN COPY OF INDEMNITY BOND
(TO BE EXECUTED ON Rs 100/- Non judicial Stamp Paper)

BY THE PRESENT INDEMINITY BOND EXCUTED by me / wus on this Day

I/We having Registered Office / residing at. (hereinafter called "OBLIGOR/OBLIGATOR" which expression
shall mean and included my/our Successors legal representatives, assigns) do hereby binds myself /
ourselves and also our CompPaNY/firmM ..o after having the
power to bind so with the promise and undertaking in favor of the West Bengal State Electricity Distribution
Company Limited. West Bengal State Electricity Transmission Company Limited, a government Company
within the meaning of sec.617 of the Indian Company's act having registered office at BidyutBhavan, block-
DJ,Sector-II, Salt Lake City, Kolkata-700091( hereinafter called as OBLIGEE, which expression shall mean
and include it's legal representative administrators assigns. WHEREAS OBLIGOR/OBLIGATOR has /have
been awarded to execute the job / works under letter no. Dated .issued by the OBLIGEE/OBLIGATOR after
having observing necessary formalities the details of which is described in the schedule given hereunder
as per letter mentioned herein-above and whereas the said job / works will be/likely to be done in places
covered under Employees' State Insurance Act(ESI) and / or the Workmen Compensation Act( W.e. Act)
and / or other laws relating to the Labour Management and Welfare. AND WHEREAS according to the
condition of the contract the OBLIGOR / OBLIGATOR is under obligation to execute this Indemnity Bond
before the commencement of actual execution and OBLIGOR/OBLIGATOR is aware that unless this
Indemnity Bond is executed in accordance with the condition of contract before the actual execution in
accordance with law the OBLIGEE shall have the power to deem that actual work has been started within
the meaning of the contract before the execution of this Indemnity Bond NOW THIS
INDENTUREWITNESSTHAT | / We the OBLIGOR/OBLIGATOR do hereby undertake.

1. THAT the OBLIGEE shall not be held responsible for any type of accident which may take place during
the course of work undertaken by the OBLIGOR/OBLIGATOR.

2. THAT the OBLIGOR/OBLIGATOR will take adopt all safety norms in respect of each and every
workmenlabour personnel according to the rules or to the satisfaction of the OBLIGEE in all cases.

3. THAT the OBLIGOR/OBLIGATOR undertakes to engage only those labour worker or any other
personnel whether skilled or unskilled or any other person whether in technical managerial or non-
managerial or any other capacity in the area covered under Employees' State Insurance Act who has
have insurance coverage within the meaning of Employees State Insurance Act and further
undertakes NOT to engage any person in the area covered under the Employees State Insurance Act,
who does / do has / have insurance coverage within the meaning of Employees State Insurance Act.

4, THAT the OBLIGEE further undertakes to engage only those labour worker, or any other personnel,
whether skilled or unskilled, whether in technical, managerial or non-managerial or any other capacity
in the area NOT covered under Employees' State Insurance Act who has life insurance for the sum
assured equivalent to the amount of Compensation under the Employees' Compensation Act in case
of accidental death or inquiry and such insurance has been effected by the OBLIGEE.

5. THAT the OBLIGOR/OBLIGATOR undertakes / undertake to indemnify and keep harmless the
OBLIGEE from all claims action proceedings and of risk damage danger to any person whether
belonging to/ or not belonging to OBLIGOR/OBLIGATOR.

6. THAT the OBLIGOR / OBLIGATOR shall keep harmless the OBLIGEE from all claims compensation
damages any proceedings in respect of any of its employee/workmen under the Workmen
Compensation Act. Act or any other laws for the time being in force.

THAT if during the course of execution of work as stated in the letter mentioned hereinabove issued
by the OBLIGEE, it is found that the OBLIGOR/OBLIGATOR has not complied with/ guidelines
formalities within the meaning of Employees' State Insurance Act or Workmen Compensation Act or
any other laws relating to theLabour Welfare for the time being in force, and also has not observed
the safety norms in accordance with the law to the satisfaction of the OBLIGEE the OBLIGEE shall
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have the right to stop the execution of work/job and the period of such stoppage shall continue till
adequate safety and other compliance mentioned hereinabove under the labour welfare legislation
have been observed and such period of stoppage shall not be taken into account for the calculation of
the total period of completion of work for which the OBLIGOR/OBLIGATOR is responsible to
complete the work/fjob and it will be deemed that discontinuance was due to default of
OBLIGOR/OBLIGATOR.

8. THAT if atany time due to exigency, the OBLIGOR/OBLIGATOR i.e. the West Bengal State Electricity
Distribution Company Limited / West Bengal State Electricity Transmission Company Limited as the
Principal Employer, becomes liable to pay any such compensation mentioned hereinabove, whether
on failure of the oblige or for any other reason , the OBLIGOR/OBLIGATOR shall have the right to
recover the said amount from any amount receivable by OBLIGEE or any bank guarantee deposited or
anything payable whether in connection with this contract or other contract by the OBLIGOR/
OBLIGATOR to the OBLIGEE.

THAT the OBLIGOR/OBLIGATOR is/are aware and accept that for the persistent or repeated
violation of any condition mentioned in this Indemnity Bond, the OBLIGEE shall have right to
terminate the contract of work issued by the OBLIGEE to OBLIGOR/ OBLIGATOR.

Deponent
Witness:
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Annexure-l|

PROFORMA OF AGREEMENT
(TO BE EXECUTED ON Rs 100/- Non judicial Stamp Paper)

ARTICLES OF AGREEMENT made this ................. Date Of ..oooeeviiiiiiee, inthe year............ccceeene
between West Bengal State Electricity Distribution Company Limited having its Head Office at
VidyutBhavan, Block DJ. Sectorll, Kolkata-700091 hereinafter referred to as the WBSEDCL (which
expression shall unless excluded by or repugnant to the context be deemed to include its successors and
assigns) of the ONE PART AND

............................ hereinafter referred to as ,CONTRACTOR™ (which expression shall unless excluded
by or repugnant to the context be deemed to include his heirs, executors, administrators, representatives
and assigns) of the OTHER PART.

WHERE ASWBSEDCL invitedtenders videTender Notice No..................... Date .o
(annexed hereto) for (Name 0f the WOTK). ..........uveiiiiiiiei e
AND WHERE AS in pursuanceof suchinvitation fortenders thecontractor submitteda tendervide no.
................ dt.......cooeeeeereeeee... Which was opened on ..o

The tender offer shall be in the custody of the WBSEDCL at present.

AND WHERE AS AFTER consideration of the tender submitted by the contractor with clarification(s), if
any,

WBSEDCL accepted the said tender submitted by the contractor and placed order
MOttt b (Annexed hereto)

NOW THEREFORE, the WBSEDCL and the Contractor agree as follows:

The contractoragrees toundertake thework of ............cccoviiiiii i, as perOrder No
......................... dt..oooiiiiiii e referred to above.

The WBSEDCL agrees to pay the contractor as per the Order No.................. dteeeennen. referred to
above.

Both the contractor and the WBSEDCL agree that for the purpose of jurisdiction of court in regard to any
dispute arising out of this agreement, this agreement shall be deemed to have been executed within the
jurisdiction of the original side of the High Court, Kolkata.

In witness whereof the parties have hereunder affixed their signature, on the day, the month and year
written as above.

Contractor WBSEDCL
Witness: Witness:
L, e,
2, 2,
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Annexure-l|

PROFORMA OF SERVICE TAX DECLARATION
| / We hereby declare that,

Our firmis Small Service Provider in terms of the Finance Act 1996&we need to be registered with the
Superintendent of Central Excise under Service Tax Permission.

Sign / Seal of the FIRM

Annexure-IV
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PROFORMAOFBANKGUARANTEEFORBIDGUARANTEE/SECURITY

Thenon-JudicialstamppaperofRs100.00shouldbeinthenameofissuingbank.

Ref..eeeereiccnenee BankGuaranteeNo..................

D] (R
To
The. e
West Bengal
DearSirs,
InaccordancewithInvitationtobidunderyourBidNo...................... M/S.uiiiiiiniiiiiinenns having its
Registered/Head Officeat. ..o (hereinafter calledthe
"Bidder")wishtoparticipateinthe
saidBidof..........oeeevvrneenenens andyou,asaspecialfavourhaveagreedtoacceptanirrevocableandunconditionalBa
nkGuaranteeforanamountof............cccee.... validupto................ onbehalfofBidderinlieuoftheBiddepositrequir
edtobemadebythebidder,asaConditionprecedentforparticipationintheSaidBid.
Wethe............... Bank(Name)at......cccccceevreernnenn (address)
havingourHeadOfficeat...................... guaranteeand undertake topayimmediately

ondemandbyWestBengalStateElectricityDistributionCompanyLtd.,theAmountof........c.ccccciieiviieenieneeeeenaes
................................................................................ (inwords&figures)withoutany

reservation, protest,demurandrecourse.Anysuchdemandmadebysaid‘Owner'shallbeconclusiveandbindingo
nus irrespectiveofanydisputeordifferenceraisedby the Bidder.

This Guarantee shall be irrevocable and shall remain
valid uptoandinCluding.......cccuuuuii i ieeice e
Ifanyfurtherextensionofthisguaranteeisrequired,thesameshallbeextendedtosuchrequiredperiod(not

exceeding oneyear)onreceivinginstructionfromM/s ...........ccoeveennnens onwhose behalf
hisguaranteeisissued.

InwitnesswhereoftheBank, throughitsauthorizedoffice, hassetitshandandstamponthis.......... dayof
.................. 21....at e,

WITNESS

...... (S|gnature) (Slgnature)
.......... (Name) (Name)
(OfficialAddress) (OfficialAddress)
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Allnexure

FORMAT OF THE BANK GUARANTEE FOR ADDITIONAL
PERFORMANCE SECURITY DEPOSIT

To

............................................ (Designation of Engineer-in-Charge)
............................................ (Office address of Engineer-in-Charge)
WHEREAS (name and address of

Contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of
Contract No.

Dated e B TR = i
execute (name of Contract and brief
description of Works0O (hereinafter called “the Contract”). -

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a Scheduled Commercial
Bank for the sum specified therein for ‘ADDITIONAL PERFORMANCE SECURITY
DEPOSIT' for compliance with his obligation in accordance with the Contract;

NOW WHEREAS we (indicate the name of
the bank and branch) have agreed to give the Contractor such a Bank
Guarantee.

NOW THEREFORE we (indicate the name of the
bank & branch) hereby affirm that we are the Guarantor and responsible to you
on behalf of the Contractor, upto a total of RS. ............... (amount of

guaraanteeQ
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(in words). We undertake to pay you, upon your first
written demand and without cavil of argument, a sum within the limits of

(amount of guarantee) as aforesaid
without your needing to prove or to show grounds or reasons for your demand
for the sum specified therein.

We (indicate the name of the bank and
branch) hereby waive the necessity of yourdemanding the said debt from the
contractor before presenting us with the demand. :

We (indicate the name of the bank and
branch) further agree to pay to you any money so demanded notwithstanding
any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any court or Tribunal............................ the present absolute

~and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our
liability for payment there under and the contractor(s) shall have no claim
against us for making such payment.

We - S -(indicate the name of the bank and.branch)
further agree that no change or additien to or othersmodification of the terms
of the Contract or of the works to be performed there under or of any df the
Contract documents which may be made befween you and the Contractor shall
in any way release us from any liability under this guarantee, and we hereby
walve notice of any such change, addition or modification,

We (indicate the name of the bank and
branch) lastly undertake not to revoke this guarantee except with the previous
consent of you in writing.

This Guarantee shall be valid Upto..vvie . It come into force
with immediate effect and shall remain in force and valid for a period upto the
time of completion of the work under the stated contract plus claim period of
Six months for the Bank Guarantee. Notwithstanding anything mentioned
above our liability against this gUarantee is restricted to Rs.............lilienn

[RUDRES. ... Gl ns ivsssubritrrunbinsnrdunées ) and unlegs a claim.in writing is lodged with
us within the validity period i.e. UPLO......cccciviniriiiiiniiiini . [ETTRT. of
this guarantee all our liabilities under this guarantee shall cease to exist.
Signed and sealed this o T TR e of
................... 1P SRR ¢

SIGNED, SEALED AND DELIVERED

For and on behalf of the BANK
by:
(Signature)

(Name)



- w

File No.POW-13099/3/2018-SECTION(POWER)-Dept. of POWL, -

4512021

{Designation)
{(Code Number)
(Address)

NOTES: (1) The bank guarantec snould contain the name designation and code
number of the officer(s) signing the guarantee
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ANNEXURE-VIII
DECLARATION BY THE TENDERER

I/We have inspected the site of work and have made myself/ourselves fully acquainted with local conditions in and around the site
of work. | /We have carefully gone through the Notice Inviting Tender and other tender documents mentioned therein. 1/We have
also carefully gone through the 'Bill of Quantities'.

My/Our tender is offered taking due consideration of all factors regarding the local site conditions stated in this Detailed Notice
Inviting Tender to complete the proposed construction in all respects.

|/We promise to abide by all the stipulations of the contract documents and carry out and complete the work to the satisfaction of
the department.

|/We also agree to procure tools and plants, at my/our cost required for the work.

Signature of Tenderer

Dated:

Postal address
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ANNEXURE-IX

PROFORMA OF DECLARATION OF BLACK LISTING
HOLIDAY LISTING
In the case of a Proprietary Concern:

| hereby declare that neither | in my personal name or in the name of my Proprietary concerned with M/s ...........ccccovveree e
submitting the application for Tender nor any other concern in which | am proprietor nor any partnership firm in which [ am
involved as a managing Partner have been placed on black list or holiday list declared by WBSEDCL, WBSETCL or any
central/state power utility services, except as indicated below:

(Here give particulars of blacklisting or holiday listing, and in absence thereof state "NIL")
In the case of a Partnership Firm:

We hereby declare that neither we, M/s .............coovuenee. submitting the application for enlistment nor any partner involved in the
management of the said firm either in his individual capacity or as proprietor or managing partner of any firm or concern have or
has been placed on black list or holiday list declared by WBSEDCL, WBSETCL or any central/state power utility services except
as indicated below:

(Here give particulars of blacklisting or holiday listing, and in absence thereof state "NIL")
In the case of a Company:

We hereby declare that we have not been placed on any holiday list or black list declared by WBSEDCL, WBSETCL or any
central/state power utility services, except as indicated below:

(Here give particulars of blacklisting or holiday listing, and in absence thereof state "NIL")

It is understood that if this declaration is found to be false in any particular WBSEDCL, WBSETCL or is Administrative Ministry,

shall have the right to reject my/our enlistment/bid and if the bid has resulted in a contract, the contract is liable to be terminated.

Signature with date & seal of the Bidder
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Annexure- x

PROFORMA OF LETTER OF UNDERTAKINGS
(To be submitted by the Bidder along with his Bid)
(To be executed on non-Judicial stamp paper of requisite value)

Ref..ciii, Date......cccovvvvnenes

To

Dear Sir,

1. I/We* have read and examined the following Bidding Documents relating to the ...........cccccocee.ee. (full scope of work).

a) Notice Inviting Tender
b) "'Instruction to Bidders (ITB)", "General Conditions of Contract (GCC), Scope, and other conditions of contract.
c) Technical Specification and relevant Drawings.

3. [/We* hereby submit our Bid and undertake to keep our Bid Valid for a period of 120/180* days from the date of opening price
bid. I/We* hereby further undertake that during said period I/We* shall not vary alter or revoke my/our Bid.

This undertaking is in consideration of WBSEDCL, agreeing to open my/our* Bid and consider and evaluate the same for the
purpose of award of Work in terms of provisions of clause entitled "Award of Contract" under Section "Instruction to Bidders (ITB)"
in the Bidding Documents. Should this Bid be accepted, I/We* also agree to abide by and fulfill all the terms and conditions of
provisions of the above mentioned Bidding Documents.

Signature along with Seal of Co.......cccccovviveesscc s,

(Duly authorized to sign the Tender on behalf of the Contractors)

Designation ..........ccccceevii
Name of CO...ovvvvviieiiiiiii e,
(IN BLOCK LETTERS)

WITNESS

Name & Address.
Telegraphic Address.

Telephone No. Fax No.............
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*Strike out whichever is not applicable
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