
West Bengal State Electricity Distribution Company Limited 
( A Govt. of West Bengal Enterprise ) 

Office of the Chief Engineer – Rural Electrification 
VidyutBhavan, 2nd Floor, ‘D’ Block, Bidhannager, Salt Lake City, Kolkata-700091 

Phone: 033- 2359-1913, Fax- 2359-0960, 
e-mail: cere@wbsedcl.in, 

CIN No.U40109WB2007SGC113473 

 
NOTICE INVITING e-TENDER 

 
Tender Notice No.:- WBSEDCL/RE/ENCLAVE/ELECTRICAL/NAYARHAT/2023-24/2    Dated. 09.02.2024 

 
The Chief Engineer – Rural Electrification, WBSEDCL, invites e-Tender (on Item Rate Template) for the work 
detailed below :-(Submission of Bid through online) 

Sl. 
No. 

 

Name of Work 
 

Tendered 
Amount 
(Rs) 

 

Earnest Money 
Deposit(EMD) 
Rs. (@2% of 
estimated price) 

   

 

 
Period of 
Completion 

Name & 
address of the 
Concerned 
Office 

 

 

01. 
 

 
Erection of Sub-Station 
structure with different 
equipments, earthing, 
control room & yard 
lighting and associated 
other Electrical works for 
a partially completed 
33/11KV Sub-Station at 
Nayarhat in Coochbehar 
District under ENCLAVE 
FUND SCHEME. 

11824231.00 236485.00 

 
180 days 
from the 
date of site 
handover  

 
Office of the Chief 
Engineer – Rural 
Electrification, 
Vidyut Bhavan, 
2nd Floor, ‘D’ 
Block, 
Bidhannager, 
Salt Lake City, 
Kolkata-700091 

 

 
1. Intending bidder should download the tender documents from the website 

http://www.wbtenders.gov.inand http://www.wbsedcl.indirectly with the help of Digital Signature 
Certificate. 

 
2. Both Technical Bid and Financial Bid are to be submitted concurrently duly digitally signed by the Bidder 

through the website http://www.wbtenders.gov.in and http://www.wbsedcl.in(Details of which has been 
narrated in 'Instruction to Bidders’). Technical Document and Financial Bid should be submitted online on or 
before as per the ‘Date &Time Schedule’ stated in Sl. No.-8. 

3. Eligibility criteria for participation in tender:  
 

i) A bidder shall be considered eligible, 

If the bidder must have successfully erected, tested and commissioned substation of 33 KV/11 KV or 
66/11KV voltage class and its associated 33 KV/66 KV /11KVlines(as the case may be in bid) in last 7 years 
as on the date of bid opening having executed project costof at least 50% of the estimated costconsidered 
in proposed bid.Successful Completion Certificate from the concerned Executive Engineer/District 
Engineer/Divisional Engineer or equivalent rank and above will be treated as valid credential. The 
credentials must be Govt./semi Govt/any undertaking of State or Central Govt. or CESC etc. or any similar 
type of other utilities. 
 
 

mailto:cere_wbsedcl@rediffmail.com
http://www.wbsedcl.in/
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ii) All categories of prospective Bidders shall have to furnish attested copy of the following 

documents:- 

a. EPF registration certificate 
b. Copy of I.T Return for last Five financial years i.e. Assessment Year 2022-23, 2021-22, 2020-21, 

2019-20 & 2018-19  
c. PAN Card 
d. GST registration certificate 
e. Professional Tax Registration Certificate. 
f. E.S.I. Registration No . 
g. Self attested copy of Electrical Contractor’s License with validity 
h. Self attested copy of Electrical Supervisor’s Certificate with validity 
i. Requisite Credential Certificate as mentioned in the Clause No. 3. (Eligibility criteria for 

participation in tender) of the NIT. 
j. Trade License in respect of the prospective Bidder, Proprietorship Firm (Trade License), 

Partnership Firm (Partnership Deed, Trade License) Ltd Company (Incorporation certificate, 
Trade License), Co-operative Society (Society Registration copy, Trade License Documents] 

k. Chartered Accountant Certificate indicating availability of working Capital and Average Annual 
Turn Over for the last 5 (Five) years need to be submitted 

l. Solvency certificate issued by the Banker during bid submission. 
 

(iii) Neither prospective Bidder nor any of the constituent partners had been debarred to participate in any 
Tender by any Government Department/Semi-Govt./Govt. Undertakings/ Enterprise etc during the last 
7(Seven) years prior to the date of this NIT. Such debarring will be considered as disqualification towards 
eligibility. (A declaration in this respect has to be furnished by the prospective bidders).  

 
(iv) The prospective Bidders or any of their constituent partner shall neither have abandoned any work nor any 

of their contract have been rescinded during the last 7 (Seven) years. Such abandonment or rescission will 
be considered as disqualification towards eligibility. (A declaration in this respect has to be furnished by 
the prospective bidders). 

 
(v) No conditional / Incomplete Tender will be accepted under any circumstances 
 
4. The FINANCIAL OFFER of the prospective bidder will be considered only if the TECHNICAL BID of the Bidder 

is found qualified by the WBSEDCL. The decision of the WBSEDCL will be final and absolute in this respect. 
The list of Qualified Bidders of Technical Bid will be displayed in the website.  

 
5. No mobilization advance will be allowed.  
 
6. Bid shall remain valid for a period not less than 180 (One Hundred Eighty Days) days from the date of opening 

of Techno -commercial Bid. If the Bidder modifies/withdraws the bid during the validity period of bid, the 
bid will be cancelled with forfeiture of earnest money deposit (EMD).  

 
7. Earnest Money Deposit:- 

 

A. The bidder shall furnish Earnest Money Deposit as specified as 2% of the tendered amount of 
value Rs. 236485.00/- as a irrevocable Bank Guarantee from any reputable Banking Institution 
as per RBI guideline with their one of the branch office at Kolkata. 
 

B. The Bank Guarantee to be furnished along with the BID for Earnest Money Deposit  shall be as 
per the format as enclosed with the BID as “ANNEXURE-VIII” under the heading “Bid Security 
Form”. 

 
C. The Bank Guarantee for EMD shall be valid up to 180 days with a claim period of 30 days. The 

Bank Guarantee may also required to be extended time to time if the finalisation of Order takes 
time. 

 
D. Release of EMD BG :  
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i. For unsuccessful bidders, EMDBG submitted against the tender shall be released against 
their prayer/letter to the e-tender issuing authority. 

ii. For successful bid(s), EMDBG will be released  from WBSEDCL by the e-tender issuing 
authority after   completion of tendering process and following due procedures. 

 

8. Date and Time Schedule:  
 

Sl.No. Particulars Date & Time 

1. 
 

Date of uploading of N.I.T and Tender Documents (online).     
[Publishing date] 

19.02.2024 at 17:00 

Hrs. 

2. 
 

Download start date (online). 19.02.2024 at17:00 

Hrs. 

3. 
 

Pre Bid meeting 28.02.2024 at 11:00 

Hrs. 

4. 
 

Bid Submission upload start date (online) 13.03.2024 at 11:00 
Hrs. 

5. 
 

Bid Submission upload end date (online) 
28.03.2024 at 15:00 
Hrs. 

6. 
 

Date for opening of Technical-Commercial bid (online) for the Bidders 05.04.2024 at 11:00 

Hrs. 

7. Date, for opening of Financial Bid (online). 
 
 

To be intimated later. 

 
9. Specification of Work: The work should confirm to WBSEDCL’s general conditions of contract, standard 

specification, approved drawing of the WBSEDCL satisfying relevant provisions of I.E. rules. 
 
10. Supply of Materials:  Major equipment and materials for Electrical jobs shall be supplied to you by the 

WBSEDCL from the concerned Project’s store. As mentioned in BOQ, the materials other than the WBSEDCL 
supplied ones shall be supplied by the successful bidder. 

 
11. Tools & Tackles: You shall be equipped with reliable sets of tools and tackles in sufficient quantities so as to 

complete the work entrusted with you as expeditiously as possible. 
 
12. Safe Custody of WBSEDCL’s Property: You shall be entirely responsible for all the materials issued to you for 

the works and the executed portion of work till it is officially taken over by the WBSEDCL.  

13. Penalty for delay in Completion: 
 
13.1 If the contractor fails to complete the work successfully within the time specified in the contract or any 

extension thereof, the company shall recover from the contractor as liquidated damages a sum of half 
percent(0.5%) of the contract value of works for each calendar week of delay or part thereof of delay 
subjected to Force Majeure. The total recovery against liquidated damage shall not exceed Five percent 
(5%) of value of unexecuted portion of work. 

 
13.2 An extension of time without imposition of liquidated damage, may be granted for delay in execution of 

work provided there is no fault whatsoever on the part of the contractor. Such extension may only be 
granted on the basis of application to be submitted by the contractor who has to establish that the extension 
of time required by him was not due to his fault. 
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14. The Bidder at the Bidders own responsibility and risk is encouraged to visit and examine the site of works 

and its surroundings and obtain all information that may be necessary for preparing the Bid and entering 
into a contract for the work as mentioned in the Notice Inviting Tender. The costs of visiting the site shall 
be at the Bidders own expense.  

 
15. The intending Bidders shall clearly understand that whatever may be the outcome of the present invitation 

of Bids, no cost of Bidding shall be reimbursable by WBSEDCL. WBSEDCL reserves the right to accept or 
reject any offer without assigning any reason whatsoever and is not liable for any cost that might have been 
incurred by any Bidder at any stage of Bidding.  

 
16. Prospective applicants are advised to note carefully the minimum qualification criteria as mentioned in 

“Instructions to Bidders” stated in Section 6 (Submission of Tenders) before tendering the bids.  
 
17. Exemption from deposition of earnest money deposit (EMD) shall not be allowed under any circumstances. 
 
18. Conditional / Incomplete bid will not be accepted under any circumstances.  
 
19. During scrutiny, if it comes to the notice of the tender inviting authority that the credential or any other paper 

found incorrect / manufactured / fabricated, that bidder would not be allowed to participate in the tender 
and that application will be rejected without any prejudice.  

 
20. Canvassing in connection with the tender is strictly prohibited in the Tender submitted by the Contractor.  
 
21. The WBSEDCL does not bind itself to accept the lowest bidder and reserves the right to reject any or all 

tender(s) without assigning any reason whatsoever. 
 
22. The WBSEDCL reserves the right to cancel the N.I.T. due to unavoidable circumstances and no claim in this 

respect will be entertained.  
 
23. PAYING AUTHORITY: The Additional  General Manager (F&A), RE Head Quarter will be the paying authority 

for this work. 

24. CONTROLLING OFFICER: Project Manager, Coochbehar RE Project, WBSEDCL will be controlling officer of 
the work. 

 
25. LOSS AND DAMAGE OF MATERIALS: The contractor shall be responsible for safe custody of all materials 

until the installation is officially taken over by the Company. For any loss including theft/pilferage/damage 
during the period of transportation, storage, erection, jointing, reinstatement etc. the same shall be made 
good by the contractor at his own cost and arrangement.  

26. The intending Bidder(s) required to quote the rate (on Item Rate Template) indicating Base Price (excluding 
GST) only in the respective Price Schedule and put to tender online considering that no escalation and / or 
price adjustment will be allowed by the department under any circumstances (exclusive of tax).For 
Electrical Works the intending Bidder(s) are required to quote rates including cost of cement, sand, brick 
bats, brick ballast, all sort of G.I. Nuts, Bolts, Studs and Washers of approved brand and quality, Cable socket 
of Cables, Ferule for control cable, Eye Bolts, fabrication, transportation etc.  

 
27. STORAGE CUM ERECTION INSURANCE:  In case of any loss arising out of theft/ burglary/fire/transit, the 

contractor shall lodge FIR with the nearest Police Station within 24 hours of occurrence of the incident with 
intimation to the Project Manager serving a copy of the FIR. The contractor shall obtain composite 
Insurance Policy for all such materials which shall be supplied by the Company and the contractor for the 
entire installation works. The contractor will obtain Insurance in the name of “WEST BENGAL STATE 
ELECTRICITY DISTRIBUTION COMPANY LIMITED” from any Nationalised Insurance Company. In the event 
of any loss/damage or both, the contractor shall lodge claim with the Insurance Company and take 
necessary measures to realize claim from them on behalf of WBSEDCL. The payment received from the 
Insurance Company against such loss/theft shall be deposited to WBSEDCL. 
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         However, for timely completion of work, the materials may be issued to the contractor by the Company 
against a receipt of fresh requisition from the contractor on that effect.  In spite of the Insurance being made 
by the contractor, some special security arrangement will have to be ensured by the contractor to prevent 
theft of Company’s property during storage/erection/installation and the cost of such arrangement shall 
be borne by the contractor. It may be noted neither any materials can be issued by the Company nor the 
contractor will be allowed to take up the work unless the Insurance coverage obtained. The contractor at 
his own cost makes adequate arrangement to safeguard the materials. Such arrangement be maintained 
round the clock along with the entire stretch to eliminate any attempt of damage/pilferage of materials 
already utilized by them. The damages required to be covered under the Insurance shall include, Fire and 
allied risk, misc. accidents, (erection risk, workman compensation risk, loss or damage in transit, theft, 
pilferage etc.) as per project requirement. All cost on account of insurance liabilities covered under the 
contract will be to contractor’s account. 

 
         It is the responsibility of the contractor to keep the policy alive throughout the desired period and adequate 

premium should be paid by them time to time. The policy should cover the material and labour cost of the 
entire contract. The insurance policy has to be handed over to the Ordering Authority before first lot of 
material is issued to the contractor. 

 
28. Electrical activities which are not covered in scope but are required to complete the job, shall be paid as per 

published cost data of WBSEDCL/ PWD Scheduled/Mutually agreed rate as effective on the date of bid 
opening. 
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INSTRUCTION TO BIDDERS 
----------------------------------------------------------------------------------------------------------------------------------- 
1.    General guidance for e-Tendering: Instructions/Guidelines for electronic submission of the tenders online 

have been annexed for assisting the contractors to participate in e-Tendering.  
 
2.    Registration of Contractor: Any contractor willing to take part in the process of e-Tendering will have to be 

enrolled & registered with the Government e-Procurement System of West Bengal, through logging onto 

http://www.wbtenders.gov.in and http://www.wbsedcl.in (the web portal) the contractor is to click on 
the link for e-Tendering site as given on the web portal.  

 
3.    Digital Signature certificate (DSC): Each contractor is required to obtain a Class-II or Class-III Digital 

Signature Certificate (DSC) for submission of tenders from the approved service provider of the National 
Informatics Centre (NIC) on payment of requisite amount. Details are available at the Web Site stated in 
Clause-2 of Instruction to Bidder. DSC is given as a USB e-Token. 

 
4.  Downloading of Tender documents: The contractor can search & download N.I.T. & Tender Document(s) 

electronically from computer once logs on to the website mentioned in clause 2 using the Digital Signature 
Certificate. This is the only mode of collection of Tender Documents.  

 
5.   Participation in more than one work: A prospective bidder shall be allowed to participate in the project 

individually or jointly in as many projects he/she desires. 
 
6.  Submission of Tenders: Tenders are to be submitted through online to the website in two folders at a time for 

each work, one in Technical Proposal & the other in Financial Proposal before the prescribed date & time 
using the Digital Signature Certificate (DSC). The documents are to be uploaded (virus scanned copy) duly 
Digitally Signed. The documents will get encrypted (transformed into non readable formats). 

 
6.1 Technical proposal: The Technical proposal should contain scanned copies of the following documents. 

 
a) EPF registration certificate 
b) Copy of I.T Return for last Five financial years i.e. Assessment Year 2022-23, 2021-22, 2020-21, 

2019-20 & 2018-19. 
c) PAN Card 
d) GST registration certificate 
e) Professional Tax Registration Certificate. 
f) E.S.I. Registration No . 
g) Self attested copy of Electrical Contractor’s License with validity 
h) Self attested copy of Electrical Supervisor’s Certificate with validity 
i) Requisite Credential Certificate as mentioned in the Clause No. 3. (Eligibility criteria for 

participation in tender) of the NIT. 
j) Trade License in respect of the prospective Bidder, Proprietorship Firm (Trade License), 

Partnership Firm (Partnership Deed, Trade License) Ltd Company (Incorporation certificate, 
Trade License), Co-operative Society (Society Registration copy, Trade License Documents] 

k) Chartered Accountant Certificate indicating availability of working Capital and Average Annual 
Turn Over for the last 5 (Five) years need to be submitted 

l) Solvency certificate issued by the Banker during bid submission. 
 

Note: Failure of submission of any of the above mentioned documents will render the tender liable to be 
rejected for both statutory & non statutory folder. 
 
 
 
 
 
 
 
 

http://www.wbtenders.gov.in/
http://www.wbsedcl.in/
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6.1.1.  THE ABOVE STATED NON-STATUTORY / TECHNICAL DOCUMENTS SHOULD BE ARRANGED  
            IN THE FOLLOWING MANNER:  
 

 
Sl.No. Category 

Name 
Sub-
category 
Description 

Details 

01. Certificates Certificates a) PAN Card. 
b) Copy of I.T. return for last 5 (Five) financial years. 
c) GST registration certificate,  
d) Professional Tax Clearance Certificate for the last month. 
e) EPF registration certificate and challan for last month. 
f) E.S.I Registration (if applicable). 
g) Self attested copy of Electrical Contractor’s License with 

validity. 
h) Self attested copy of Electrical Supervisor’s Certificate 

with validity 
i) Chartered Accountant Certificate indicating availability 

of working Capital and Average Annual Turn Over for the 
last 5 (Five) years need to be submitted 

 
02. Company 

Detail(s) 
whichever is 
applicable 

Company 
Detail 

1. Society (Society Registration copy, Trade License).  
2. Power of attorney.  
3. Partnership Firm (Partnership Deed, Trade License).  
4. Bye Law.  
5. Eligible list of Registered Unemployed Engineers Co-

operative Society /Registered Labour Co-operative Society.  
6. Current Audit Report.  
7. Current N.O.C. from A.R.C.S.  
8. Minutes of last A.G.M. 

03. Credentials Credential Experience in similar nature of work or construction of 
33/11 KV Sub-Station& completion certificate which is 
applicable for eligibility in this tender. Requisite Credential 
Certificate as mentioned in the Clause No. 3. (Eligibility 
criteria for participation in tender) of the NIT. 

04. Financial 
Informati
on 
(whicheve
r is 
applicable) 

Financial 
Information 

a) Copy of IT returns for last 5 financial years. 
b) Annual Audited Financial Report for last 5 years to be 

submitted for verification in respect of bidders for whom 
Audit of Accounts is mandatory.  For whose Audits of 
accounts is not mandatory, they shall submit copy of IT 
returns along with related enclosures (Form 3CA and Form 
3CB) for last 5 years.  [Non-statutory documents] 

c) Average annual turnover during last 5 years shall not be 
less than 30% of the estimated cost.CA certified copy 
required. 

d) Working capital in the year, proceeding the year of bid 
submission shall not be less than 10% of the estimated 
cost. CA certified copy to be submitted mentioning WC 

e)  In case documents certifying credit facility from a 
scheduled bank is submitted, the requirement given in 
clause above (d) shall be judged by adding available credit 
facility and working capital taken together. 

05. Earnest 
Money 

Earnest 
Money 

The bidder shall deposit the requisite Earnest money 
through online mode only. 

 
 
 
6.1.2. AMENDMENT OF BIDDING DOCUMENTS: 
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A. At any time prior to the deadline for submission of bids, WBSEDCL may, for any reason whether at his 

own initiative or in response to a clarification requested by a prospective bidder, modify the bidding 
documents by issuing amendments. Any such amendment shall be part of the bidding document. 

 
B. Such amendment(s) will be published on the same website mentioned above. Owner will bear no 

responsibility or liability arising out of non- pursuance of the same in time or otherwise by the bidder. 
In order to afford prospective bidders reasonable time in which to take the amendment in to account in 
preparing their bids, the owner may, at its discretion, extend the deadline for submission of bids. Such 
amendments, clarification etc. shall be binding on bidders and will be given due consideration by the 
bidders while they submit their bids and invariably enclose such documents as a part of the bids. 

 
6.1.3.    Opening of Technical proposal: Technical proposals will be opened by the Chief Engineer, RE at Vidyut 

Bhavan and his/her authorized representative electronically from the web site stated using their Digital 
Signature Certificate (DSC). 

a) Cover (folder) for Statutory Documents will be opened first and if found in order, cover (folder) for Non-
Statutory Documents will be opened. If there is any deficiency in the Statutory Documents the tender 
will summarily be rejected. 

b) Summary list of technically qualified bidders will be uploaded online. 
c) Pursuant to scrutiny & decision of the Department, the list of eligible bidders will be uploaded in the 

web portal. 
 

6.1.4. Financial proposal: The financial proposal should contain the following documents in one cover (folder) 
i.e. Bill of quantities (BOQ).  The contractor is to quote the rate (on Item Rate)all inclusive but excluding 
GST online in the space marked in the BOQ. Only downloaded copies of the above documents are to be 
uploaded virus scanned & Digitally Signed by the contractor. 

 
7.  COST OF BIDDING: The Bidder shall bear all cost associated with the preparation and submission of 

their bid and WBSEDCL in no case shall be responsible or liable for these costs, regardless of the conduct 
or outcome of the bidding process. 

 
8. CLARIFICATION OF BIDDING DOCUMENT: Should there be any discrepancy or obscurity in the meaning 

of any clauses of the bid document or if there be any query of the intending bidder, the bidder shall set 
forth in writing such discrepancies, doubt, obscurity or queries and submit the same to WBSEDCL, 
marked to the Chief Engineer, RE, Vidyut Bhavan within the date specified for this purpose. The 
clarification given in the pre-bid discussion shall be final and binding on the bidder.  

 
9.         BID PRICES: The quoted price should be firm and unconditional. There will be no price variation during 

the pendency of the contract period or thereafter. Bidders are in no way allowed to get any escalation 
of price against this contract.  

 
10. PROCESS TO BE CONFIDENTIAL: 
 
10.1 After the opening of bids, information relating to the examination, clarification, evaluation and comparison 

of bids, and recommendations concerning the award of contract shall not be disclosed to bidders or other 
persons not officially concerned with such process.  

 
10.2 Any effort by a bidder to influence WBSEDCL or other connected in the process of examination, clarification, 

evaluation and comparison of bids, and in decisions concerning the award of contract, may result in the 
rejection of his/their bid.  

 
11. TIME SCHEDULE: The basic consideration and the essence of the contract shall be the strict adherence to the 

time schedule specified in the N.I.T. 
 
12. EVALUATION AND COMPARISON OF BIDS: 
12.1  On examination of document submitted under different covers WBSEDCL will evaluate and compare the 

bid, determined to be substantially responsive at each step.  
12.2   Evaluation of bid will include and will take into account:  
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12.2.1  Cost of construction/erection including taxes & duties etc.  
12.2.2  The owner shall evaluate and compare only the bids determined to be substantially responsive.  
12.2.3  The bids shall be evaluated on the basis of total price for the entire scope of work covered under this 

bid document.  
12.2.4  Evaluated bid price of all bidders shall be compared among themselves to determine the lowest 

evaluated bid and as a result of this comparison, the lowest bid will be selected for award of contract.  
12.2.5  Conditional rebate, if any, offered by any bidder shall not be considered in Bid evaluation.  
 
13.  TAXES, DUTIES AND OTHER LEVIES: The contractor shall be solely responsible for the taxes that may be 

levied on the contractor’s persons or on earnings of any office employee and shall hold the purchaser 
indemnified and harmless against any claims that may be made against the purchaser. The purchaser does 
not take any responsibility what- so-ever regarding taxes under Indian Income Tax Act, for the contractor 
or his personnel. If it is obligatory under the provisions of Indian Income Tax Act, deduction of Income Tax 
at source shall be made by the purchaser.  

 
14.  LAWS GOVERNING CONTRACT: The contract shall be construed according to acts/laws in force in the 

country and shall be under the jurisdiction of Calcutta High Court.  
 
15.  LANGUAGE AND MEASURES: All documents pertaining to the contract including specifications, schedule, 

notice, correspondences, operating and maintenance instructions, drawings or any other writings be 
written in English language. The metric system of measurement shall be used exclusively in this contract.  

 
16.  CORRUPT OR FRAUDULENT PRACTISE: WBSEDCL expects that bidders/contractors observe the highest 

standard of ethics during the procurement and execution of such contracts. In pursuance of this policy, the 
owner defines for the purpose of this provision, the terms set forth below as follows:  

 
16.1 “Corrupt practice” means the offering giving, receiving or soliciting of anything of value to influence the 

action of a public official in the procurement process or in contract execution,  
 
16.2 “Fraudulent Practice” means misrepresentation of facts in order to influence a procurement process of the 

execution of a contract to the detriment of the owner, and includes collusive practice among bidders (Prior 
to or after bid submission) designed to establish bid prices at artificial no-competitive levels and to deprive 
the owner of the benefits of free and open competition.  

 
16.3 WBSEDCL Will reject a proposal for award if the owner determines that the bidder recommended for award 

has engaged in corrupt or fraudulent practice in competing for the contract in question.  
 
16.4 Will declare a Firm ineligible either indefinitely or for a stated period of time if owner any time determines 

that the firm has engaged in corrupt or fraudulent practices in competing for, or in executing the contract. 
 
17. STORAGE CUM ERECTION INSURANCE:  In case of any loss arising out of theft/ burglary/fire/transit, the 

contractor shall lodge FIR with the nearest Police Station within 24 hours of occurrence of the incident with 
intimation to the Project Manager serving a copy of the FIR. The contractor shall obtain composite 
Insurance Policy for all such materials which shall be supplied by the Company and the contractor for the 
entire installation works. The contractor will obtain Insurance in the name of “WEST BENGAL STATE 
ELECTRICITY DISTRIBUTION COMPANY LIMITED” from any Nationalised Insurance Company. In the event 
of any loss/damage or both, the contractor shall lodge claim with the Insurance Company and take 
necessary measures to realize claim from them on behalf of WBSEDCL. The payment received from the 
Insurance Company against such loss/theft shall be deposited to WBSEDCL. 

        However, for timely completion of work, the materials may be issued to the contractor by the Company 
against a receipt of fresh requisition from the contractor on that effect.  In spite of the Insurance being made 
by the contractor, some special security arrangement will have to be ensured by the contractor to prevent 
theft of Company’s property during storage/erection/installation and the cost of such arrangement shall 
be borne by the contractor. It may be noted neither any materials can be issued by the Company nor the 
contractor will be allowed to take up the work unless the Insurance coverage obtained. The contractor at 
his own cost makes adequate arrangement to safeguard the materials. Such arrangement be maintained 
round the clock along with the entire stretch to eliminate any attempt of damage/pilferage of materials 
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already utilized by them. The damages required to be covered under the Insurance shall include, Fire and 
allied risk, misc. accidents, (erection risk, workman compensation risk, loss or damage in transit, theft, 
pilferage etc.) as per project requirement. All cost on account of insurance liabilities covered under the 
contract will be to contractor’s account. 

         It is the responsibility of the contractor to keep the policy alive throughout the desired period and adequate 
premium should be paid by them time to time. The policy should cover the material and labour cost of the 
entire contract. The insurance policy has to be handed over to the Ordering Authority before first lot of 
material is issued to the contractor. 

 
18.  CORRECTNESS AND SUFFICIENCY OF RATES QUOTED (on Item Rate) IN THE TENDER :The Bidder shall be 

deemed to have satisfied himself before tendering as to the correctness and sufficiency of his tender for 
work and the rates and prices stated in the schedule of works. The rates and price quoted shall cover all 
obligation of the bidder under the contract and all materials, labour etc. necessary for proper completion 
and maintenance of the work.  

 
19.  PENALTY FOR SUPPRESSION / DISTORTON OF FACTS: If any Bidder fails to produce the original hard copies 

of the documents (especially Completion Certificates and audited balance sheets), or any other documents 
on demand of the Tender Committee within a specified time frame or if any deviation is detected in the hard 
copies from the uploaded soft copies or if there is any suppression, the tender committee will take actions 
deem fit against such defaulting Bidder. The Employer reserves the right to accept or reject any Bid and to 
cancel the Bidding processes and reject all Bids at any time the prior to the award of Contract without 
thereby incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected 
Bidder or Bidders of the ground for Employer’s action. 

 
20.  REJECTION OF BID: The Employer (Tender Accepting Authority) reserves the right to accept or reject any 

Bid and to cancel the Bidding processes and reject all Bids at any time prior to the Award of Contract without 
thereby incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected 
Bidder or Bidders of the ground for Employer’s (Tender Accepting Authority) action 

 
21.  AWARD OF CONTRACT: The Bidder who’s Bid would be accepted will be notified by the authorized 

official through E-tender portal. The notification of award will constitute the formation of the Contract. 
The Agreement will incorporate all agreements between the Tender Accepting Authority and the 
successful bidder. All the tender documents including N.I.eT. &B.O.Q. will be the part of the contract 
documents 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

GENERAL CONDITIONS OF CONTRACT 
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1.    DEFINITION OF TERMS: In writing these General Conditions of Contract, Specification and Bill of 
quantity/bidding schedule (schedule of work) the following words shall have normally the 
meanings here-in- after indicated unless there is something in the subject matter of content 
inconsistent with such construction. The Company/purchaser/Owner/Department shall mean 
the WEST BENGAL STATE ELECTRICITY DISTRIBUTION COMPANY LTD, having its Office at 
Vidyut Bhavan, Block-DJ, Sector-II, Kolkata-700091. The Project Manager/Controlling Officer shall 
mean the Engineer designated by the Company for the purpose of this contract. Company’s 
representative shall mean any person or persons of consulting firm appointed and remunerated 
by the Company to supervise, inspect, test and examine workmanship and materials of the work 
under this scope. 

 
        The Contractor shall mean the Bidder who will be awarded with the contract by the Company and 

shall include the contractor’s executor’s administrators, successors and permitted assignees. 
 
              The “Sub-Contractor” shall mean the person named in the Contract for any part of the works or any 

person to whom any part of the contract has been sublet by the contractor with the consent in 
writing of the Engineer-in-charge and will include the legal representatives, successors and 
permitted assigns of such persons. 

 
Equipment/materials shall mean and include all type of construction equipment & materials etc.  
required for true and satisfactory completion of the work under this contract. 

 
Wo                   Workmanship shall mean the method/manner in which the jobs of the different items, whether 

Included in the schedule or not but are required for true & satisfactory completion of the work 
under this contract, are executed. 

 
         General conditions shall mean all the clauses of General conditions of the proposed contract stated 

hereinafter. The specification shall mean the specification annexed to or issued with the General 
Conditions and shall include the schedule and drawings attached thereto.  The terms Services shall 
mean all works to be undertaken by the contractor as laid down under the head “scope of contract” 
or elsewhere in the specification enclosed. When the words “approved”, “subject to Approval”, “As 
directed”, “Accepted”, “Permitted” etc. are used, the approval, judgment, direction etc. are 
understood to be a function of Company. 

 
               Month shall mean calendar month. 
 

  “Writing” shall include any manuscript, type written, printed or other statement reproduced in any 
visible form. 

 
               The work “Site” shall mean the site of proposed work as detailed in the specification or any other 

place where the work is to be executed under the contract. 
 

   “Date of Contract” shall mean the date on which notification of award of contract/letter of award  
    has been issued. 
 
  “Zero Date” will be reckoned as the date of handing over the site. 

 
2.  SCOPE OF WORK: Installation, Completion, Testing and Commissioning of partially commissioned 

33/11 KV Sub-station structure with different equipments, earthling, control room & yard 
lighting and associated other Electrical works as per the schedule of work identified in BOQ for 
both Supply and Erection headings 

 
3. SUBMISSION OF TENDER: Please refer to sl. no 6 of Instruction to Bidders. 
 
 

4.   PERFORMANCE SECURITY”  The successful bidder shall have to submit Performance Security Deposit 
@10% (Ten Percent) of the “Contract Amount” i.e. RS. 11,82,450.00 within 14 (Fourteen) days from 
the date of issuance of order with a initial validity period of 12 (“Twelve Months”) and claim period 
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of one Month (30 days) thereafter. The Bank Guarantee shall be irrevocable in nature and that must 
be issued from a banking institution schedule under guideline of RBI with a branch office at Kolkata. 
No interest shall be payable by WBSEDCL on the above Performance Bank Guarantee 

         No interest shall be payable by WBSEDCL on the above Performance Bank Guarantee. 

 
5.  RELEASE OF SECURITY DEPOSIT: Release of Security deposit shall be subject to Company’s right to 

deduct/appropriate its dues against the contractor or under this contract or any other contract. The 
performance Bond/Security Deposit for all type of Bids shall be released only after satisfactory expiry 
of the guarantee period /defect liability period. All types of Manufacturers’ guarantee/warranty 
wherever applicable are to be issued/revalidated in the name of owner by the contractual agency. 

 
6. FORFEITURE OF EARNEST MONEY/ BID GURANTEE: Earnest money/Bid guarantee shall be forfeited  
     in case of following:  
6.1 If during the period of validity, the bidder withdraws/modifies its bid as a whole or in part.  
6.2 If the bidder deviates from any clarification/confirmation given by him subsequent to submission of 

his bid.  
6.3 In case of successful bidder, if the Bidder fails:  
6.3.1 To accept LOA/Order unconditionally and sign contract  
6.3.2 To sign the contract agreement, Indemnity Bond, Project Execution Plan within 14 days; 
           or 
6.3.3 To furnish the performance guarantee within 14 days, as applicable. 
 
7. DEFECT LIABILTY PERIOD: 
 

7.1  The term “defect liability period” shall mean the period of twelve (12) months from the Date of 
Commissioning of the work. If any defect is found within the defect liability period the 
contractor shall be liable to rectify/replace the materials at their own cost and responsibility. 

7.2  In case any defect of work is detected by the controlling officer within the period of six months, 
the defect liability period shall continue beyond the date of detection of defect. 

7.3  Defects/rectification work so notified shall have to be attended and completed satisfactorily 
within the specified date or as deemed fit by the Controlling Officer. For faithful & due 
fulfilment of all obligations, this defect liability period shall be covered by Security Deposit 
submitted by the contractor detailed in clause 4. 

7.4  After completion of defect liability period, and on completion of satisfactory rectification of 
defects, if any reported within the defect liability period, and on receipt of the application from 
the contractor the controlling Officer of the work will recommend release of security deposit. 

 
8.  MANNER OF EXECUTION OF CONTRACT AGREEMENT: The successful bidder has to submit acceptance 

of the LOA within 14(Fourteen) days from the date of issue of the Letter of Award. 
 
9. GENERAL REQUIREMENT: 
 

9.1 The contractor shall execute, complete and maintain the work as per direction of the Controlling 
Officer. 

9.2 Contractor to submit programme: Within 14 (fourteen) days from the date of issue of letter of 
LOA, the contractor shall submit a programme showing the order, procedure and method in 
which he proposes to carry the work. 

9.3 Contractor’s staff at site: The Contractor shall provide at site his authorized representative duly 
approved by the controlling officer (approval may be withdrawn for a person, if necessary). 
The contractor and/ or his authorized representative is to be constantly on the work and shall 
give whole time supervision of the same. Such authorized agent or representative shall receive 
(on behalf of the contractor) direction and instructions from the Controlling Officer. 

9.4 Removal of persons employed at site: The Controlling Officer shall be at liberty to ask the 
contractor to remove from the site any person, employed by the contractor in the execution of 
work, who in the opinion of the Controlling Officer misconducts himself or is incompetent or 
negligent in the proper performance of his duties and such persons shall not be again employed 
upon the work without the permission of the Controlling Officer. 
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9.5 Setting out: The contractor shall be responsible for the true and proper setting out of the work 
and for the correctness of the position, levels, dimensions and alignments of all parts of the 
work. If any time during the progress of the work any error shall appear or arise in the 
positions, levels, dimensions or alignments of any part of the work, the contractor on being 
asked to rectify by the Controlling Officer shall at his own expense rectify such error to the 
satisfaction of the Controlling Officer. 

9.6 Protection of work : The Contractor shall in connection with the work provide and  maintain at 
his own cost all lights, guards, fencing and watching when and where necessary if required by 
the company or by any competent authority for the protection of the work or for the safety and 
convenience of the public or others. 

9.7 Care of works: From the commencement to the completion of the works, the  Contractor shall 
take full responsibility for the care of permanent works, therefore  and of all temporary works 
and in case of any damage, loss, or injury to works or to any part thereof or any temporary 
works due to any cause whatsoever shall at his own cost repair and make good the same, so 
that at completion the works shall be in good order and condition and in conformity in every 
respect with the requirements of the contract. The contractor shall take every practicable 
precaution not to damage or to cause injury to any adjoining or other properties or to any 
persons. However even if any damage or injury occurs, the contractor shall be responsible in 
meeting the necessary claims and demands as may be required. 

9.8 Workmen’s Compensation for accident or injury to any workman: The Company shall not be 
liable for damages or compensation payable as per provision of law in respect or consequence 
of any accident or injury to any workmen or other person in the employment of the contractor. 
The contractor shall have to pay all claims, demands, preceding costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. Insurance policy covering provisions for 
workmen’s compensation for all the workmen to be engaged by the contractor is to be made 
by him. 

9.9 Facilities for other Contractors: The Contractor shall afford all reasonable Facilities for any other 
contractor employed by the company in execution on or near the site of any work not included 
in the contract. 

9.10 Clearing site on completion: On Completion of the work the Contractor shall clear away and 
remove from the site all constructional plant, surplus materials, rubbish and temporary work 
of every kind and leave the whole of the site and work clean and in good and tidy condition to 
the satisfaction of the Controlling Officer. 

9.11 Any services if affected by the work must be restored by the contractor on emergency basis at 
his own cost.After completion of the work; the finishes shall be of high quality and of approved 
standard. 

 
10. CHANGE OF QUANTITY: The quantity mentioned in the schedule of work is provisional. The company 

reserves the right to vary the quantities as may be necessary but such variation shall be limited to 
±20%(plus or minus twenty percent) of the contract price. Overall variation will be up to ±10%. 
Payment shall be made as per Actual Execution. 

 
11. GST: GST shall be paid as per prevailing statute. 
 
12.  LABOUR LICENSE: Contractor will have to obtain Labour License in respect of the above work as per 

Contract Labour (Regulation & Abolition) Act, 1970 as early as possible. 
 
13.  Compliance with Labour Regulations: The contractor shall comply all statutory labour laws to protect 

the labourers engaged by them. In this connection the contractor will be required to execute an 
indemnity bond after placement of letter of intent/ order. 

 
During continuance of the contract, the Contractor shall abide at all times by all applicable existing 
labour enactments and rules made there under, regulations notifications and byelaws of the State or 
Central Government or local authority and any other labour law (including rules), regulations by laws 
that may be passed or notification that may be issued under any labour law in future either by the 
State or the Central Government or the local authority. The employees of the Contractor in no case 
shall be treated as the employees of the Employer at any point of time. 
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The Contractor shall keep the Project Manager indemnified in case any action is taken against the 
Contractor by the competent authority on account of contravention of any of the provisions of any 
Act or rules made there under, regulations or notifications including amendments. 

If the Project Manager/Employer is caused to pay under any law as principal employer such amounts 
as may be necessary to cause or observe, or for non-observance of the provisions stipulated in the 
notifications/ byelaws/Acts/ Rules/regulations including amendments, if any, on the part of the 
Contractor, the Project Manager shall have the right to deduct any money due to the Contractor under 
this contract or any other contract with the Project Manager/Employer including his amount of 
performance security for adjusting the aforesaid payment. The Project Manager shall also have right 
to recover from the Contractor any sum required or estimated to be required for making good the 
loss or damage suffered by the Project Manager/Employer. 

Salient features of some major laws applicable to establishments engaged in building and other 
construction works: 

(a) Workmen Compensation Act 1923 or latest , 
(b) Payment of Gratuity Act 1972 or latest, 
(c) Employee P.F. and Miscellaneous Provision Act 1952 or latest 
(d) Maternity Benefit Act 1951 or latest, 
(e) Contract Labour (Regulation & Abolition) Act 1970 or latest , 
(f) Minimum Wages Act 1948 or latest, 
(g) Payment of Wages Act 1936 or latest, 
(h) Equal Remuneration Act 1979 or latest: , 
(i) Payment of Bonus Act 1965 or latest, 
(j) Industrial Dispute Act 1947 or latest, 
(k) Industrial Employment (Standing Orders) Act 1946 or latest, 
(l) Trade Unions Act 1926 or latest, 
(m) Child Labour (Prohibition & Regulation) Act 1986 or latest, 
(n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of 

Service Act 1979 or latest, 
(o) The Building and Other Construction workers (Regulation of Employment and 

Conditions of Service) Act 1996 or latest and the Cess Act of 1996 or latest, 
(p) Factories Act 1948 or latest, 

 

14. NIGHT AND HOLIDAY WORK: If any work of permanent nature is to be carried out in three shifts 
and/or in Sundays & Holidays, prior written permission of the Controlling Officer shall have to be 
obtained. 

 
15. VARIATION, OMISSION, and ADDITION& ALTERATION: The Contractor shall not modify the work 

except under direction in writing by the Company. The quantities provided in the Schedule of work 
are provisional only, which may vary up to any extent or may be deleted altogether. The quoted rate 
of each item shall remain firm till completion of contract. The Company reserves the right to alter, 
amend, and omit or otherwise vary the quantities as may be necessary but such variation will be 
limited to ± 10% (plus or minus tenpercent) of the contract price. Payment shall be made as per actual 
execution. 

 
16. MEASUREMENTS AND TERMS OF PAYMENT : 
 
a) All items of work carried out by the contractor in accordance with the provision of the contract having 

a financial value shall be entered in the measurement book/ log book etc. as prescribed by the 
company so that a complete record is obtained of all works performed under the contract and the 
value of work can be ascertained and determined there from. 

b) Measurement shall be taken jointly by the supervisory officer or his authorized representative and by 
the contractor or his authorized representative. Every measurement thus taken shall be signed and 
dated by both the parties. 
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c) In the event of failure on the part of the contractor to attend or send his authorized representative 
after receiving the information to countersign or record objection within a week from the date of 
measurement, the measurement taken by the controlling officer or his authorized representative shall 
be taken to be correct measurement of the work done. 

d) Progressive R/A bills against the prayer of the contractor, for an amount of minimum 20%of the 
ordered value or as deemed justified by the controlling officer shall be released against certification 
by the controlling officer after deducting the amount already paid or other amounts as may be 
deductible. The bills shall be released if all formalities as per terms of the contract is maintained. The 
final bill shall be released on completion of the work in all respect and fulfilment of all contractual 
obligations by the contractor. 

e) The company reserves the right to recover/ enforce recovery of any overpayments detected after 
payment as a result of post-payment audit or technical examination or by any other means, 
notwithstanding the fact that the amount of disputed item, if any, of the contractor exceeds the amount 
of such overpayments and irrespective of the fact whether such disputed claims of the contractor are 
subject matter of arbitration or not. The amount of such overpayment may be recovered from 
subsequent bill, under the contract, failing that from contractor’s claim under any other contract with 
the company or from contractors security deposit or from the amount retained or the contractor shall 
pay the overpayment on demand. 

 
17. COMPLETION OF CONTRACT: All works under the contract must be completed by period of completion 

(180 days from the zero date i.e. handover the site) mentioned in NIeT while portions of work as per 
programme settled in consultation with the controlling officer shall be completed by the date 
stipulated in the programme. It is to be noted that time is the essence of the contract and any default 
on the part of the contractor to complete the work within the stipulated date/dates aforesaid or 
within the time as may be extended in writing by the controlling officer subject to the payment of 
liquidated damages, the company shall have the right, without prejudice to any other clauses, to 
terminate the contract forthwith and to take possession of balance work/ materials and have the 
same allotted to any other agency and the contractor shall be liable to compensate the loss that may 
be occasioned to the Company on that account. Any letter in writing by The Controlling Officer shall 
be treated as conclusive on behalf of the Company. 

 
18. MATERIAL: 
 

        All supplied materials and equipments by the successful bidder must be as per WBSEDCL technical 
specification and drawing . 

 
18.1. TESTING OF PURCHASED MATERIALS: 
 
a) CALIBRATION: 

 
  The instruments/equipment required for Inspection & Testing should have valid calibration as per 

following guideline: 
 

1) Calibration Certificate issued by Laboratory accredited by NABL may be accepted 
unconditionally provided the certificate bears an Accreditation body Logo. 

2) For Testing equipments, where NABL Accreditation is not available, Calibration Certificate 
from Educational Institutions like IIT’s, NIT’s, J.U., C.U., BHU only can be accepted provided they 
can demonstrate traceability. 

 
Necessary confirmation regarding above is to be given along with inspection offer failing which the 
inspection offer will not be accepted. If during inspection & testing, the suppliers fail to produce 
Calibration Certificate as indicated above, the offered lot shall be rejected. 

 

 

 

b) INSPECTION & TESTING: 
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The materials/equipment shall be subjected to tests as per relevant Indian Standards and as per 

WBSEDCL technical specification. If the Indian Standard has the provision of routine tests, each 

material/equipment shall be subjected to those routine tests. In all such cases, while offering, test 

reports indicating the test results should be submitted in six copies to the inspecting authority of the 

Company as will be intimated by controlling officer. Delivery of the material/ equipment shall be done 

after having the dispatch clearance with approval of the supplier’s test reports and the supplier 

should send intimation to the controlling officer regarding dispatch of materials to stores 

immediately after dispatch. No extra cost shall be charged for the above tests. 

However, WBSEDCL reserves the right to depute its Engineers for carrying out inspection and testing 

on the offered lot as per relevant Indian Standards and WBSEDCL Technical Specification and also 

reserves the right to reject either raw materials or finished products found to be not complying with 

the requirement of the specifications and standards. The supplier shall give at least 15 (fifteen) days 

prior intimation about the readiness of the materials/equipment at the works for testing and 

inspection. The supplier shall extend all facilities for such inspection and testing for which no extra 

cost shall be charged and the inspection report shall have to be signed jointly otherwise the offered 

lot(s) shall be treated as cancelled. 

WBSEDCL reserves the right to carry out in-house testing of the supplied materials at destination 

stores, in presence of authorized representative of the Manufacturer.  In case, they are not present, 

company shall Test unilaterally and their result will be binding on them. In case ,the test results 

deviates from the inspection result carried out at Manufacturers’ Works (more than specific tolerance 

as per IS where ever applicable), the Company reserves the right to cancel the specific lot and in that 

event materials are to be replaced by the Manufacturer free of cost including the transportation from 

the site to their works and back. 

18.2 GUARANTEE: The successful bidder will collect guarantee certificate from the supplier from whom 
they actually purchased the equipments / materials and submit to the Project Manager as per 
following: 

 

In the event of any defect in the equipment/materials arising out of faulty design, materials, 

workmanship within a period of 5 (five) years of commissioning or 66 (sixty six) months from the 

date of last despatch of any integral part of the equipment/materials whichever is earlier the supplier 

shall guarantee to replace or repair the same to the satisfaction of the Project Manager.If the supplier 

fails to do so within a reasonable time, WBSEDCL reserves the right to effect repair or replacement 

by any other agency and recover charges for repair or replacement from the successful bidder. 

19. DEFECTIVE MATERIAL : If in the opinion of the Project Manager, any of the materials brought to the 
site for use are not of the quality or kind specified in the contract and/ or are unfit for work, he shall 
be at liberty to order the removal of the said materials and the contractor shall remove the same 
within 24 (twenty four) hours after notice has been given to him, and if he fails to remove them within 
the time the Engineer may cause them to be removed anywhere at the risk of the contractor and any 
cost incurred in so doing shall be deducted from the dues to the contractor under the contract. 

 
20. MATERIAL AND WORKMANSHIP: All the work shall be executed with the materials as specified and 

with best workmanship and/or in the best manner to the satisfaction of the Project Manager. 
 
21. EXTENSION OF TIME: If the work is suspended due to reasons beyond the control of the contractor, 

the contractor shall immediately give notice in writing within 7(seven) days to the controlling officer 
for each occasion. On receipt of such notice, the controlling officer may verify the matter and agree to 
extend the completion period as may be reasonable but without prejudice to other terms and 
conditions of the contract as the case may be if the reasons behind the suspension of work are found 
to be justified. 

 
22. LIQUIDATED DAMAGES: 
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22.1 If the contractor fails to complete the work successfully within the time specified in the contract or 

any extension thereof, the company shall recover from the contractor as liquidated damages a sum of 
half percent (0.5%) of the contract value of works for each calendar week of delay or part thereof of 
delay subjected to Force Majeure. The total recovery against liquidated damage shall not exceed Five 
percent (5%) of the contract value of the work. 

 
22.2 An extension of time without imposition of liquidated damage, may be granted for delay in execution 

of work provided there is no fault whatsoever on the part of the contractor. Such extension may only 
be granted on the basis of application to be submitted by the contractor who has to establish that the 
extension of time required by him was not due to his fault. 

 
23. COMPANY’S RIGHT TO TERMINATE THE CONTRACT: If the contractor neglects or fail to proceed with 

the work proportionate to the scheduled time of completion or fails to complete the work within 
scheduled time of completion or within extended time approved by the company, the company shall 
have right to terminate the order, Letter of intent, after giving notice in writing to the contractor. If 
the contractor fails, after 14(fourteen) days‟ of such notice, to proceed with the work in the manner 
notified, the company shall terminate the contract and call the contractor to take joint measurement 
along with the Engineer for finished portion of work. If the Contractor does not appear for a joint 
measurement, ex party measurement taken by the company will be taken as final. In that case, the 
company shall take possession of the work site and may engage other agency to complete the work. 
Extra cost, if incurred to get the unfinished work done through other agency, will be realized from 
him, from his pending bills and security deposit. If the contract is terminated as above, the contractor 
shall have no claim for compensation against the company for any loss or deterioration of any 
materials that he may have collected or engaged or entered into on account of the work. 

 
24. QUALITY OF WORK/MATERIAL AND MODE OF MEASUREMENT: As regards to the specification of 

materials, execution of work and the mode of measurement relevant stipulation of P.W.D & 
WBSEDCL(R.E.) Schedule of rates (applicable at site of work) in this respect shall be applicable. The 
Contractor shall arrange and provide all necessary facilities along with necessary manpower for 
inspection, testing and measurements at his own cost. 

 
25.  DEPARTMENTAL MATERIALS: Major materials as mentioned in Erection BOQ shall be supplied by 

WBSEDCL. All other materials shall be supplied by the contractor. 
 
26.  DEDUCTION OF TAXES: If it is obligatory under the provision of Income tax Act to deduct tax at source 

then the same will be deducted from the bills as applicable. 
 
27.  FORCE MAJEURE: The Contractor shall not be liable to pay any liquidated damage for delay/failure to 

perform the contract for reasons of force majeure such as acts of the public enemy, acts of 
Governments, fire, flood, epidemics, quarantine restriction, strikes, freight embargos and provided 
that the contractor shall within 10(ten) days from the beginning of such delay notify the Company in 
writing of the cause of delay. The Company shall verify the facts and grant such extension as found to 
be justified without imposing liquidated damage. The department shall not be responsible or liable 
to pay any compensation for any interruption in your work at the site due to strike, lockout, riot 
earthquake, flood, cyclone or civil commotion or any other force of accident due to any reason beyond 
control. The department shall not be held responsible to or liable to pay for any interruption in your 
work at the site arising out of resistance from the local public due to any resistance towards work. 

 
28.  SUB-LETTING OF CONTRACT: The contractor shall not, without the written consent of the Company, 

assign or sublet his contract or any part thereof, other than for raw materials, or for any part of the 
work provided that any such consent shall not relieve the contractor form any obligation, duty or 
responsibility under the contract. In the event of sub-letting of contract or any part thereof is 
permitted, the fact that such permission has been accorded shall not establish any contractual 
relationship between the approved Sub-vendor and WBSEDCL of any of his liabilities and obligations 
under the contract. 
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29.  ENGINEERS DECISION: Controlling Officer’s decision is final in respect of all matters which are left to 
the decision of the Controlling Officer including the granting or with-holding of certificates. If, in the 
opinion of the contractor, a decision made by the Controlling Officer is not in accordance with the 
meaning and intent of the contract, the contractor may file with the Controlling Officer, within 7 
(seven) days after receipt of the decision, a written objection to the decision. Failure to file an 
objection within the allotted time will be considered as an acceptance of the Controlling Officer’s 
decision and the decision shall become final and binding. 

 
30.  LIABILITY OF ACCIDENTS AND DAMAGE: The Contractor shall be responsible for the loss, damage or 

depreciation of the Company’s materials while in their custody and until the same is taken over by 
the Company. Until the completed work is taken over by the Company the contractor shall also be 
liable for and shall indemnify the Company in respect of all injury to person or damage to properly 
resulting from the negligence of the contractor or his workmen or sub-contractor or from defective 
workmanship etc. 

 
31.  SETTLEMENT OF DISPUTES: All disputes concerning question of act arising under the contract shall 

be decided by the owner/company on receipt of written appeal by the contractor. Any dispute or 
differences arising out of or in connection with this contract shall to the extent possible be settled 
amicably and where settlement cannot be reached then such disputes shall be subject to settlement 
under the jurisdiction of Calcutta High Court. 

 
32.  SAFETY RULES: The bidder shall also provide necessary fencing and lights to protect the public from 

accident. Fire extinguishers shall be kept by the bidder at the side of works where there is risk of fire 
hazard. Adequate washing facilities shall be provided near the place of work. When the work is done 
near any place where there is risk of drowning, all necessary equipments shall be provided and kept 
ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate 
provisions shall be made for prompt first aid treatment of all injuries likely to be sustained during the 
course of work. These safety provisions shall be brought to the notice of all concerned by displaying 
on a notice board at a prominent place at the work spot. The persons responsible for compliance of 
code shall be named by the bidder. To ensure effective enforcement of the rules & regulations relating 
to safety precautions, the arrangement made by the bidder shall be open to inspection by the 
employer and WBSEDCL. Notwithstanding the above clauses there is nothing in those to exempt the 
bidder from the operations of any other Act or Rule in force in the Republic of India. All storage, 
handling & use of flammable liquids shall be under the supervision of qualified persons. First aid 
arrangements with the degree of hazard and with no. of workers employed shall be maintained in a 
readily accessible place throughout the whole of working hours. 

 
33. REPORTING OF ACCIDENT: All accidents, major or minor, must be reported immediately to WBSEDCL 

and the contractor will provide first aid to the injured person immediately. The injured person shall 
report to the First Aid Station along with the Injured on work‟ form as per appropriate pro-forma 
duly filled in quintuplicate and submit to the Medical Officer of the First Aid Station. 

 
33.1.SERIOUS INJURIES: 

In case of serious injuries, the following procedure shall be adopted by the contractor. 
i) To provide first aid at his own First Aid Station. 
ii) To take the injured person to the hospital along with the “Injured on work” form duly filled in. 
iii) To report the accident to WBSEDCL. 
 

33.2.FATAL ACCIDENT: Fatal accidents must be reported immediately to WBSEDCL as well as to the Police. 
 
33.3.PENALTY: Failure to observe the Safety Rules will make the contractor liable to penalty by way of 

suspension of work and termination of contract. Adequate arrangement for proper lighting & 
guarding shall be made at the work site. 

 
34. Termination 
 
Termination for Employer’s Convenience 
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34.1  The Employer may at any time terminate the Contract for any reason by giving the Contractor a notice    
                of termination that refers to this GCC Sub-Clause36.1. 
 
34.1.1.    Upon receipt of the notice of termination under GCC Sub-Clause 36.1.1, the Contractor shall either  
                 Immediately or upon the date specified in the notice of termination. 
 
  i) cease all further work, except for such work as the Employer may specify in the notice of 

termination for the sole purpose of protecting that part of the Facilities already executed, or any work 
required to leave the Site in a clean and safe condition 

 
ii) remove all Contractor’s Equipment from the Site, repatriate the Contractor’s personnel from 

the Site, remove from the Site any wreckage, rubbish and debris of any kind, and leave the whole of the Site 
in a clean and safe condition 

 
iii) In addition, the Contractor, subject to the payment specified in GCC Sub-Clause 34.1.3, shall 

 
a) deliver to the Employer the parts of the Facilities executed by the Contractor up to the date of 

termination 
 

b) to the extent legally possible, assign to the Employer all right, title and benefit of the Contractor to 
the Facilities and to the Plant and Equipment as of the date of termination, and, as may be required 
by the Employer. 

 
c) deliver to the Employer all non-proprietary drawings, specifications and other documents prepared 

by the Contractor as at the date of termination in connection with the Facilities. 
 
34.1.2. In the event of termination of the Contract under GCC Sub-Clause 36.1.1, the Employer shall pay to the 

Contractor the following amounts: 
 

a) the Contract Price, properly attributable to the parts of the Facilities executed by the Contractor as of 
the date of termination 

 
b) the costs reasonably incurred by the Contractor in the removal of the Contractor’s Equipment from the 

Site and in the repatriation of the Contractor’s personnel. 
 

c) any amounts to be paid by the Contractor in connection with the termination including any cancellation 
charges. 

 
d) costs incurred by the Contractor in protecting the Facilities and leaving the Site in a clean and safe 

condition pursuant to paragraph (a) of GCC Sub-Clause36.1.2 
 

e) the cost of satisfying all other obligations, commitments and claims that the Contractor may in good 
faith have undertaken with third parties in connection with the Contract and that are not covered by 
paragraphs (a) through (d)above. 

 
34.1.3. Termination for Contractor’s Default 
 

The Employer, without prejudice to any other rights or remedies it may possess, may terminate the 
Contract forthwith in the following circumstances by giving a notice of termination and its reasons 
thereof to the Contractor, referring to this GCC Sub-Clause36.2: 

 
a) if the Contractor becomes bankrupt or insolvent, has a receiving order issued against it, compounds 

with its creditors, or, if the Contractor is a corporation, a resolution is passed or order is made for its 
winding up (other than a voluntary liquidation for the purposes of amalgamation or reconstruction), a 
receiver is appointed over any part of its undertaking or assets, or if the Contractor takes or suffers any 
other analogous action in consequence of debt 

b) if the Contractor assigns or transfers the Contract or any right or interest therein in violation of the 
provision of GCCClause37. 
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c) if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent practices in 
competing for or in executing the Contract. 

d) If the contractor fails to achieve mutually agreed deadline (as set in mutually agreed Project Execution 
Plan/PERT chart) for consecutive 3 months, Employer shall issue contract termination notice giving 
suitable time to contractors which may be up to time agreed between employer and contractor. In case, 
contractor does not improve its performance as per contract termination notice, which shall be within 
overall plan under mutually agreed project execution plan, employer will terminate the contract and en 
cash performance securities. 

 
For the purpose of this Sub-Clause: 

 
“corrupt practice” is the offering, giving, receiving or soliciting, directly or indirectly, of anything of value to 
influence improperly the actions of another party; 

 
“fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or recklessly 
misleads or attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation; 

 
“collusive practice” is an arrangement between two or more parties designed to achieve an improper 
purpose, including to influence improperly the actions of another party; 

 
“coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any party 
or the property of the party to influence improperly the actions of a party; 

 
“obstructive practice” is 

 
(aa)  deliberately destroying, falsifying, altering or concealing of  evidence material to the investigation or 
making false statements to investigators in order to materially impede a Employer’s investigation into 
allegations of a corrupt, fraudulent, coercive or collusive practice; and/or threatening, harassing or 
intimidating any party to prevent it from disclosing its knowledge of matters relevant to the investigation 
or from pursuing the investigation; 

 
or 

 
(bb)       acts intended to materially impede the exercise of the Employer’s inspection and audit rights. 
 

In persuasions of its policy, the Employer will sanction a firm or individual, including declaring 
ineligible, either indefinitely or for a stated period of time, to be awarded a contract if it at any time 
determines that the firm has, directly or through an agent, engaged in corrupt, fraudulent, collusive, 
coercive or obstructive practices in competing for, or in executing, a contract. 

 
34.2. If the Contractor 
 

a) has abandoned or repudiated the Contract 
 

b) has without valid reason failed to commence work on the Facilities promptly or has suspended (other 
than pursuant to GCC Sub-Clause 35.2) the progress of Contract performance for more than twenty-
eight (28) days after receiving a written instruction from the Employer to proceed 

 
c) persistently fails to execute the Contract in accordance with the Contract or persistently neglects to 

carry out its obligations under the Contract without just cause 
 

d) refuses or is unable to provide sufficient materials, services or labour to execute and complete the 
Facilities in the manner specified in the program furnished at rates of progress that give reasonable 
assurance to the Employer that the Contractor can attain Completion of the Facilities by the Time for 
Completion as extended, 

 
34.2.1. Then the Employer may, without prejudice to any other rights it may possess under the Contract, give a 

notice to the Contractor stating the nature of the default and requiring the Contractor to remedy the 
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same. If the Contractor fails to remedy or to take steps to remedy the same within fourteen (14) days of 
its receipt of such notice, then the Employer may terminate the Contract forthwith by giving a notice of 
termination to the Contractor that refers to this GCC Sub-Clause 36.2. 

 
34.2.2. Upon receipt of the notice of termination under GCC Sub-Clauses 36.2.1 or 36.2.2, the Contractor shall, 

either immediately or upon such date as is specified in the notice of termination, 
 

a) cease all further work, except for such work as the Employer may specify in the notice of termination 
for the sole purpose of protecting that part of the Facilities already executed, or any work required to 
leave the Site in a clean and safe condition 
 

b) terminate all subcontracts, except those to be assigned to the Employer pursuant to paragraph (d)below 
 

c) deliver to the Employer the parts of the Facilities executed by the Contractor up to the date of 
termination 

 
d) to the extent legally possible, assign to the Employer all right, title and benefit of the Contractor to the 

Facilities and to the Plant and Equipment as of the date of termination, and, as may be required by the 
Employer 

 
e) deliver to the Employer all drawings, specifications and other documents prepared by the Contractor as 

of the date of termination in connection with the Facilities. 
 
34.2.3. The Employer may enter upon the Site, expel the Contractor, and complete the Facilities itself or by 

employing any third party. The Employer may, to the exclusion of any right of the Contractor over the 
same, take over and use with the payment of a fair rental rate to the Contractor, with all the maintenance 
costs to the account of the Employer and with an indemnification by the Employer equipment, any 
Contractor’s Equipment owned by the Contractor and on the Site in connection with the Facilities for 
such reasonable period as the Employer considers expedient for the supply and installation of the 
Facilities for all liability including damage or injury to persons arising out of the Employer’s use of such  

 
34.2.4. Upon completion of the Facilities or at such earlier date as the Employer thinks appropriate, the 

Employer shall give notice to the Contractor that such Contractor’s Equipment will be returned to the 
Contractor at or near the Site and shall return such Contractor’s Equipment to the Contractor in 
accordance with such notice. The Contractor shall thereafter without delay and at its cost remove or 
arrange removal of the same from the Site. 

 
34.2.5. Subject to GCC Sub-Clause 36.2.6, the Contractor shall be entitled to be paid the Contract Price 

attributable to the Facilities executed as of the date of termination, the value of any unused or partially 
used Plant and Equipment on the Site, and the costs, if any, incurred in protecting the Facilities and in 
leaving the Site in a clean and safe condition pursuant to paragraph (a) of GCC Sub-Clause 36.2.3. Any 
sums due to the Employer from the Contractor accruing prior to the date of termination shall be 
deducted from the amount to be paid to the Contractor under this Contract. 

 
34.2.6 If the Employer completes the Facilities, the cost of completing the Facilities by the Employer shall be 

determined. 
 
34.2.7. If the sum that the Contractor is entitled to be paid, pursuant to GCC Sub-Clause 36.2.5, plus the 

reasonable costs incurred by the Employer in completing the Facilities, exceeds the Contract Price or 
the entire Facilities if entire Facilities have been completed or the price for part of the Facilities if part 
of the Facilities have been completed, the Contractor shall be liable for such excess. 

 
34.2.8. If such excess is greater than the sums due the Contractor under GCC Sub-Clause 36.2.5, the Contractor 

shall pay the balance to the Employer, and if such excess is less than the sums due the Contractor under 
GCC Sub-Clause 36.2.5, the Employer shall pay the balance to the Contractor. For facilitating such 
payment the Employer shall encash the Bank Guarantees of the Contractor available with the Employer 
and retain such other payments due to the Contractor under the Contract in question or any other 
Contract that the Employer may have with the Contractor. 
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34.2.9. The Employer and the Contractor shall agree, in writing, on the computation described above and the 

manner in which any sums shall be paid. 
 
34.2.10. In this GCC Clause 36, the expression “Facilities executed” shall include all work executed, Installation 

Services provided, and all Plant and Equipment acquired (or subject to a legally binding obligation to 
purchase) by the Contractor and used or intended to be used for the purpose of the Facilities, up to and 
including the date of termination. 

 
34.2.11. In this GCC Clause 36, in calculating any monies due from the Employer to the Contractor, account shall 

be taken of any sum previously paid by the Employer to the Contractor under the Contract, including 
any advance payment paid pursuant to the corresponding Appendix (Terms and Procedures of 
Payment) to the Contract Agreement. 

 
35. ASSIGNMENT: Neither the Employer nor the Contractor shall, without the express prior written consent 

of the other party (which consent shall not be unreasonably withheld), assign to any third party the 
Contract or any part thereof, or any right, benefit, obligation or interest therein or there under, except 
that the Contractor shall be entitled to assign either absolutely or by way of charge any monies due and 
payable to it or that may become due and payable to it under the Contract. 

 
36.  RISK PURCHASE: In the event of failure of the contractor to execute the work timely and/or to the 

satisfaction of WEST BENGAL STATE ELECTRICITY DISTRIBUTION COMPANY LTD., the order/Letter of 
Award may be terminated prematurely and the balance work may be got done through any other agency 
at risk and cost of the contractor. 
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BID FORMS &ATTACHMENTS  
 

 

 

 

 

 

 

 

 

 

 

CONTRACT AGREEMENT FORM 

On Non Judicial Stamp Paper of denomination Rs.100/- 

Articles of agreement made this………………………….day of……………….in the 

Non Judicial Stamp Paper worth Rs.100/- (Min.) 
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Year……………………. 

Between West Bengal State Electricity Distribution Company Limited having its head office at Vidyut 
Bhavan, Salt Lake City, Kolkata – 700 091, herein after called Company of the one part and 
M/s………………………………………………………………………………………….. 

(name and address) herein after called “Contractor” (which expression shall unless excluded by or 
repugnant to the context be deemed to include his heirs, executors, administrators, representatives and 
assigns) of the other part. 

Where as WBSEDCL invited tenders vide notice No……………………………Dated…………. 

AND where as in pursuance of such invitation for tenders the Contractor submitted a tender vide 
No………………………………………………………dt.…………………which was opened on……………………….. The tender 
offer shall be in the custody of the WBSEDCL at present 

AND where as where after consideration of the tender submitted by the Contractor with clarification(s), if 
any, the WBSEDCL accepted the said tender submitted by the Contractor and placed order 
No………………………………………………………dt.…………………………. 

(annexed hereto). 

NOW therefore, the WBSEDCL and the Contractor agrees as follows: 

1) The Contractor agrees to undertake the work 

Of……………………………………………………………………………………………………………………………………………………………
…………………………….……as per order 

No…………………………………………dt.……………..referred to above. 

2)  The WBSEDCL agrees to pay the Contractor as per order. 

3)  Both the Contractor and the WBSEDCL agree that for the purpose of jurisdiction of Court in regard to any 
dispute arising out of this agreement, this agreement shall be deemed to have been executed within the 
jurisdiction of the original side of the High Court, Kolkata. 

In witness whereof the parties have hereunder affixed their signature on the day, the month and year written 
as above.……………………….     …………………………. 

CONTRACTOR     W.B.S.E.D.C.L. 

1)  Witness……………      1)   Witness…………… 

2)  Witness……………      2)   Witness…………… 

 
 

SPECIMEN COPY OF INDEMNITY BOND 

BY THE PRESENT INDEMNITY BOND EXECUTED by me/us on this ………………………………… Day of 

……………….20        . I /We having Registered Office / residing at …………………………………………………………… 

…………………………………………………………. 

Non Judicial Stamp Paper worth Rs.20/- (Min.) 
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( hereinafter called “ OBLIGOR/ OBLIGATOR”  which expression shall mean and includes my/ our 

Successor legal representatives assigns)  do hereby binds myself/ ourselves                                      and 

Also                                       our company/ firm …………………………………………………………………………………………. after 

having the power to  bind so with the promise and undertaking in favor of the West Bengal State Electricity 

Distribution Company Limited / West Bengal State Electricity Transmission Company Limited within  the  

meaning  of Sec.617 of the  Indian Company’s act having registered Office at BidyutBhavan, Block-DJ, Sector-II, 

Saltlake City, Kolkata-700091. (hereinafter called as OBLIGEE, which expression shall mean and include it’s legal 

representative, administrators assigns. 

Whereas OBLIGOR/OBLIGATOR has /have been awarded to execute the job/works under letter no. 

………………………………… dated ………………………………… issued by the OBLIGEE/OBLIGATOR after having observing 

necessary formalities. The details of which is described in the schedule given hereunder as per letter mentioned 

herein-above and  whereas the said job/works will be/likely to be done in places covered under Employees’ 

State Insurance Act (ESI) and/or the Workmen Compensation Act (W.C. Act) and /or other laws relating to the 

Labor Management and Welfare. 

And whereas according to the condition of the contract the OBLIGOR/OBLIGATOR is under obligation to execute 

this Indemnity Bond before the commencement of actual execution and OBLIGOR/OBLIGATOR IS AWARE THAT 

UNLESS THIS Indemnity Bond is executed in accordance with the condition of contract before the actual 

execution in accordance with law the OBLIGEE shall have the power to deem that actual work has been started 

within the meaning of the contract before the execution of this Indemnity Bond. 

Now this indenture witnesses that I/We the OBLIGOR/OBLIGATOR do hereby undertake:- 

1) THAT the OBLIGEE shall not be held responsible for any type of accident which may take place 

during the course of work undertaken by the OBLIGOR/OBLIGATOR. 

2) THAT the OBLIGOR/OBLIGATOR will take/adopt  all safety norms in respect of each and every 

workmen labor personnel according to the rules or to the satisfaction of the OBLIGEE in all cases. 

3) THAT the OBLIGOR/ OBLIGATOR undertake to engage only those labour/ worker any  other  

personnel whether skilled or unskilled or any other person  whether in technical managerial or non-

managerial or any other capacity in the area covered under Employees’ State Insurance Act who 

has/have insurance  coverage within the meaning of Employees’ State Insurance Act and further 

undertakes NOT to engage any person in the area covered under the Employees’ State Insurance 

Act, who does/ do not has/have insurance coverage within the , meaning of Employees’ State 

Insurance Act. 

4) That the OBLIGEE further undertakes to engage only those labour/worker or any other personnel, 

whether skilled or unskilled, whether in technical managerial or non- management or any other 

capacity in the area NOT covered under Employees’ State Insurance Act, who has Life Insurance for 

the sum assured equivalent to the amount of Compensation under the Employees’ Compensation 

Act in case of accidental death or injury and such insurance has been effected by the OBLIGEE. 

5) THAT the OBLIGOR/OBLIGATOR undertakes/ undertake to indemnity and keep harmless the 

OBLIGEE from all claims, action, proceedings and of risk, damage, danger to any person whether 

belonging to/or not belonging to OBLIGOR/OBLIGATOR. 

6) THAT the OBLIGOR/OBLIGATOR shall keep harmless the OBLIGEE from all claims, compensation, 

damages any proceedings in respect of any of its employee/workmen under the Workmen 

Compensation Act. Act or any other laws for the time being in force. 

7) THAT, if during the course of execution of work as stated in the letter mentioned hereinabove issued 

by the OBLIGEE it is found that the OBLIGOR /OBLIGATOR has not complied with/guidelines 

formalities within the meaning of Employees’ State Insurance Act or Workmen Compensation Act 

or any  other laws relating to the Labour Welfare for the time being in force and also has not 

observed the safety  norms in accordance with the law to the satisfaction of the OBLIGEE the 
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OBLIGEE shall have the right to stop the execution of work/job and the period of such stoppage 

shall continue till adequate safety and other compliance mentioned hereinabove under the labour 

welfare regulation  have been observed and such period of stoppage shall not be taken into account 

for the calculation of the total period of completion of work for which the OBLIGOR/OBLIGATOR is 

responsible to complete the work/job and will be deemed that discontinuance was due to default 

of OBLIGOR/OBLIGATOR. 

8) THAT, if at any time, due to exigency, the OBLIGOR/OBLIGATOR i.e. the West Bengal State Electricity 

Distribution Company Limited/ West Bengal State Electricity Transmission Company Limited as the 

Principal Employer, becomes liable to pay any such compensation mentioned  hereinabove ,  

whether on failure of the OBLIGEE or for any other reason, the OBLIGOR/OBLIGATOR shall have 

the right to recover the said amount from any amount receivable by OBLIGEE or any bank guarantee 

deposited or anything payable whether in connection with this contract or other contract by the 

OBLIGOR/OBLIGATOR  to the OBLIGEE. 

9) THAT the OBLIGOR/OBLIGATOR is/are aware and accept that for the persistent or repeated 

violation of any condition mentioned in this Indemnity Bond, the OBLIGEE  shall have right to 

terminate the contract of work issued by the OBLIGEE  to OBLIGOR/OBLIGATOR 

……………………………………………………………………………… 

Deponent 

Witness :- 

1) ……………………………………………………………………………….. 

 

2) ................................................................................................................. 

 
 
 
 
 
 
 
 
 
 
 

ANNEXURE – I 
STATEMENT ON ANNUAL TURNOVER FROM CONTRACTUAL BUSINESS 

Sl. 

No. 

Financial 

 

Remarks 
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This is to certify that the following statement is the summary of the audited Balance sheet 

arrived from contractual business in favour of ……………………………………………. for the Five 

consecutive years. 

Note :- 
i) Average turnover is to be expressed in lakhs of rupees, rounded up to two digits after 

decimal. 
ii) Average turnover for 05 years is to be obtained by dividing the total turnover by 05(Five). 

 

 

(Bidders Signature & Name with Seal) 
 

ANNEXURE-II 
 

EXPERIENCE PROFILE 
 

 

 

Year 

 

Turnover  (rounded off) 

 

1.  

 

  

2.  

 

  

3.    

4.    

5.    

Total 

 

  

Average Turnover 
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Name of the Firm: 

LIST OF WORKS COMPLETED WHICH ARE SIMILAR IN NATURE AND EXECUTED DURING THE 

LAST SEVEN YEARS IN ANY GOVT. DEPARTMENT / GOVT. UNDERTAKING / STATUTORY BODY  

 

 

 

 

(Bidders Signature & Name with Seal)  

 
 
 

ANNEXURE – III 
 
 

Major items of Construction Equipment 
 

Name of 

Employer 

 

Name, 

Location & 

nature of 

work 

Contract 

price in 

Indian Rs. 

 

Work 

Order 

Date 

 

Date of 

completion 

of work  as 

per work 

order 

Actual date 

of starting 

the work 

 

Actual date 

of 

completion 

the work 

 

Reasons 

for delay 

in 

completion 

(if any) 
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Sl 

No

. 

Tools requires for the work 

 

Make Availability (owned or 

hired) 

 

  

 

  

  

 

  

  

 

  

  

 

  

  

 

  

  

 

  

  

 

  

  

 

  

 
 
 
 

(Bidders Signature & Name with Seal) 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

ANNEXURE – IV 
 

Qualification and experience of key management & technical personnel 
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Sl. 

No. 

 

Personnel Required Qualification Minimum 

Experience 

 

No. Of Persons 

 

     

     

     

     

     

     

     

     

     

 
 
 
 

(Bidders Signature & Name with Seal) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE – V 
 

SAMPLE FORMAT FOR SELF DECLARATION MENTIONING CORRECTNESS OF THE 
DOCUMENTS (On Company’s letter pad) 
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I, Sri………….………………………...............…..……..….,S/o Sri………………………………………….., 

aged…...............… Years, Residing at……………………………………...............................................,  

Proprietor/Partner/Director of………………………………….., do hereby solemnly affirm and  

declare in connection with“( NAME  OF  THE  WORK )” as follows: 

 

1) That I, the undersigned, do certify that all the information furnished & statements 

made along with the bid documents are true and correct to the best of my knowledge 

and belief. 

 

2) Any departure whatsoever in any form will be considered as breach of contract. In 

such situation the Department at his liberty may with hold our payment till we 

rectify the defects or fulfil our contractual obligation. In this connection, authority’s 

decision will be final and binding. 

 

3) The undersigned also certifies that neither we have abandoned any work awarded 

to us, nor any penal action was taken against us by any department. The undersigned 

also declares that we do not have any running litigation with any department. 
 
 
 
 
 

(Bidders Signature & Name with Seal) 
Place: 
Date: 

 
 
 
 
 
 
 
 
 
 
 

ANNEXURE – VI 
 
 

Format of Letter of Bid 
LETTER HEAD OF BIDDER (AS ENROLLED ONLINE ON e-Tendering PORTAL OF NIC) 

 

To 
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The Tender Committee 
 
 
Sub: Letter of Bid for the work .........................................…………………….. 
    
 ………………………………………………………………………………………… 
 
Ref: 1. NIT No:…………………………………………………. Dated:………………. 
 
         2. Tender Id No……………………………………………………………………. 
 
Dear Sir, 
      We offer to execute the work as per our offered bill of quantity in 
accordance with the conditions of the NIT document as available in the website. 
The details of the EMD being submitted by us has been furnished on-line. 
     This Bid and your subsequent Letter of Acceptance/ Work Order shall 
constitute a binding contract between us. 
      We hereby confirm our acceptance of all the terms and conditions of the 
NIT document unconditionally. 
 

 
 
 
 
 
 
 
 

Signature of the Bidder 
 
 
 
 
 
 
 

ANNEXURE – VII 
 

PERFORMANCE SECURITY FORM 

 

 

Bank Guarantee No. ……………………   Date................... 

 

Contract No..................................... 
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…………..[Name of Contract]……………………. 

 

To: The Chief EngineerR.E 
West Bengal State Electricity Distribution Company Limited 

........................R.E. HQ  

................................... 

Pin....................... 

Dear Ladies and/or Gentlemen, 

 

We refer to the Contract ("the Contract") signed on ..............(insert date of the Contract)…..... between M/s. West 

Bengal State Electricity Distribution Company Limited, having its Registered Office at Vidyut Bhawan, Block-DJ, Sector 

– II, Bidhannagar, Kolkata – 700 091(“the Employer”/” West Bengal State Electricity Distribution Company Limited”) 

on behalf of Government of West Bengal (hereinafter referred to as ‘Govt. of West Bengal’ / ’Owner’),  

and M/s ................. (Name of Contractor) .................., having its Principal place of business at ………....(Address of 

Contractor) ............................... and Registered Office at ………....(Registered address of Contractor) 

........................................................................................ ("the Contractor") concerning construction of Partial in 

complete  33/11 kV Substation, construction of 33 kV lines & 11 kV lines spread all over the district for the complete 

execution of the …… (insert name of Package alongwith name of the Project)……. [Applicable for Bank Guarantees 

issued by Contractor/Associate for those Contracts awarded to them] 

 

Or 

 

We refer to the Contract signed on ..............(insert date of the Contract)…..... between M/s. West Bengal State 

Electricity Distribution Company Limited, having its Registered Office at VidyutBhawan, Block-DJ, Sector – II, 

Bidhannagar, Kolkata – 700 091(“the Employer”) on behalf of Government of West Bengal (hereinafter 

referred to as ‘Govt. of West Bengal’ / ’Owner’),  and M/s ................. (Name of Contractor) .................., 

having its Principal place of business at ………....(Address of Contractor) ............................... and Registered Office at 

………....(Registered address of Contractor) ........................................................................................ ("the 

Contractor") and the Contract ("the Contract") signed on ..............(insert date of the Contract)…..... between West 

Bengal State Electricity Distribution Company Limited on behalf of Owner  and M/s ................. (Name of Associate) 

.................., having its Principal place of business at ………....(Address of Associate) ............................... and 

Registered Office at ………....(Registered address of Associate) 

........................................................................................, the Associate of the Contractor for executing the 

Facilities concerning construction of Partial in complete  33/11 kV Substation, construction of 33 kV lines & 11 kV 

lines spread all over the district for the complete execution of the …… (insert name of Package alongwith name of the 

Project)……. [Applicable for Bank Guarantees to be issued by Contractor against those Contracts awarded to their 

Associate] 

 

By this letter we, the undersigned, ………(insert name & address of the issuing bank) ………, a Bank (which  expression 

shall include its successors, administrators, executors and assigns) organized under the laws of .................................... 

and having its Registered/Head Office at …..…….(insert address of registered office of the bank)……..... do hereby 

irrevocably guarantee payment to the Employer up to ………………………….. i.e., Ten percent (10%) of the Contract Price 

until ninety (90) days beyond the Defect Liability Period i.e., up to and inclusive of ……………. (dd/mm/yy).  

 

We undertake to make payment under this Letter of Guarantee upon receipt by us of your first written demand signed 

by the Employer duly authorized officer or the authorized officer of Owner declaring the Contractor to be in default under 

the Contract and without cavil or argument any sum or sums within the above named limits, without your need to prove 

or show grounds or reasons for your demand and without the right of the Contractor to dispute or question such demand. 
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Our liability under this Letter of Guarantee shall be to pay to the Employer whichever is the lesser of the sum so requested 

or the amount then guaranteed hereunder in respect of any demand duly made hereunder prior to expiry of the Letter 

of Guarantee, without being entitled to inquire whether or not this payment is lawfully demanded. 

 

This letter of Guarantee shall remain in full force and shall be valid from the date of issue until ninety (90) days beyond 

the Defect Liability Period of the Facilities i.e. up to and inclusive of ……………. (dd/mm/yy) and shall be extended from 

time to time for such period (not exceeding one year), as may be desired by M/s. ……………………… on whose behalf this 

Letter of Guarantee has been given. 

 

Except for the documents herein specified, no other documents or other action shall be required, notwithstanding any 

applicable law or regulation. 

 

Our liability under this Letter of Guarantee shall become null and void immediately upon its expiry, whether it is returned 

or not, and no claim may be made hereunder after such expiry or after the aggregate of the sums paid by us to the 

Employer shall equal the sums guaranteed hereunder, whichever is the earlier. 

 

All notices to be given under shall be given by registered (airmail) posts to the addressee at the address herein set out 

or as otherwise advised by and between the parties hereto. 

 

We hereby agree that any part of the Contract may be amended, renewed, extended, modified, compromised, released 

or discharged by mutual agreement between you and the Contractor, and this security may be exchanged or surrendered 

without in any way impairing or affecting our liabilities hereunder without notices to us and without the necessity for any 

additional endorsement, consent or guarantee by us, provided, however, that the sum guaranteed shall not be increased 

or decreased. 

 

No action, event or condition which by any applicable law should operate to discharge us from liability hereunder shall 

have any effect and we hereby waive any right we may have to apply such law so that in all respects our liability hereunder 

shall be irrevocable and, except as stated herein, unconditional in all respects. 

 

For and on behalf of the Bank 

 

[Signature of the authorised signatory(ies)] 

Signature_______________________ 

 

Name_______________________ 

 

Designation_______________________ 

 

POA Number_______________________ 

 

Contact Number(s): Tel.______Mobile_______ 

Fax Number_______________________ 

 

email ____________________________ 

 

Common Seal of the Bank______________________ 

Witness: 

 

Signature_______________________ 

 

Name_______________________ 

 

Address______________________________ 

 



 

35 

 

Contact Number(s): Tel.______________Mobile______________ 

 

email ____________________________ 

 

 

 

Note : 

 

1. For the purpose of executing the Bank Guarantee, the non-judicial stamp papers of appropriate value shall be 

purchased in the name of Bank who issues the ‘Bank Guarantee’.  

 

2. The Bank Guarantee shall be signed on all the pages by the Bank Authorities indicating their POA nos. and 

should invariably be witnessed. 

 

3. The Bank Guarantee should be in accordance with the proforma as provided. However, in case the issuing bank 

insists for additional paragraph for limitation of liability, the following may be added at the end of the proforma 

of the Bank Guarantee [i.e., end paragraph of the Bank Guarantee preceding the signature(s) of the issuing 

authority(ies) of the Bank Guarantee]: 

 

Quote 

 

“Notwithstanding anything contained herein: 

 

1.  Our liability under this Bank Guarantee shall not exceed _________ (value in figures)____________ 

[_____________________ (value in words)____________]. 

 

2.   This Bank Guarantee shall be valid up to________(validity date)__________. 

3.  We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee only & only 

if we receive a written claim or demand on or before ________ (validity date) __________.” 

 

Unquote 

 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE – VIII 
 

BID SECURITY FORM 

(To be stamped in accordance with Stamp Act, the Non-Judicial Stamp Paper 
should be in the name of the issuing Bank) 

Bank Guarantee No.:........................… 

Date:...................……... 



 

36 

 

 

To 

The Chief Engineer -RE 

West Bengal State Electricity 

Distribution Company Limited Block – 

D, 2nd Floor, Vidyut Bhavan, 

Block-DJ, Sector – II, Bidhannagar, Kolkata – 700 091. 

 

WHEREAS M/s. …. (insert name of Bidder)…… having its Registered/Head Officeat (insert 
address of theBidder) 

………..(herein after called "the Bidder")has submitted its Bid for the performance of the 
Contract for……………………………………………………………………………….(insert name  of the 
Package)……………under………….(insert Specification No)…………………...(hereinafter called 
"the Bid") 

 

KNOW ALL PERSONS by these present that WE……..(insert name & address of the issuing 
bank)………………………………………………………………………………………………………………having its 

Registered/ Head Office at…..…….(insert address of registered office of the bank)
 ................................................................................................................... (hereinafter called 
"the Bank"), 

are bound unto West Bengal State Electricity Distribution Company Limited 
(hereinafter called "the Employer") in the sum of....................(insert amount of Bid 
Security in figures & 
words)......................................................………………………………………… for which 
payment well and truly to be made to the said Employer, the Bank binds itself, its 
successors and assigns by these presents. 

 

Sealed with the Common Seal of the said Bank this ............... day of ............... 20.... 

THE CONDITIONS of this obligation are: 

(1) If the Bidder withdraws its bid during the period of bid validity specified by the Bidder 
in the Bid Form; or 

 

(2) In case the Bidder does not withdraw the deviations proposed by him, if any, at 
the cost of withdrawal stated by him in the bid and/or accept the 
withdrawals/rectifications pursuant to the declaration/confirmation made by 
him in Attachment – Declaration of the Bid; or 

 

(3) If the Bidder does not accept the corrections to arithmetical errors identified 
during preliminary evaluation of his bid pursuant to ITB Clause 27.2;or 
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(4) If, as per the requirement of Qualification Requirements the Bidder is required 
to submit a Deed of Joint Undertaking and he fails to submit the same, duly 
attested by Notary Public of the place(s) of the respective executants(s) or 
registered with the Indian Embassy/High Commission in that Country, within ten 
days from the date of intimation of post – bid discussion; or 

 

(5) In the case of a successful Bidder, if the Bidder fails within the specified time limit 
 

(i) to sign the Contract Agreement, in accordance with ITB Clause 33,or 
(ii) to furnish the required performance security, in accordance with ITB Clause 34.or 

 

(6) In any other case specifically provided for in ITB. 

 

WE undertake to pay to the Employer up to the above amount upon receipt of its first 

written demand, without the Employer having to substantiate its demand, provided 

that in its demand the Employer will note that the amount claimed by it is due to it, 

owing to the occurrence of any of the above-named CONDITIONS or their 

combination, and specifying the occurred condition or conditions. 

 

This guarantee will remain in full force up to and including (insert date, which shall be the 
date 30 days after 

The period of bid validity) , and any demand in respect thereof must reach the Bank not 
later than the abovedate. 

 

For and on behalf of the Bank 

 

[Signature of the authorised signatory (ies)]  

Signature
  

 

Name  

 

Designation

  

 

POA Number  
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Contact Number(s):Tel. 

Mobile  

Fax Number 

email 

Common Seal of the Bank
  

 

Witness: Signature

 

  

Name

  

Address 

  

Contact Number(s):Tel. Mobile  

email
  

 

 

Note: 

1. In case the bid is submitted by a Joint Venture, the bid security shall be in the 
name of the Joint Venture and not in the name of the Lead Partner or any other 
Partner(s) of the Joint Venture. 

 

2. The Bank Guarantee should be in accordance with the proforma as provided. 
However, in case the issuing bank insists for additional paragraph for limitation 
of liability, the following may be added at the end of the proforma of the Bank 
Guarantee[i.e.,end paragraph of the Bank Guarantee preceding the 
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signature(s) of the issuing authority(ies) of the Bank Guarantee]: 
 

Quote 

 

“Notwithstanding anything contained herein: 

 

1. Our liability under this Bank Guarantee  shall not exceed (value in 
figures) [ (value in words) ]. 

 

2. This Bank Guarantee shall be valid up to (validity date) . 
 

3. We are liable to pay the guaranteed amount or any part there of under this Bank 
Guarantee only & only if 
We receive a written claim or demand on or before (validity 
date) .” 

 

Unquote 
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