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                              WEST BENGAL STATE ELECTRICITY DISTRIBUTION COMPANY LIMITED  
                                                                 (A Govt. of West Bengal Enterprise)  
                                                                UTTAR DINAJPUR   REGIONAL OFFICE  

    SHIBBARI, MOHANBATI, RAIGANJ, District-UTTAR DINAJPUR, PIN-733134 
 

 
Tele-Fax: 03523-252237                                  e-mail: rmudrdcl@gmail.com 

NOTICE   INVITING TENDER 

 

   NIT No. : RM/UD/SS/E/IPDS/TENDER/2019-20/ 15                                    Date: 03.01.2020 

SUBJECT: AUGMENTATION OF 02 NOS. 33/11KV POWER TRANSFORMERS TO 10MVA & 33KV 

EQUIPMENTS, LAYING OF CONTROL CABLE, 33KV & 11 KV POWER CABLE AND OTHER ALLIED WORKS 

AT EXSISTING 33/11KV SUB-STATION AT RAIGANJ (1NO.) & KALIYAGANJ (1NO.) UNDER RAIGANJ 

DIVISION OF UTTAR DINAJPUR REGION UNDER IPDS SCHEME 

NAME OF THE SCHEME: INTEGRATED POWER DEVOLPMENT SCHEME (IPDS) 

The Regional Manager, Uttar Dinajpur Regional Office, WBSEDCL invites item rate manual Tender in 

single part only from the bonafide, experienced & resourceful manufacturers/suppliers/distributors of 

Govt., Semi Govt., Govt. undertaking Organizations, Govt. Enterprises etc. and who is technically 

qualified and have successfully completed similar nature of work having value not less than 50%(Fifty 

percent) of the estimated cost in a single contract during last 3 (Three) years  for the following works 

under IPDS Scheme as per schedule detailed below. 

 

Sl. 

No. 
Name of the Work 

Estimated 

Amount 

(Rs) 

Earnest 

Money 

(Rs) 

Cost of Tender 

Documents 

(Rs)  

(Non-

refundable) 

Period of 

Completion 

Name & 

address of the 

Concerned 

Office 

01. 

 

AUGMENTATION OF 

02 NOS. 33/11KV 

POWER 

TRANSFORMERS TO 

10MVA & 33KV 

EQUIPMENTS, 

LAYING OF CONTROL 

CABLE, 33KV & 11 KV 

POWER CABLE AND 

OTHER ALLIED 

WORKS AT 

EXSISTING 33/11KV 

SUB-STATION AT 

RAIGANJ (1NO.) & 

KALIYAGANJ (1NO.) 

UNDER RAIGANJ 

DIVISION OF UTTAR 

DINAJPUR REGION 

UNDER IPDS SCHEME. 

 

1,87,640.00 

(One Lakh 

Eighty 

Seven 

Thousand 

Six 

Hundred & 

Forty only) 

 

 

 

 

 

2% of the 

estimated 

cost to be 

submitted  in 

favour of 

“West 

Bengal State 

Electricity 

Distribution 

Company 

Limited” 

payable at 

Raiganj, 

Uttar 

Dinajpur. 

 

Rs.295.00 

(including 

GST) 

 

60 (Sixty) 

days from 

date of 

issuance of 

work order 

 

Uttar 

Dinajpur 

Regional 

Office,Mohan

bati, Raiganj, 

Uttar 

Dinajpur – 

733134 
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Tenders are to be submitted offline and intending bidders have to purchase bid documents from company 

website or from Uttar Dinajpur Regional office,WBSEDCL,Raiganj,Uttar Dinajpur. 

 

1. Both Technical Bid and Financial Bid should be submitted manually(offline) on or before as per the 

„Date &Time Schedule‟ stated in table on Sl. No.-03 

 

2. The FINANCIAL OFFER of the prospective tenderer will be considered only if the TECHNICAL 

DOCUMENT of the tenderer found qualified by the Tender Inviting Authority.  The decision of the 

Tender Inviting Authority will be final and absolute in this respect.   

 

3. Date & Time schedule:- 

Sl. 

No. 

Particulars Date & Time 

01. Date of publication of  N.I.T in website/office notice board 

[Publishing date] 

04.01.2020 at 11.00 Hrs 

02. Start date for submission of bids with EMD (Manual) 06.01.2020 at 11.00 Hrs 

03. End date for submission of bids with EMD (Manual) 15.01.2020 at 15.00 Hrs 

04. Date for opening of Technical bid (Manual) 17.01.2020 at 16.00 Hrs 

05. Date for opening of Financial Bid (Manual). To be intimated later. 

 

4.   Eligibility criteria for participation in the tender: 

4.1. Bonafide, experienced & resourceful contractors of Govt., Semi Govt., Govt. undertaking 

Organizations, Govt. Enterprises etc. who have successfully completed similar nature of work  

having value not less than 50% (fifty percent) of the estimated cost in a single contract during last 3 

(Three) years. 

4.2. All intending Bidders are required to produce valid copies of GST Registration, Professional Tax 

(PT) deposit challans for the last month, copy of IT return for last three financial years i.e. 2018-

19,2017-18,2016-17; PAN, EPF registration,Electrical  Contractor‟s License issued under  

Act, Documents in support of Credential such as copy of orders and completion certificates (to be 

submitted with bid). 

 

5. No mobilization / secured advance will be allowed. 

6. Constructional  Labour welfare Cess @ 1% (one percent) of cost of construction will be 

deducted from every Bill. All other statutory levy / Cess as applicable will have to be borne by the 

contractor & the rate in the schedule  of rates are inclusive  of all such taxes and Cess as stated 

above. The estimated cost is exclusive of GST . GST will be admissible as per prevailing rates 

and rules in force. 
 

 

7. Bids shall remain valid for a period not less than 180 (One hundred eighty) days after date of 

financial Bid opening of tender.  Bid valid for a shorter period shall be rejected by the Tender Inviting 

Authority as non-responsive.  If the tenderer withdraws the bid before the period of bid validity 

without giving any satisfactory explanation for such withdrawals, the earnest money as deposited will 

be forfeited forthwith without assigning any reason thereof. 

 

8. Tender Fee of Rs- 295/- inclusive of GST &Earnest Money Deposit amounting to 2% (Two 

Percent) of the Estimated Cost As mentioned above, shall be submitted individually along with the 
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offer. Necessary earnest money may be remitted through demand draft / pay order issued from any 

Scheduled Bank in favor of the “West Bengal State Electricity Distribution Company Limited” 

payable at Raiganj, Uttar Dinajpur. The original Demand Draft / Pay order against Earnest Money 

Deposit (EMD) & Tender fee should be submitted physically at Uttar Dinajpur Regional Office, 

Shibbari, Mohanbati, Raiganj, District-Uttar Dinajpur, PIN-733134. 

 

9. Security Deposit: In respect of successful Bidder, the Earnest Money after acceptance of Tender 

shall be converted as a part of the Security Deposit.  The successful Bidder who deposited Earnest 

Money @ 2% (Two percent) of the amount put to the Tender, balance of necessary 10% (Ten 

percent) Security Deposit shall be realised by recovering from the progressive bill @ 8% (Eight 

percent) of the amount of each such bill.  In all cases the amount of recovery of the Final Bill will be 

so adjusted as to make the total amount of Security Deposit equivalent to 10% (Ten percent) to the 

value of work so executed. 

 

10. The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of works 

and its surroundings and obtain all information that may be necessary for preparing Bid and entering 

into an agreement for the work / works as mentioned in the NIT, before submitting offer with full 

satisfaction.  The costs for visiting the working site shall be at the bidder‟s own expense. 

 

11. The intending Bidders shall clearly understand that whatever may be the outcome of the present 

invitation of the Bid, no cost of Bidding shall be reimbursable by the Tender Inviting Authority. The 

Tender Inviting Authority reserves the right to accept or reject any / all offer without assigning any 

reason whatsoever and is not liable for any cost that might have incurred by the Bidder at the stage of 

Bidding. 

 

12. Prospective applicants are advised to note carefully the minimum qualification criteria as mentioned 

in „Instruction to bidders‟ stated in Section – „A‟ before tendering the bids. 

 

13. Work Order & Payment of work will be dependent on availability of fund. Intending bidders may 

consider these criteria during submission of tender and quoting their rate through offline. 

 

14. No Conditional Bid / Incomplete Tender will be accepted under any circumstances. 

 

15. The intending bidder(s) required to quote the rate in the BOQ (as space provided) manually  

considering that no escalation and / or price adjustment will be allowed by the department under any 

circumstances. 

 

16. At any stage during scrutiny, if it is found that the credential or any other papers which the Bidder 

submitted during Bidding process, found incorrect / manufactured / fabricated, that bid will be 

considered a nonresponsive and outright rejected with forfeiture of Earnest Money and action will be 

taken as per stipulation of IT Rules in force. 

 

17. The Tender Inviting Authority(WBSEDCL) does not bind itself to accept the lowest bidder and 

reserves the right to accept or reject, split any / all offer without assigning any reason whatsoever and 

is not liable for any cost that might have incurred by the Bidder at any stage of the Bidding. Tender 

inviting Authority (WBSEDCL) also reserves right to accept/cancel/withdraw the concerned NIT in 

full or part due to unavoidable circumstances and no claim in this respect shall be entertained. 

 

18. Before issuance of Letter of Acceptance / Work order, the tender accepting authority may verify the 

credential & other documents of the lowest bidder as submitted manually if found necessary. If any 
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such document is found incorrect / manufactured / fabricated, Letter of Acceptance / Work order will 

not be issued in favor of the bidder under any circumstances and action will be taken accordingly. 

                                                                                                            

                                                                                                             

                                                                                                  (Sukanta Mondal)  

                                                                                             SE& Regional Manager  

                                                                                       Uttar Dinajpur Regional Office 
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SECTION – A 

INSTRUCTION TO BIDDERS 

 

Preamble:- 

This part, Instruction to bidders (ITB), of the Bidding Documents provides the information necessary for 

bidders to prepare responsive bids, in accordance with the requirements of the Employer (Tender Inviting 
Authority).  It also provides information on bid submission, opening and evaluation and on Contract 

award.  

 

A.General Instruction:-  

 

1. WBSEDCL herein after called Employer will receive bids i.r.o equipments to be erected set-forth in the 

accompanying specifications. All bids shall be prepared & submitted by bidders in accordance with these 

instructions. 

 

2. Source of Fund:- The Owner named in the Bidding Documents intends to use the capital subsidy 60% of 

cost of the infrastructures in the project under Integrated Power Development Scheme (IPDS), a 

Government of India flagship program for Strengthening and augmentation of sub-transmission & 

distribution, 25% Capital Subsidy from the Government of West Bengal and balance 15% shall be 

contributed by Utility for this project. 

 

3. For the purpose of implementation of subject package, Project Implementation Agency (WBSEDCL) shall 

be referred as “Employer” and the State Government of concerned state where the works are to be executed 

shall be referred as “The Owner. 

 

4. The Employer (WBSEDCL) shall provide all required major materials free of cost to the Contractor under 

the NIT as detailed in Material Schedule for execution of Erection job except as mentioned below in clause 

5. 

 

5. The Contractor shall unless specifically excluded in the Contract, perform all such works  and/or supply 

such items  and materials  not specifically mentioned in the contract, but that can be reasonably inferred 

from the contract as being required for attaining completion of the facilities as if such work and/or items 

and materials were expressly mentioned in the Contract. 

 

B. Technical proposal: 

 

The Technical proposal should contain scanned copies of the following in two covers (folders). 

1. Statutory Cover file Containing: 

a) Bank Draft / Bankers Cheque / Pay Order towards cost of tender documents as prescribed in the 

NIT, against each serial of work of any Scheduled Bank in favor of “West Bengal State Electricity 

Distribution Company Limited” payable at Raiganj, Uttar Dinajpur. 
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b)Bank Draft / Bankers Cheque / Pay Order towards earnest money (EMD) as prescribed in the NIT 

against each of the serial of work of any Scheduled Bank in favor of “West Bengal State 

Electricity Distribution Company Limited” payable at Raiganj, Uttar Dinajpur. 

 

 

2. Non Statutory / Technical Document Cover file Containing: 

a) Valid Electrical Contractor‟s License with Supervisory Competency Certificate suitable for 

erection and installation of 33/11 KV Sub-Station and cable lying upto 33 KV. 

b) Copy of I.T. return for last 3 (three) financial years, PAN. 

c) GST registration certificate  

d) Professional Tax Clearance Certificate / Professional Tax (PT) deposit receipt challan for the last 

month. 

e) EPF registration certificate and challan for last month. 

f) Requisite Credential Certificate for completion of at least one similar nature of work having a 

magnitude of at least 50%(Fifty  percent) of the estimated amount of the work put to tender within 

last 3 (Three) years. 

Note: Failure of submission of any of the above mentioned documents will render the tender liable to be 

rejected for both statutory & non statutory cover. 

 

C.Financial proposal: 

 

The financial proposal should contain the following documents in one cover (folder) i.e. Bill of 

quantities (BOQ).  The contractor is to quote the rate manually in the space marked for quoting rate 

in the BOQ. 

 

1) Cost of Bidding:- The Bidder, at his own responsibility and risk is encouraged to visit and examine the 
site of works and its surroundings and obtain all information that may be necessary for preparing bid 
and entering into an agreement for the work / works as mentioned in the NIT, before submitting offer 
with full satisfaction. The costs for visiting the working site shall be at the bidder‟s own expense. The 
intending bidders shall clearly understand that whatever may be the outcome of the present invitation 
of the bid, no cost of bidding shall be reimbursable by the Tender Inviting Authority. 
 

2) Clarification of Bidding Documents:- If the prospective Bidder finds discrepancies or omissions in 
the specifications and documents or is in doubt as to the true meaning of any part, he shall at once 
make a request, in writing, for an interpretation /clarification, to the Owner in triplicate at least five 
days before the last date of bid submission. The Owner then will issue interpretation/clarification as he 
may think fit in writing. After receipt of such interpretation and clarification, the Bidder may submit 
his Bid but within the time and date as specified in the Invitation for Bids.  All such interpretations and 
clarifications shall form a part of the Bidding Documents and shall accompany the Bidder‟s proposal. 
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The Owner will respond in writing to any request for such clarification of the Bidding Documents. 
Written copies of the Owner‟s response (including an explanation of the query but without identifying 
its source will be sent to all other prospective bidders who received the Bidding Document. 

 

3) AMENDMENT OF BIDDING DOCUMENTS: 

 

3.1 Before the deadline for submission of bids, the Owner may modify the bidding documents by issuing 

addenda. 

 

3.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated in 

writing or by cable / fax / e-mail to all the purchasers of the bidding documents. Prospective bidders 

shall acknowledge receipt of each addendum by cable / fax / e-mail to the Owner. 

 

3.3 To give prospective bidder reasonable time in which to take an addendum into account in preparing 

their bids, the Owner shall extend as necessary the deadline for submission of bids. 

 

4) Documents Constituting the Bid:-  
 The bid to be prepared and submitted by the bidders shall comprise the following documents:- 

i) Bid Security 

ii) Documentary evidence in support of Qualification Requirement 

iii) Price schedule with Techno-Commercial bid 

iv) Any other documents required to be submitted in accordance with the instructions to the 

bidders 

v) Bid documents with corrigendum/amendments, if any. 

 

4) Bid Prices: 

 

    i) The quoted Price shall be firm. There will be no price adjustment. The Price shall be in INR. 

 ii) The Price indicated in Price Schedule (BOQ) is deemed to include all levies/duties/taxes etc. GST is 

payable extra as per statute 
 

 6) LANGUAGE OF BID:All documents relating to the bid shall be in the English language. 

  7) DUTIES AND TAXES:  

 i) As regards the Income Tax, surcharge/cess on Income Tax and other corporate taxes, the bidder shall 

be responsible for such payment to the concerned authorities for his part. If such taxes are required 

statutorily to be deducted at source under the contract, the owner shall be entitled to deduct the same. 

 ii) All other duties/levies payable for NIT (excluding GST) shall be included by the bidder in his bid 

price and no claim in this behalf will be entertained by WBSEDCL.  GST shall be paid as per 

prevailing statute. The rates quoted by the bidders shall be considered for evaluation purpose. In case, 

the rates quoted by the bidder are higher than the prevailing rates, the prevailing rate shall be 

considered as the rates at the time of awarding the contract to the L1 bidder. The rates shall be 

specifically indicated on the Price Schedule. 

 iii) Statutory Variation: Statutory variation, if any declared by the Govt. or any statutory authority 

would be considered for GST only while executing the contract. If there is any increase/decrease in the 

rates of taxes for GST, that should be applicable/ considered for payment purpose. However, if any, 

new Tax, Duties, Levies etc. are imposed/ introduced subsequently by the Government, that shall  be 
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fully on bidders account and that will be borne by bidder and WBSEDCL will not bear any extra cost 

for it.  

 iv) The Contractor should take Third Party Insurance cover and Workmen‟s Compensation Insurance 

            cover of the adequate value . 

 8) TIME SCHEDULE: 

8.1 The completion time would be 60 (Sixty) days from date of issuance of work order. 

8.2 The basic consideration and the essence of the contract shall be strict adherence to the time 

schedule for performing the specified works. 
8.3 The Owner reserves the right to request for a change in the work schedule during post-bid discussion 

with successful bidder. 

9) BID VALIDITY: 

9.1 Bids shall remain valid for a period 180 days after the deadline date of opening of financial bid. Bidder 

shall have to extend the bid validity beyond the above stipulation, if required, on demand by 

WBSEDCL.  In exceptional circumstances, prior to expiry of the original time limit, the WBSEDCL 

may request that the bidders may extend the period of validity for a specified additional period. 

 
 

10) BID SECURITY: 

i. The Bidder shall furnish, as part of its Bid, a Bid Security for an amount as specified in the 

tender notice. 

ii. The bid guarantee is required to protect the Owner against the risk of bidder‟s conduct, which 

would warrant the guarantee forfeiture pursuant to Para 19.6.  The bid guarantee shall be made 

payable to the Owner without any conditions, whatsoever. 

iii. The bid guarantee shall be denominated in Indian rupees only and shall be in the form of 

Demand Draft/ Bankers Cheque /Pay Order issued by a Schedule Commercial Bank in favour 

of “West Bengal State Electricity Distribution Company Ltd., West Bengal”, payable at 

Raiganj. 

iv. Bid Security of the unsuccessful bidders will be discharged / returned as promptly as possible 

after placement of order with L1 bidder by the Owner. 

v. Bid Security of the successful Bidder will be discharged upon the Bidder‟s furnishing the 

performance guarantee in the form of Bank Guarantee/Demand Draft, Signing of Contract 

Agreement. 

vi. The bid guarantee may be forfeited: 

a) If the Bidder withdraws the Bid during the period of Bid validity specified by the Bidder on the bid 

form; or 

b) In case of a successful Bidder if the bidder fails: 

i)  to accept the LOA within 7 days or 

ii) to sign the contract within 14 days; or 
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iii) to furnish the performance guarantee within 14 days. 

vii. The bid security shall be submitted in separate envelope in original to this office before bid 

opening.  Any Bid not accompanied by the required bid security in accordance with provision 

of this clause will be rejected by the Owner and shall not be opened. 

viii. No interest shall be payable by the Owner on the above bid guarantee  

 

11) DEADLINE FOR SUBMISSION OF THE BIDS:  

11.1 Bids must be received by the Owner at the address specified above not later than the specified hours 

and date as stated in NIT.  

11.2 The owner may extend the deadline for submission of bids by issuing an amendment of NIT through 

display in web portal or suitable written communication, in which case all rights and obligations of the 

owner and the bidder set previously subject to the original deadline will then be subject to the new 

deadline. 

12)      LATE BIDS :No Bid will be received after the Dead Line for submission of Bids. 

 

13) MODIFICATION AND WITHDRAWAL OF BIDS: 

13.1 Bidders may modify or withdraw their bids by giving notice in writing/ online before the deadline of 

prescribed bid submission. 

13.2     No bid may be modified after the deadline for submission of Bids. 

 

14) EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS: 

 

14.1. The Owner will examine the Bids to determine whether they are complete, whether any computational 

errors have been made, whether required sureties have been furnished, whether the documents have been 

properly signed and whether the Bids are generally in order. 

 

14.2. Arithmetical errors will be rectified on the following basis:     

 

If there is a discrepancy between the unit price and the total price that is obtained by multiplying the 

unit price and quantity, the unit price shall prevail and total price shall be corrected.  If there is a 

discrepancy between words and figures, the amount in words will prevail.  If the Bidder does not 

accept the correction of the errors as above, his bid will be rejected and the amount of Bid guarantee 

will be forfeited. 

The Bidder should ensure that the prices furnished in various Price Schedules are consistent with each 

other.  In the case of any inconsistency in the prices furnished in the specified price schedules as 

identified in Bid Form or for items not quoted, the Owner shall be entitled to consider the highest unit 

price of that item as quoted by any of the bidders in the package for the purpose of evaluation.  For the 

purpose of award of the Contract the lowest of the lump sum prices in these schedules will be 

considered. 
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15) EVALUATION AND COMPARISON OF BIDS: 

i. Tender fee & Bid Security will be examined; any deviation in conformity of the terms of NIT 

with the requirement, the bid will be liable for rejection without opening of any further 

documents of the bidder. 

ii. Techno-Commercial evaluation of the bidder as per terms of NIT will be examined; any 

deviation in conformity of the terms of NIT with the requirement, the bid will be liable for 

rejection. 

iii. On examination of the documents submitted under different folders in web portal, WBSEDCL 

will evaluate and compare the bids, determined to be substantially responsive at each step. 

iv. Financial Bid of the Techno-Commercially qualified bidders only will be considered for 

opening. 

v.  Evaluated bid prices of all the responsive & eligible/ Techno-Commercially qualified bidders 

shall be compared among themselves to determine the lowest evaluated Bid and, as a result of 

this comparison; the lowest Bid will be selected for award of the Contract. 

vi. The bids shall be evaluated on the basis of total price for the entire scope of work. 

vii. Conditional rebate, if any, offered by any bidder shall not be considered in bid evaluation. 

viii. If any bidders fails to produce the original hard copies of the document like Completion 

Certificate and any other documents on demand of the department within a specified time 

frame or if any deviation is detected in the original copies from the uploaded soft copies, it 

may be treated as submission of false documents by the bidders and action as deemed fit shall 

be taken by the concerned authority as per rule. 

16) AWARD OF CONTRACT CRITERIA: 

i. OWNER‟S RIGHT TO ACCEPT ANY BID OR TO REJECT ANY OR ALL BIDS 

WITHOUT ASSIGNING ANY REASONS WHATSOEVER. 

ii. Notwithstanding, the Owner reserves the right to accept or reject any Bid, and to cancel the 

Bidding process and reject all Bids, at any time prior to the award of Contract, without thereby 

incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected 

Bidder or Bidders of the grounds for the Owner‟s action. 

iii. The employer reserves right to vary the quantity of any work or delete any item of work at the 

time of Award of Contract and during the period of Contract. 

iv. The mode of contracting with the successful bidder will be for providing all services i.e. inland 

transportation for delivery at site, insurance, unloading, storage, handling at site, installation, 

testing and commissioning including performance testing i.r.o all the equipment supplied by 

WBSEDCL and any other services specified in the Contract. 

 

17) Notification of Award:- Prior to expiration of Bid validity the Employer shall notify to the successful 

bidder in writing the Letter of Award. The bidder shall provide unconditional acceptance of LOA 

within one week. Bidder will also submit Project Execution Plan, Contract Agreement, Indemnity 

Bond and Performance Security within two weeks from the date of LOA, which will constitute 

formation of the Contract.  
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17.1. Failure of the successful bidder to comply with the requirement of acceptance of LOA, Signing of 

Contract Agreement, Submission of Project Execution Plan, Indemnity Bond and Performance Security 

as per requirement, shall constitute sufficient ground for the annulment of the Award and forfeiture of 

Bid security.  

17.2.  Till the receipt and acceptance of Contract Agreement/Performance Bank Guarantee / Demand Draft of 

successful bidder, validity of all bids shall be kept valid to facilitate action as per clause 14 as above. 

 

18) CORRUPT OR FRADULENT PRACTICES: 

 

18.1. Owner expects that Bidders/Suppliers/Contractors observe the highest standard of ethics during the 

execution of such contracts.  In pursuance of this policy, the Owner: 

a) Defines, for the purposes of this provision, the terms set forth below as follows : 

 

i) “Corrupt Practice” means the offering, giving, receiving or soliciting of anything of value to 

influence the action of a public official in the procurement process or in contract execution, and 

ii) “Fraudulent Practice” means a misrepresentation of facts in order to influence a procurement 

process or the execution of a contract to the determent of the Owner, and includes collusive 

practice among Bidders (prior to or after bid submission) designed to establish bid prices at 

artificial non-competitive levels and to deprive the Owner of the benefits of free and open 

competition. 

 

b) Will reject a proposal for award if it determines that the Bidder recommended for award has 

engaged in corrupt or fraudulent practices in competing for the contract in question. 

 

c) Will declare a firm ineligible, either indefinitely or for a stated period of time, if Owner any time 

determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in 

executing the Contract. 

 

19)  Insurance: - The bidder on awarding of Contract shall arrange, secure and maintain all insurance as 

may be pertinent to the work and obligatory in terms of law in force to protect the interest of 

WBSEDCL against all perils. The form & the limit of such insurance together with underwriting in 

each case shall be the responsibility to maintain adequate insurance coverage at all times during the 

period of contract shall be contractors alone. 

 

 

 

 

SECTION – B 

GENERAL CONDITIONS OF CONTRACT AND SPECIFICATION FOR WORKS 
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1.0 Definition of terms:  

In writing these General Conditions of Contract, Specification and Bill of Quantity / Bidding Schedule 
(Schedule of work), the following words shall have normally the meanings here-in-after indicated unless 
there is something in the subject matter of content inconsistent with such construction. 

 

 The Company / Purchaser / Owner / Department shall mean the WEST BENGAL STATE 
ELECTRICITY DISTRIBUTION COMPANY LIMITED (WBSEDCL), having its head office 
at Vidyut Bhawan, Block-DJ, Sector-II, Kolkata-700091.  

 The Engineer-in-Charge / Controlling Officer shall mean the Engineer deployed by the 
company for the purpose of this contract.  

 Company’s representative shall mean any person or persons of WBSEDCL appointed by the 
Company and shall include the contractor‟s executor‟s administrators, successor and permitted 
assignees.  

 The Contractor shall mean the Bidder who will be awarded with the contract by the Company 
and shall include the contractor‟s executor‟s administrators, successor and permitted assignees.  

 The work Site shall mean the site of proposed work as detailed in the specification or any other 
place where the work is to be executed under the contract. 

 The terms Services shall mean all works to be undertaken by the Contractor as laid down under 
the head  

„Scope of Work‟ or elsewhere in the specification enclosed. When the words „approved‟, „subject to 
approval‟, „as directed‟, „accepted‟, „permitted‟ etc. are used, the approval, judgment, direction etc. are 
understood to be a function of company. 

 

 Writing shall indicate any manuscript, type written, printed or other statement reproduced in 
any visible form.  

 Date of Contract shall mean the date on which the notification of award of contact / letter of 
award / telex award has been issued. 

 Zero Date will be reckoned from the date of handing over of site. 
 

2.0     Contract Documents means all documents forming part of Contract (and all parts thereof) are indicate  
          to be correlative, complementary and mutually explanatory of the Contract Agreement. The Contract 

         shall be read as whole. 

3.0    Tender Submission : 

Any contractor willing to take part in the process of Tendering will have to be submitting the bid 

along with EMD & cost of tender documents manually at Uttar Dinajpur Regional Office, Shibbari, 

Mohanbati, Raiganj, District-Uttar Dinajpur, PIN-733134. 

 

 

3.1  The intending bidder(s) required to quote the rate in the BOQ. The quoted price should be firm. There will 
be no price variation during the pendency of the contract period or thereafter. Bidders are in no way 
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allowed to get any escalation of price against the contract. Price indicated in the schedule of prices deemed 
to include all the levies / duties / cess & all other incidentals payable as per statute. Relevant GST rules are 

applicable for the work. The estimated cost is exclusive of GST. It will be paid, as applicable, to the 

appropriate authority / agency as per prevailing rates and rules in force. 
 

4.0 WBSEDCL, who do not bind itself to accept the lowest tender, reserves the right to accept or reject any bid 
and to annual the Bidding processes and reject all Bids at any time prior to the Award of Contract without 
thereby incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected 
Bidder or Bidders of the ground for WBSEDCL‟s (Tender Accepting Authority) action. 

5.0 Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the contractors, 
who resort to canvassing will be liable to rejection. 

6.0 Bids shall remain valid for a period not less than 180 days, after date of Bid opening of tender. 

7.0 Bid security as per NIT should be submitted with the tender in the form of Bank Draft /Bankers 
Cheque/Pay Order issued from any Scheduled Bank in favour of the “West Bengal State Electricity 

Distribution Company Limited” payable at Raiganj, Uttar Dinajpur. 

8.0 Tender submission by Partnership firm shall not be accepted.  

 

9.0 Performance Bank Guarantee / Demand Draft:  

9.1 As a Contract Security the contractor shall have to furnish Performance Security Bond in the form of Bank 

Guarantee / Demand Draft amounting to 10% of the Contract price (to be mentioned in LOA/Order) to 

guarantee the faithful performance and security of the Contract in accordance with all the conditions and 

terms stipulated herein and the relevant format attached. Performance bond will also have the guarantee 

for successful and satisfactory performance of materials supplied under the contract till the expiry of the 

guarantee period as stated herein before. 

9.2 Performance Guarantee in the form of Bank Draft / Bank Guarantee is to be submitted to the controlling 

officer of the work immediately within 14 days of the receipt of the order.  

9.3 In case of failure of successful bidder to submit acceptance of LOA within 7 days, Submission of Contract 

Agreement, Indemnity Bond and Performance BG within 14 days, the award already given to the L1 

bidder might be cancelled with forfeiting his Bid Security (BID SECURITY).  

9.4 No interest shall be payable by WBSEDCL on the above Performance Bank Guarantee. 

 

9.5 Refund of Bid Security (BID SECURITY):  

9.5.1 Bid guarantee of the unsuccessful bidders will be discharged / returned as promptly as possible after Bid 

Finalisation/Placement of order by the Owner. 

9.5.2 Bid guarantee of the successful Bidder will be discharged upon the Bidder‟s furnishing the performance  

bank guarantee, Signing of Contract Agreement, Indemnity Bond and Project Execution Plan. 

 

9.6 Forfeiture of Bid Security (BID SECURITY): 

The bid guarantee may be forfeited: 

a) If the Bidder withdraws the Bid during the period of Bid validity specified by the Bidder on the bid 

form; or 

b) In case of a successful Bidder if the bidder fails: 

i)  to accept the LOA within 7 days or 
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ii) to sign the contract agreement, Indemnity Bond, Project Execution Plan within 14 days; or 

iii) to furnish the performance guarantee within 14 days, as applicable. 

 

10.0   Defect Liability Period:  

The term „Defect Liability Period‟ shall mean the period of 12 (twelve) months from the date of date 
completion & commissioning of the work. If any defect is found within the defect liability period, the 

contractor shall be liable to rectify / replace the material at their own cost and responsibility. Defects / 

rectification work so notified shall have to be attended and completed satisfactorily within 15 (fifteen) 
days. For faithful & due fulfilment of all obligations, this defect liability period shall be covered by the 

Security money already retained from the contractor. After completion of Defect liability period and on 
completion of satisfaction rectification of defect, if any reported within the defect liability period, and on 

receipt of the application from the contractor, controlling officer of the work shall recommend for refund of 
the Security money. 

 

11.0    Scope of work:  

The contract comprises of the work of augmentation of 02 nos. 33/11 KV power transformers to 10 

MVA & 33 KV equipments, laying of control cable, 33 KV & 11 KV power cable and other allied 

works at exsisting 33/11 KV sub-station at Raiganj (1No.) & Kaliyaganj (1No.) under Raiganj 

Division of Uttar Dinajpur region under IPDS scheme as per enclosed S.O.W, drawing and direction 

of Engineer- In-Charge. 

 

The quantity as indicated in this document is provisional and should not be taken as firm. The extent to which 
the work should actually be executed will depend on scope & circumstances at the time of execution of work. 

 

 

12.0   Specification of work:  

No erection can be started by the contractor till the final layout is approved by the controlling officer. The 
work should conform to Company‟s General condition of Contract(GCC), standard specification an 
approved drawing of the Company. For any deviation in this respect without written approval of the 
controlling officer the entire work is liable for rejection. The method of erection shall obviously satisfy 
relevant provisions of the Indian Electricity Act and Regulations along with the rules and regulation in 
force related to the high tension/low tension overhead line and other Safety & Statutory Rules and 
Regulations etc. 

 

13.0 Supply of materials:-  

All materials required for completion of the work shall be supplied by the agency from our nearest store 

which includes 10 MVA 33/11 KV Power Transformer, RTCC Panel, 36 KV outdoor type VCB, 33 KV 

CR Panel, 33 KV CT, 33KV Pin and Disc Insulator, ACSR 200 Sqmm Conductor with Hardware fittings, 

42 KV & 12 KV LA, 300 sq mm 3C XLPE Cable with end termination kit, 12 KV Switchgear etc. List of 

materials to be supplied by WBSEDCL is enclosed in Annexure-4..  
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However, materials like all other materials like nuts & bolts, foundation bolts, different type of plates, 

washer, and clamps, various type of connector which is not supplied by WBSEDCL but required for 

the work should be supplied by the contractor. Necessary fabrication and galvanization of MS iron 

materials shall have to be made by the contractor at his own responsibility.  

 

The order includes transport of materials from Company‟s store to concerned site within 35 Km. At 

contractors own cost and responsibility. In excess of 35 Km., only the cost of transport of excess 

kilometres beyond 6 -35 Km. shall be payable to contractor on prior approval from the controlling 

Officer. However, contractor is responsible for supplying all such item which are not specifically 

mentioned in the Bid Documents/or proposal but are necessary for completion of work in all respects for 

erection,testing,commissioning and proper functioning of the sub-stations as detailed in the Bid 

documents.  

 

WBSEDCL will have right to test any material(s) at any moment, if found necessary. In that case, the 

contractor will be liable to take appropriate action, which includes the cost of testing and other incidentals. 

Authenticated documents for confirmation of quality of material, purchased by the contractor, shall have 

to be submitted. 

 

14.0  Safe custody of Company’s materials and erected work: The contractor would be entirely responsible 
for all the materials/equipment issued to them for the work and for the executed portion till the installation 
is officially taken over by the Company. The Contractor would have to arrange Storage-cum-Erection 
insurance policy exclusively in the name of WBSEDCL from any subsidiaries of the General Insurance 
Corporation of India with the concurrence of the controlling officer concerned extended for a period from 
the date of issuance of the first lot of materials to the date of official takeover by the company. It would be 
the responsibility of the contractor to keep the policy alive throughout the desired period by timely and 
adequate payment of premiums. Value of the policy shall cover the material and labour cost for the 
contract. If the amount of contract is modified subsequently, the insurance coverage should also be 

modified accordingly. For any loss, damage or theft of issued materials and/or erected work before taking 
over, the cost will initially be deducted from any pending payable amount. Necessary compensation, when 
realized through the insurance will be credited to the contractor‟s account for settlement of the claim in 
due course. The original stamped Insurance policy has to be handed over to the controlling officer before 
first lot of materials is issued in contractor‟s favour. 

 

15.0  Tools & tackles: The contractor must be properly equipped with all requisite tools & tackles in sufficient 
quantity to ensure timely execution of work. 

 

16.0  Handing over and Taking over:  

After completion of the erection work, the contractor will intimate the controlling officer in writing with 
six copies of blue prints drawing layout and other details of the erected infrastructure. The controlling 

officer, on receipt of the intimation, will arrange inspection, preferably within 15 days but not later than 30 
days. If any defects are found, those will be intimated to the contractor in writing by the controlling officer. 

The contractor will have to rectify such defects within 15 days at their own cost and responsibility. On 
receipt of the intimation in writing the controlling officer may again inspect the works. After satisfactory 

completion of works, the company will arrange to take over the installation within 30 days. The installation 
in any case will be deemed to have been automatically taken over by the company on 45 days from the date 

of receipt of the last intimation regarding completion of the rectification of works as the case may be, if 
nothing to the contrary has been intimated to the contractor in writing by the controlling officer. 
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17.0  Manner of Execution of Contract:  

The successful bidder has to submit acceptance of the LOI / Order within 7 (seven) days from the date of 
issue of the Letter of Intent / Order. The successful bidder shall be required to execute an Agreement (as 
per format enclosed as Annexure – 2) at his expenses on a non judicial stamp paper of Rs100/- with the 
company with all related documents for satisfactory execution of the work. Agreement shall be signed on a 
date and time to be mutually agreed upon at Uttar Dinajpur Regional Office, WBSEDCL, Adninstrative 
Building,Shibbari,Mohanbati,Raiganj, District –Uttar Dinajpur,PIN-733134 and the same has to be signed 
by both parties within 7 (Seven) days from the date of the acceptance of the order. Power of attorney of the 
authorized representative of the contractor who will sign the contract on behalf of the contractor is to be 
submitted before signing of the agreement. 

 

 

18.0 General Requirement: 
 

18.1 Pre-visit of work site: Contractor to visit the site before submission of tender: The contractor shall 

inspect and examine the site and its surroundings and shall satisfy himself before submission of his tender as to 

nature of the site, the quantities and nature of work and the materials necessary for the completion of the works 
and the means to access to the site, the accommodation he may require and in general shall himself obtain all 

necessary information as to risks, contingencies and other circumstances which may influence and effect his 
tender. 

 

18.2 Cost of Bidding: The Contractor shall bear all cost associated with the preparation and submission of 

their bid and WBSEDCL in no case shall be responsible or liable for these costs, regardless of the conduct 

or outcome of the bidding process. 

18.3 Correctness and sufficiency of rates quoted in the tender: The contractor shall be deemed to have 
satisfied himself before tendering as to the correctness and sufficiency of his tender for works and the rates and 
prices stated in the schedule of the items. The rates and prices quoted shall cover all obligation of the bidders 
under the contract and all materials and things necessary for the proper completion and maintenance of the 
works. 

18.4 Contractor shall execute, complete and maintain the works as per direction of the Controlling Officer / 
Engineer-in-Charge of the works or his representatives. 

 

18.5 Contractor to submit program: Within 14 (Fourteen) days from the date of issue of Letter of Intent/ 
Erection order the Contractor shall submit a program (Project Execution Plan)  showing the order, procedure 
and method in which he proposes to carry out the work. 

 

18.6 Contractor’s Staff at site: The contractor shall provide at site authorized representative duly approved by 
the Controlling Officer (approval may be withdrawn for particular person, if necessary). The contractor and/or 

his authorized representative is to be constantly on the work and shall give whole time supervision of the same. 
Such authorized agent or representative shall receive (on behalf of the contractor) directions and instructions 

from the controlling Officer / Engineer or his representative. 

 

18.7 Removal of persons employed at site: The Controlling Officer / Engineer shall be at liberty to ask the 

contractor to remove from the site any person, employed by the contractor in the execution of the works, who 

in the opinion of the Controlling Officer / Engineer misconducts himself or is incompetent or negligent in the 
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proper performance of his duties and such persons shall not be again employed upon the works without the 
permission of the Controlling officer / Engineer. 

 

18.8 Setting out: The Contractor shall be responsible for true and proper setting out of the works and for the 

correctness of the position, levels, dimensions and alignments of all parts of works. If at any time during the 
progress of the works any error shall appear or arise in the positions, levels, dimensions or alignments of any 
part of the work, the contractor on being asked to rectify by the Controlling Officer / Engineer, shall at his own 

expense rectify such error to the satisfaction of the Controlling Officer / Engineer. 

 

18.9 Protection of works: The Contractor shall in connection with the works provide and maintain at his own 
cost all lights guards, fencing and watching when and where necessary or required by the WBSEDCL or by any 
competent authority or statutory or other authority for the protection of the works or for the safety and 
convenience of the public or others. 

 

18.10 Care of works: From the commencement to the completion of the works, the contractor shall take full 
responsibility for the care thereof and of all temporary works and in case of any damage, loss, or injury to 

works or to any part thereof or to any temporary works due to any cause whatsoever shall at his own cost repair 
and make good the same, so that at completion the works shall be in good order and conditions and in 

conformity in every respect with the requirements of the contract. The contractor shall take every practicable 
precaution not to damage or to cause injury to adjoining or other properties or to any persons. However even if 

any damage or injury occurs, the contractor shall be responsible in meeting the necessary claims and demands 
as may be required. 

 

18.11 Workmen’s compensation for accident or injury to any workmen: The WBSEDCL shall not be liable 

for damage or compensation payable as per provision of law in respect of consequence of any accident or  

 

injury to any workmen or other person in the employment of the contractor. Contractor shall have to pay all 
claims, demands, proceedings costs, charges and expenses whatsoever in respect thereof or in relation thereto. 
Insurance policy covering provision for workmen‟s compensation for all the workmen to be engaged by the 
contractor is to be made by him. 

 

18.12 Facilities for other contractors: The contractor shall afford all reasonable facilities for any other 
contractor employed by WBSEDCL in the execution on or near the site of any work not included in the 
contract. 

 

18.13 Clearing site on completion: On completion of the works the contractor shall clear away and remove 
from the site all constructional plant, surplus materials rubbish, and temporary works of every kind and leave 
the whole of the site and works clean and in a good and tidy condition to the satisfaction of Engineer-in-charge. 

19. Labour License: 

 

Contractor will have to obtain Labour License in respect of the above work as per Contract Labour (Regulation 
& Abolition) Act, 1970 as early as possible. 

20. Compliance of Labour Laws: 

 

The Contractor shall comply all statutory Labour Laws to protect the labourers engaged by them. In this 
connection the contractor will be required to execute an Indemnity Bond (as per specimen enclosed as Annexure 
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– 1) after placement of Letter of Intent / Order. He is also liable to follow all labour welfare rules as prevailing 
in Republic of India & GoWB that are necessary for trouble free operation of the contract.  

21. Variation, Omission, Addition & Alteration: 

 

The Contractor shall not modify the work except under direction in writing by the Company. The quantities 
provided in the Schedule of work are provisional only, which may vary up to any extent or may be deleted 

altogether. The quoted rate of each item shall remain firm till completion of contract. The company reserves the 
right to alter, amend and omit or otherwise vary the quantities as may be necessary but such variation will be 

limited to plus/minus (+/-) twenty percent (20%) for the individual items; total variations in all items under the 
contract shall be limited to ten percent (10%) of the contract price. Payment shall be made as per actual 

execution.  

 

22. Supplementary Works: 

Whenever supplementary works become unavoidable for completion of the work in all respect, the Contractor 
shall bring the matter to the notice of the Controlling Officer and submit their proposal. However the controlling 
Officer shall have the right to advise the contractor to proceed with such item(s) of work. Rates for 
supplementary item shall be arrived at as given hereunder: 

 

22.1 The rates of all supplementary items shall be decided on pro-rata basis from the existing items in the 
contract.  

22.2 When above clause (Cl. No. 22.1) shall not be applicable, the rate shall be taken from WBSEDCL 
schedule of rates for schedule prevailing at the time of submission of bids plus/minus the contractual rate of 
quotation.  

22.3 When Cl. No. 22.1 & 22.2 above shall not be applicable, the rate should be analyzed to the mutual 

acceptance of the present market rates of different elements involved in the item, against documentary evidence, 
with 5% overhead, contractor‟s profit as 10% (ten percent) and 1% (one percent) as Cess towards BOCWWC 

Act, 1996.  
Controlling Officer‟s decision regarding finalization of rate of non-scheduled item(s) shall be final and binding 

upon the Contractors.   

 

23.0 Terms & Procedure of Payment: 

23.1  All items of work carried out by the contractor in accordance with the provision of the contract having 

a financial value shall be entered in Measurement Book (MB) as prescribed by the company, so that a complete 

record is obtained of all works performed under the contract and the value of work carried out can be 

ascertained and determined there from.  

 

23.2  Measurement shall be taken jointly by the Supervising Officer or his authorised representative and by 

the contractor or his authorised representative. Every measurement thus taken shall be signed and dated by both 

the parties. In absence of Contractor or his representative, measurement taken by WBSEDCL Engineer or his 

representative shall be taken to be correct & final. The contractor shall arrange and provide all necessary 

facilities along with necessary manpower for inspection and measurement of work at his own cost. 
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23.3 Progressive R/A bills, against the prayer of the contactor, for an amount of minimum 20% (twenty percent) 
upto 80% (eighty) of the ordered value as deemed justified by the Controlling Officer shall be released against 

certification of the Controlling Officer after the deducting the amount as may be applicable as per contract & 

statutory rules of the country. The bill shall be released within 45 (forty five) days of its submission if all 
formalities as per terms of contract is maintained. The final 20% bill shall be released on completion of the 

work in all respect and fulfilment of all contractual obligations by the contractor. 
 

23.4 The Contractor is required to follow the Building and other Construction Worker‟s Welfare Act, 1996. 
Registration of his establishment under section-7 of the Building and other Construction Worker‟s (Regulation 

and condition of Service) Act, 1996 is to be made after the contract is awarded. 1% cess towards BOCWW Act, 

1996 will be deducted from its total amount of each bill .For these deductions certificate will be issued as per 
rules.  

 

23.5 The company reserves the right to recover /enforce recovery of any overpayments detected after payment as a 

result of post payment or audit or technical examination or by other means. The amount of such over payment 
may be recovered from the subsequent bills, under the contract, failing that from contractors claim under any 

other contract with the company or from the contractors (Performance) security deposit or from the amount 
retained or the contractor shall pay the amount of overpayment on demand immediately. 

 

23.6 The Addl. General Manager (F&A), Project-II will be the paying authority of the work. 
 

24.0 Completion of Contact:  

All works under the contract must be completed within sixty (60) days from the date of issuance of work 

order and in consultation with the controlling officer shall be completed by the date stipulated in the said 
program. It is to be noted that time is the essence of the contract any default on the part of the contractor to 

complete the work within stipulated date(s) aforesaid or within the time as may be extended in writing by 
the controlling officer subject to payment of liquidated damages, the company shall have the right , without 

prejudice to any other clauses, to terminate contract forthwith and to take possession of the balance 
work/materials and have the same allotted to any other agency and the contractor shall be liable to 

compensate the loss that may be occasioned to the company on that account. Any letter in writing by the 
controlling officer shall be treated as conclusive on behalf of the Company. 

 

25.0 Defective Materials:  

If in the option of the Engineer-in-charge, any of the materials brought to the site for use are not of the 
quality or kind specified in the contract and / or are unfit for the works, he shall be at liberty to order the 

removal of the said materials and the contractor shall remove the same within 24 (twenty four) hours after 
notice has been given to him and if he fails to remove them within the time the Engineer may cause them to 

be removed anywhere at the risk of the Contractor and any cost incurred in so doing shall be deducted from 

the dues to the contractor under the contract. 

 

26.0 Drawings:  

The works shall be carried out as per the instructions and to the satisfaction of the Engineer in accordance 
with the signed drawings, the specifications and schedule of quantities and also as per any further drawings 
which may be supplied, all instructions which may be given by the Engineer-in-Charge from time to time. 
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27.0 Material and Inspection & Testing of Workmanship:  

All the works shall be executed with the materials as specified and with best workmanship and / or in the 
best manner to the satisfaction of the Engineer-in-charge. WBSEDCL representative shall be entitled to 
inspect, examine and test at the Site, the workmanship of all the Works and services to be carried out under 
this Contract, as and when required. Such inspection and testing shall not relieve the Contractor from his 
obligations under this Contract 

 

28.0 Extension of Time:  

An extension of time without imposition of liquidity damage, may be granted for delay in execution of 
work provided there is no fault whatsoever on the part of the contractor. Such extension may only be 
granted on the basis of application to be submitted timely (within schedule time of completion) by the 
contractor who has to establish that the extension of time required by him is not due to his fault. 

 

29.0 Liquidated Damage:  

If the Contractor fails to complete the works within the time prescribed herein or extended time for 
completion, then the Contractor shall pay to the Company a sum amounting to ½% (half percent) of the 
value of works as liquidated damages of such default for every week or part of a week which shall-elapse 
between the time prescribed or extended time as the case may be and the date of completion of the works 
subject to a maximum of 5 % (five percent) of the total contract price. The Company may, without 
prejudice to any other method of recovery, deduct the amount of such damages from any money in their 
hand due or which may become due to the contractor and any other contract or source also. The payment 
for deduction of such damages shall not relieve the contractor from his obligation to complete the works or 
from any other his obligations and liabilities under the contract. 

 

30.  Company’s Right to Terminate Contract: 

 

30.1 If the contractor fails to start the work within 14 days from the date of issue of Letter of Intent / Work 
Order, the WBSEDCL shall have the right to cancel the Letter of Intent / Work Order with forfeiture of 
BID SECURITY without giving any notice to the contractor.  

30.2 If the contractor neglects or fails to proceed with the work proportionate to the scheduled time of 

completion of the work or fails to complete the work within scheduled time for completion or within the 

extended time approved by the WBSEDCL, the WBSEDCL shall have right to terminate the Work Order / 

Letter of Intent after giving notice in writing to the contractor. If the contractor fails, after 14 (fourteen) 

days of such notice, to proceed with the work in the matter notified, the WBSEDCL shall terminate the 

contract and call the contractor to take joint measurement along with the Engineer for the finished portion 

of work. If the contractor does not appear for a joint measurement, ex-parte measurement by the 

WBSEDCL will be taken as final. In that case the WBSEDCL shall take possession of the work site and 

engage other agency to complete the work. Extra cost, if incurred to get the unfinished work done through 

other agency, will be realized from him, from his pending bills and security money. In the contract 

terminated as above, the contractor shall have no claim for compensation against the WBSEDCL. 
 

31. Quality of Work / Material and Mode of Measurement:  
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As regards execution of work and the mode of measurement the relevant stipulation of P.W.D./ 
WBSEDCL, (applicable at site of work) in this respect will be applicable. The contractor shall arrange and 
provide all necessary facilities along with necessary manpower, electricity, fuel, equipments etc. for 
inspection, testing and measurement of work at his own cost. 

 

32. Force Majeure:  

The contractor shall not be liable to pay any liquidated damage for delay / failure to perform the contract 
for reasons of force majeure such as act of God, act of the public enemy, acts of Governments, fire, flood, 
epidemics, quarantine restriction, strikes, freight embargos and provided that the contractor shall within 10 
(ten) days from beginning of such delay notify the Company in writing of the cause of delay. The Company 
shall verify the fact and grant such extension as found to be justified without imposing liquidated damage. 

 

The department shall not be responsible or liable to pay any compensation for any interruption in work at 
the site due to strike, lockout, riot, earthquake, flood, cyclone or civil commotion or any other force of 
accident due to any reason beyond control. The department shall not be held responsible to or liable to pay 
for any interruption in your work at the site arising out of resistance from the local public due to any 
resistance towards work. 

33. Sub-letting of Contract:  

The Contractor shall not, without the written consent of the Company, assign or sublet his contract or any 
part thereof, other than of raw materials, or for any part of the work provided that any such consent shall 

not relieve the contractor from any obligation, duty or responsibility of the contract. In the event of sub -
letting of contract or any part thereof is permitted, the fact that such permission has been accorded shall not 

establish any contractual relationship between the approved Sub-vendor and WBSEDCL of any of his 

liabilities and obligations under the contract. 

 

34. Engineer’s Decision:  

Controlling Officer‟s decision is final in all respect of all matters which are left to the decision of the 
Controlling Officer including the granting of with-holding or certificates. 

 

If in the opinion of Contractor, a decision made by Controlling Officer is not in accordance with the 
meaning and intent of the contract, the Contractor may file an objection with the Controlling Officer within 
7 (seven) days after receipt of the decision. Failure to file an objection within the allotted time will be 
considered as acceptance of the Controlling Officer‟s decision and the decision shall become final and 
binding. 

 

35. Language and Measurement:  

All documents pertaining to the contract including specifications, schedule notices, correspondences, 
operating and maintenance instruction, drawing or any other writings be written shall be in English 
language. The metric system measurement shall be used exclusively in the contract. 

 

36. Completion of Work:  
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Completion of work means completion of the work in totality, commissioning and acceptance / takeover of 
the same by the company. Partial or phase wise completion/commissioning will have no bearing towards 
consideration of guarantee / defect liability period. 

 

37. Idle Labour / Machinery:  

Whatever the reason may be, no claim for idle labour and machinery, additional establishment cost, hire 
and labour charges of tools & plants would be entertained by the Company, under any circumstances. 

 

38. Safety Rules:  

The contractor shall also provide necessary protection/ fencing and lights to protect the public from 
accident during execution of work. Fire extinguishers may be kept by the contractor at the site of works 
where there is risk of fire hazard. Adequate washing facilities shall be provided near the place of work. 
These safety provisions shall be brought to the notice of all concerned by displaying on a notice board at a 
prominent place at the work spot. The contractor shall strictly follow the construction safety rules, 
regulations and instructions issued from time to time.  In absence of any particular reference the contractor 
shall refer to relevant Indian Standard and also the State Government rules and regulations. The persons 
responsible for compliance of code shall be named by the bidder. To ensure effective enforcement of the 
rules & regulations relating to safety precautions, the arrangement made by the bidder shall be open to 
inspection by the employer and WBSEDCL. When the work is done near any place where there is risk of 
drowning, all necessary equipments shall be provided and kept ready for use and all necessary steps taken 
for prompt rescue of any person in danger and adequate provisions shall be made for prompt first aid 
treatment of all injuries likely to be sustained during the course of work. Notwithstanding the above clauses 
there is nothing in those to exempt the bidder from the operations of any other Act or Rule in force in the 
Republic of India. All storage, handling & use of flammable liquids shall be under the supervision of 
qualified persons. First aid arrangements with the degree of hazard and with no. of workers employed shall 
be maintained in a readily accessible place throughout the whole of working hours.  

 

39. Settlement of Disputes:  

All disputes concerning question of act arising under the contract shall be decided by the Owner / Company 
on receipt of written appeal by the Contractor. Any dispute or differences arising out in connection with 
this contract shall to the extent possible be settled amicably and where settlement cannot be reached then 
such disputes shall be subjected to settlement under the jurisdiction of Kolkata High Court. 

 

40. Liability of Accidents and Damage:  

The Contractor shall be responsible for the loss, damage or depreciation of the Company‟s materials while 
in their custody and until the same was taken over by the company. 

Until the completed work is taken over by the Company, the Contractor shall also be liable for and shall 
indemnify the Company in respect of all injury to person or damage to properly resulting from negligence 
of the Contractor or his workman or sub-contractor or for defective workmanship etc. 

 
 

41. Reporting of Accident:  
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All accidents, major or minor, must be reported immediately to WBSEDCL and the contractor will provide 
first aid to the injured person immediately. The injured person shall report to the First Aid station along 
with the „Injure on Work‟ form as per appropriate Proforma, duly filled in quintuplicate and submit to the 
Medical Officer of the First Aid Station. 

 

Serious Injuries: In case of serious injuries, the following procedure shall be adopted by the contractor. 

 To provide first aid at his own First Aid Station. 

 To take the injured person to the hospital along with the „Injured on Work‟ form duly filled 

in. 

 To report the accident to WBSEDCL. 
 

Fatal Accident: Fatal accident must be reported immediately to WBSEDCL as well as to Police. 

 

Penalty: Failure to observe the Safety Rules will make the contractor liable to plenty by way of suspension 
of work and termination of contract. Adequate arrangement for proper lighting & guarding shall be made at 
the work site. 

42.0 Insurance  

42.1 Before commencing the execution of the Works and services, the Contractor shall, without in any way 

limiting his obligations and responsibilities under this clause, indemnify the Purchaser against any 

damage/loss or injury which may occur to any property or to any person (including any employee of the 

Employer) by or arising out of carrying out of the Contract.   

42.2 Towards this end, the Contractor shall arrange adequate insurance coverage, in the joint names of the 

Employer and the Contractor at his own cost from any of the Insurance company approved by IRDA, from 

the date of commencement of the Work and services to the end of the Defects Liability Period, to the 

nature and content, amounts and deductibles events which interalia will include the following: 

a. loss of or damage to the Works and services including Purchaser Issued Materials; 

b. loss of or damage to the Contractor‟s T&P 

c. loss of or damage to the property other than Works and services including those of third parties; 

and 

d. Injury and death of personnel belonging to the Contractor, the Purchaser or any other party. 

 

42.3 Contractor shall ensure that the insurance coverage include any loss or damage to his staff, supervisors, 

engineers and others who are not covered by Workmen Compensation Act. Alternatively, the Contractor 

will take suitable additional or separate insurance policies to cover the same. 

42.4 The Contractor shall take the policy in the joint name of Employer and the Contractor. All these policies 

shall indicate Employer as the beneficiary. The policy shall be kept valid till the date of the Operational 

Acceptance of the project and the period of the coverage shall be determined with the approval of the 

Employer. 

42.5  Policies and certificate for insurance shall be delivered by the Contractor to the Controlling Officer for 

the Controlling Officer‟s approval before the date of commencement of Works and services. 

42.6 The aforesaid insurance policy/policies shall provide that they shall not be materially modified/ cancelled 

till the Controlling Officer has agreed to such modification or cancellation in writing. 

42.7 Upon grant of the time extension by the Controlling Officer, it is understood that the Contractor‟s liability 

of indemnity will be extended suitably without any further action by the Employer and the Contractor shall 
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promptly furnish documentary evidence to the Controlling Officer towards extension of insurance policies 

for the period of time extension. 

42.8 The Contractor shall ensure that where applicable, his sub-contractor(s) shall take out and maintain in 

effect adequate insurance policies for their personnel and vehicles and for the part of the Works and 

services executed by them under the Contract, unless such sub-contractor(s) are covered by the policies 

taken out by the Contractor. 

42.9 If the Contractor shall fail to effect and keep in force the insurance coverages, referred to above or any 

other insurance which he/they may be required to effect under the terms of the Contract, then in any such 

case the Employer may, without being bound to, effect and keep in force any such insurance coverage and 

pay such premium(s), as may be necessary for that purpose from time to time and deduct the amount so 

paid by the Employer from any monies due or which may become due to the Contractor or recover the 

same as a debt due from the Contractor. 

42.10 If the Contractor does not provide any of the policies and certificates required, the Employer, with due 

notice to the Contractor may affect the insurance which the Contractor should have provided and recover 

the premiums, the Employer has paid from payments otherwise due to the Contractor or, if no payment is 

due, the payment of the premiums shall be a debt due from the Contractor. 

42.11 In case of any theft of any equipment/material, the Contractor shall lodge FIR in time to the concerned 

police station and simultaneously take action to lodge claim to the insurance company and inform the 

Controlling Officer by endorsing a copy of the FIR and the claim. In case of any loss/damage covered in 

the policy due to any reasons other than theft, Contractor shall lodge claim to the insurance company and 

inform the Controlling Officer by endorsing a copy of the claim. Contractor shall follow-up for the final 

report from the police authorities/insurance company and for early settlement of the insurance claim. 

Detailed break-up of item-wise equipment/materials cost furnished by Employer shall form the basis for 

lodging the claim in respect of owner supplied materials and settlement of any loss covered in this policy 

42.12 In case of theft/loss/damage of any equipment/materials issued by the Employer, either during storage on 

under erection during the pendency of the Contract, the Employer shall replenish the same free of cost 

after being satisfied that proper action has been taken for lodging the insurance claim, without waiting 

for the settlement of any claim by the insurance company. 

42.13 Any theft/loss/damage of the Employer‟s equipment/materials while in Contractor‟s custody due to any 

lapses on Contractor‟s part shall be recoverable from Contractor in full to the extent not compensated 

through the settlement benefit received from the insurance company. 

42.14 Contractor shall vigorously follow up all insurance claims with all concerned authorities so that the 

settlements are received in time. Insurance claims which remain unsettled at the time of taking over of 

the Works and services due to default on Contractor‟s part, shall be recovered from Contractor‟s  

pending bills/ security deposit or through other action for timely closing of the Contract. Under such 

circumstances and after recovery of the amount, Contractor shall be authorised to receive pending 

settlement benefit for such claim directly from the insurance company. 

43.       Miscellaneous: 

 

43.1  For timely completion of the work the contractor must have to deploy all necessary equipment, tools & 
tackles and machineries, adequate shuttering to execute the work at a time to perform all works 
simultaneously as per requirement of WBSEDCL. 

 

43.2      The entire work shall be inspected by WBSEDCL representative from time to time at site as necessary. 
The Contractor shall provide all facilities for such inspection free of cost. Notwithstanding any 
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inspection of the site, WBSEDCL shall have the right to reject any work not conforming to the 
specification without being liable for any explanation or compensation. The authorized representative 
of WBSEDCL shall have the free access to the work site, contractor site office and store.  

43.3    During the execution of the work, if any, problem arises which is not covered by the specifications, the 
contractor shall seek necessary clarification and instruction from WBSEDCL. Such instruction shall be 
binding on the contractor and shall be observed in full. 

 

43.4     The Contractor shall make his own arrangement for the labour, construction equipment, tools and 
tackles and construction materials, construction water, office / labour accommodation, water supply, 
sanitation. 

 

43.5     Electricity for construction purpose, if supplied by WBSEDCL, the charge shall be borne by the 
Contractor at the rate specified by WBSEDCL. The Contractor cannot claim any compensation for any 
failure in such supply caused due to any reason whatsoever in case of non-availability of electricity for 
construction purpose from WBSEDCL. The Contractor has to arrange the same at his own cost. 

 

43.6     The Contractor shall strictly follow the safety rules, regulations and instructions issued from time to 
time. In absence of any particular reference the Contractor shall refer to the Indian Standard and also 
the State Government rules and regulations. 

 

43.7     The contractor shall take all precautions during execution, especially while excavating underground 
works, such as cables, pipelines, drains etc. and provide all possible precautions to these works and in 
case they are damaged, rebuild / divert them at his own cost. 

 

43.8     All guarantees and test certificates obtained by the contractor during the execution of the work shall be 
transferred to the WBSEDCL before issue of the final payment. 

 

43.9    The Contractor shall provide all necessary storage at the site in specified areas for all materials which 
are likely to deteriorate by the action of sun, wind, rain or other natural causes due to exposure in the 
open in such manner that all such material shall be duly protected from damage by weather or any 
other cause. All such stores shall be cleared after completion of work and the entire site shall be clean 
and free from debris. All material shall be stacked in such a manner as to facilitate rapid and easy 
checking of such materials. 

 

43.10     The cost of testing of any material shall be borne by the Contractor. 

 

43.11  All works are to be carried out with due regard to the convenience of the occupants of the premises and 
with close coordination with other Contractors who may be working on that area. All arrangements / 

program of work must be adjusted accordingly. All precautions must be taken to guard against chances 
of injury or accident to the occupants, users & workers. The Contractor must see that all damages to 

any property, which in the opinion of the Controlling Officer are due to the work of Contractor, are 
promptly rectified as per direction and to his satisfaction. The construction of work must be done in 

such a way as not to dislocate or disturb any existing structure. 

 

43.12   It must be clearly understood that WBSEDCL is indemnified by the Contractor against payment of any 
compensation or award on account of any accident, injuries, and damages and if any such payment 
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have to be made by WBSEDCL under order of appropriate authorities, the same shall be recovered 
from the Contractor. 

 

43.13    Any services if affected by the work must be restored by the Contractor on emergency basis at his own 
cost. 

 

43.14     After completion of work, the finishes shall be of high quality and approved standard. 

 

43.15  No omission or ambiguities in the drawing or in the specifications will relieve the contractor from 
responsibility for material or completeness of the work. 

 

43.16      All drawings supplied with the bid documents are for guidance only. 

 

43.17    The Contractor shall not off-load the Contract or part thereof to any sub-contractor without obtaining 
prior written permission from the controlling officer of the work. If allowed, the liabilities and 
obligations to the contract shall remain with the Contractor himself. 

43.18     WBSEDCL‟s representative may during the progress of work, order for re-execution of part or whole 
of the work executed, found not in accordance with the approved drawings, specifications, instructions. 
No extra claim shall be entertained for re-execution or altering or such works. 

43.19   WBSEDCL shall not be liable under any circumstances for any accidents / untoward incidents, if 
happened during execution of works. 

43.20   The Contract shall be binding according to Acts/Laws in force in the country and shall be under the 
jurisdiction of court‟s of Kolkata High Court. 

43.21    The Contractor shall acquire in its name all permits, approvals and/or licenses from all local, state or 
national Govt. Authorities or public service undertakings in the country where the site is located that 
are necessary for the performance of the Contract it his own cost and expenses. If requested by the 
Contractor, the Employer shall use its best endeavours to assist the contractor in this matter at the cost 
& expenses of Contractor. 

43.22    The Contractor shall at its own risk and expenses transport all the plant and equipments including his 
own equipments (as detailed in Clause No. 13.0 of  GCC), if any, to site by the mode of transport that 
the Contractor judges most suitable under all the circumstances for safe and damage free transporting 
of materials during transport and thereafter safe storage and handling of the concerned materials. 

43.23     Contract Closing:- On completion of handing over formality and successfully completion of defect 
liability / Guarantee period , the contract shall be closed on completion of the following formalities:- 

i) Materials Reconciliation with detailed consumption statement. 
ii) Payment reconciliation as per Contract, submission of statement for payment of all statutory 

taxes to Govt. and other concerned authorities. 
iii) Approval for extension of completion time, with or without compensation / LD, as required. 

 

iv) Certificate of Regional Manager to the effect that erection, testing & commissioning of 
equipment have been completed as per specifications laid down in the Contract and defects 
noted at the time of commissioning and notified to the agency have been liquidated to the 
satisfaction of Employer. 
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v) Removal of construction meant for site stores, hutment, labour colony etc. if any, in the 
premises of Employer. 

vi) Certificate from Regional Manager in charge regarding final amendment of drawings and 
detailed of such amendments and receipts thereof (for line) 

vii) Receipts of compliance report on Quality Assurance Mechanism along with photograph, 
assurance document by PMA. 

viii) Certificate regarding return of Performance Bank Guarantee and Indemnity Bond after 
completion of Defect Liability period by Regional Manager.  

 

----------------End of GCC------------- 
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Annexure - 1 

 

SPECIMEN COPY OF INDEMNITY BOND 

(TO BE EXECUTED ON Rs 100/- Non judicial Stamp Paper) 

 

BY THE PRESENT INDEMINITY BOND EXCUTED by me / us on this Day 

of........................................................ I/We having Registered Office / residing at. (hereinafter called 

"OBLIGOR/OBLIGATOR" which expression shall mean and included my/our Successors legal 

representatives, assigns) do hereby binds myself / ourselves and also our Company/farm 

............................................................................. after having the power to bind so with the promise and 

undertaking in favor of the West Bengal State Electricity Distribution Company Limited. West Bengal 

State Electricity Transmission Company Limited, a government Company within the meaning of sec.617 

of the Indian Company's act having registered office at Bidyut Bhavan, block-DJ,Sector-Il, Salt Lake 

City, Kolkata-700091( hereinafter called as OBLIGEE, which expression shall mean and include it's legal 

representative administrators 

assigns. WHEREAS OBLIGOR/OBLIGATOR has /have been awarded to execute the job / works under 

letter no. Dated .issued by the OBLIGEE/OBLIGATOR after having observing necessary formalities the 

details of which is described in the schedule given hereunder as per letter mentioned herein-above and 

whereas the said job / works will be/likely to be done in places covered under Employees' State Insurance 

Act(ESI) and / or the Workmen Compensation Act( W.e. Act) and / or other laws relating to the Labour 

Management and Welfare. AND WHEREAS according to the condition of the contract the OBLIGOR / 

OBLIGATOR is under obligation to execute this Indemnity Bond before the commencement of actual 

execution and OBLIGOR/OBLIGATOR is aware that unless this Indemnity Bond is executed in 

accordance with the condition of contract before the actual execution in accordance with law the 

OBLIGEE shall have the power to deem that actual work has been started within the meaning of the 

contract before the execution of this Indemnity Bond NOW THIS INDENTUREWITNESSTHAT I / We 

the OBLIGOR/OBLIGATOR do hereby undertake. 

1. THAT the OBLIGEE shall not be held responsible for any type of accident which may take place 

during the course of work undertaken by the OBLIGOR/OBLIGATOR. 

2. THAT the OBLIGOR/OBLIGATOR will take adopt all safety norms in respect of each and every 

workmen labour personnel according to the rules or to the satisfaction of the OBLIGEE in all cases. 

3. THAT the OBLIGOR/OBLIGATOR undertakes to engage only those labour worker or any other 

personnel whether skilled or unskilled or any other person whether in technical managerial or non-

managerial or any other capacity in the area covered under Employees' State Insurance Act who has 

have insurance coverage within the meaning of Employees State Insurance Act and further undertakes 

NOT to engage any person in the area covered under the Employees State Insurance Act, who does / 

do has / have insurance coverage within the meaning of Employees State Insurance Act. 

4. THAT the OBLIGEE further undertakes to engage only those labour worker, or any other personnel, 

whether skilled or unskilled, whether in technical, managerial or non-managerial or any other 

capacity in the area NOT covered under Employees' State Insurance Act who has life insurance for 

the sum assured equivalent to the amount of Compensation under the Employees' Compensation Act 

in case of accidental death or inquiry and such insurance has been effected by the OBLIGEE. 
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5. THAT the OBLIGOR/OBLIGATOR undertakes / undertake to indemnify and keep harmless the 

OBLIGEE from all claims action proceedings and of risk damage danger to any person whether 

belonging to/ or not belonging to OBLIGOR/OBLIGATOR. 

6. THAT the OBLIGOR / OBLIGATOR shall keep harmless the OBLIGEE from all claims 

compensation damages any proceedings in respect of any of its employee/workmen under the 

Workmen Compensation Act. Act or any other laws for the time being in force. 

7. THAT if during the course of execution of work as stated in the letter mentioned hereinabove issued 

by the OBLIGEE, it is found that the OBLIGOR/OBLIGATOR has not complied with/ guidelines 

formalities within the meaning of Employees' State Insurance Act or Workmen Compensation Act or 

any other laws relating to the Labour Welfare for the time being in force, and also has not observed 

the safety norms in accordance with the law to the satisfaction of the OBLIGEE the OBLIGEE shall 

have the right to stop the execution of work/job and the period of such stoppage shall continue till 

adequate safety and other compliance mentioned hereinabove under the labour welfare legislation 

have been observed and such period of stoppage shall not be taken into account for the calculation of 

the total period of completion of work for which the OBLIGOR/OBLIGATOR is responsible to 

complete the work/job and it will be deemed that discontinuance was due to default of 

OBLIGOR/OBLIGATOR. 

8. THAT ,if at any time due to exigency, the OBLIGOR/OBLIGATOR i.e. the West Bengal State 

Electricity Distribution Company Limited / West Bengal State Electricity Transmission Company 

Limited as the Principal Employer, becomes liable to pay any such compensation mentioned 

hereinabove, whether on failure of the oblige or for any other reason , the OBLIGOR/OBLIGATOR 

shall have the right to recover the said amount from any amount receivable by OBLIGEE or any bank 

guarantee deposited or anything payable whether in connection with this contract or other contract by 

the OBLIGOR/ OBLIGATOR to the OBLIGEE. 

9. THAT the OBLIGOR/OBLIGATOR is/are aware and accept that for the persistent or repeated 

violation of any condition mentioned in this Indemnity Bond, the OBLIGEE shall have right to 

terminate the contract of work issued by the OBLIGEE to OBLIGOR/ OBLIGATOR. 

 

  

……………………………… 

 Deponent 

Witness:  

 

1………………………………….. 

 

 

2…………………………………..  

 



 

Page 30 

 

Annexure - 2 

PROFORMA OF AGREEMENT 

(TO BE EXECUTED ON Rs 100/- Non judicial Stamp Paper) 

 

ARTICLES OF AGREEMENT  made this ………………Date of  …………………in the 

year………………….          

between West Bengal State Electricity Distribution Company Limited having its Head Office at Vidyut 

Bhavan, Block DJ. SectorII, Kolkata-700091 hereinafter referred to as the WBSEDCL (which expression 

shall unless excluded by or repugnant to the context be deemed to include its successors and assigns) of 

the ONE PART AND ..………..……………hereinafter referred to as „CONTRACTOR‟ (which 

expression shall unless excluded by or repugnant to the context be deemed to include his heirs, executors, 

administrators, representatives and assigns) of the  OTHER  PART. 

WHERE AS WBSEDCL invited tenders vide Tender Notice No………………… Date  

…………………….. (annexed hereto) for (Name of the 

work)…………………………………………………………………………….  

AND WHERE AS  in pursuance of such invitation for tenders the contractor submitted a tender vide no. 

……………. dt……………………… which was opened on ..……………………….. 

The tender offer shall be in the custody of the WBSEDCL at present.     

 

AND WHERE AS AFTER  consideration of the tender submitted by the contractor with clarification(s), 

if any, WBSEDCL accepted the said tender submitted by the contractor and placed order 

no……………………………. dt………………………….. (annexed hereto)  

 

NOW THEREFORE, the WBSEDCL and the Contractor agree as follows : 

The contractor agrees to undertake the work of ……………………………………… as per Order No 

……………………. dt……………………………… referred to above.    

The WBSEDCL agrees to pay the contractor as per the Order No………………dt………… referred to 

above. 

Both the contractor and the WBSEDCL agree that for the purpose of jurisdiction of court in regard to any 

dispute arising out of this agreement, this agreement shall be deemed to have been executed within the 

jurisdiction of the original side of the High Court, Kolkata.  

 

In witness whereof the parties have hereunder affixed their signature, on the day, the month and year 

written as above. 
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………………………………………………………

…… 

 

…………………………………………………

……. 

Contractor WBSEDCL 

Witness: Witness: 

 

1………………………………….. 

 

 

1………………………………….. 

 

2………………………………….. 2………………………………….. 
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Annexure - 3 

 

PROFORMA OF GST DECLARATION 

 

I / We hereby declare that, 

Our firm is Small Service Provider in terms of GST & we need to be registered as per GST norms. 

  

  

 

…………………………………………………

……. 

 Sign / Seal of the FARM 
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Annexure - 4 

 

Sl. 
No. 

Name of Materials Unit 
Total 

Quantity 

1 10MVA 33/11KV Power Transformer Nos 2 

2 RTCC Panel for 10 MVA Transformer Nos 2 

3 36 KV outdoor type VCB 1250 A, 1000MVA Nos 2 

4 33 KV,Control & Relay Panel,with Differential Relay 
SCADA Compatible for Individual PTR Control 

Nos 2 

5 33 KV CT(1 Phase): Outdoor Type: Dual Core CT Ratio-
200-100/1-1-1A 

Nos 6 

6 33 KV Polymer Composite 70KN Disc Insulator  Nos 225 

7 Single tention hardware fittings for Panther conductor Set 210 

8 Lightning Arrestor 42KV 10KA Porcelin housed gapless 
type 

Nos 9 

9 
Lightning Arrestor 12KV 5KA Porcelin housed gapless type 

Nos 6 

10 XLPE Cable 3C  11 KV 300 sq mm Km 0.7 

11 
XLPE Cable jointing Kit, 3C  11 KV 300 sq mm, Indoor Type 

Nos 4 

12 XLPE Cable jointing Kit, 3C  11 KV 300 sq mm, Outdoor 
Type 

Nos 4 

13 ACSR Panther conductor (200 sq mm) Km 2 

14 1.1KV Control Cable 2.5 Sq mm 4 core Km 1 

15 1.1 KV Control cable 2.5 sq mm 12 core Km 1 

16 Switchgear (Shunt Trip) with VCB (12KV 350MVA 
1250/800A) 5 PNL (1 I/C+1 B/C +3 O/G) 

Set 2 

 

List of Materials and Equipment to be supplied by WBSEDCL 


