
  

 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

INVITATION OF e-TENDER FOR 
 

 

DRAWAL OF 33KV UG CABLE LINE FROM PANAGARH INDUSTRIAL PARK 
132/33KV SUB-STATION TO   IJJATGANJ 33/11KV SUB-STATION UNDER 

DURGAPUR DIVISION, PASCHIM BARDHAMAN,WEST BENGAL. 
 
 
 
 
 
NIT Memo No: ZM/BDN/Ijjatganj/25-26/1647                                   Date: 25.11.2025 
 
 
 
 
 
 
 
 
 
 
Office of the Zonal Manager 
2nd  Floor, New Administrative Building 
Power House complex, Frazer Avenue  
Purba Burdwan – 713101 
Email: zm.burdwan@wbsedcl.in 
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West Bengal State Electricity Distribution Company Limited 

(A Government of West Bengal Enterprise) 
Office of the Zonal Manager 

2nd  Floor, New Administrative Building 
Power House complex, Frazer Avenue, Purba Burdwan – 713101 

 
NOTICE INVITING e-TENDER 

 
NIT Memo No: ZM/BDN/Ijjatganj/25-26/1647                                                                                        Date: 25.11.2025 
 
SUBJECT: Drawal of 33KV UG cable line from Panagarh Industrial Park 132/33KV Sub-station to   Ijjatganj 
33/11KV sub-station under Durgapur Division, Paschim Bardhaman,West Bengal 
 
The Zonal Manager, Burdwan Zonal Office, WBSEDCL invites open e-Tender only from the bonafide, experienced 
& resourceful contractors of Govt., Semi Govt., Govt. undertaking Organizations, Govt. Enterprises etc. 
[Submission of Bid through online]. 

Sl  No Name of the work 
      Estimated Value 
(Rs.) 

     Earnest Money    
(Rs.) 

Completion       
Time 

1 

Drawal of 33KV UG cable line from 
Panagarh Industrial Park 132/33KV 
Sub-station to  Ijjatganj 33/11KV sub-
station under Durgapur Division, 
Paschim Bardhaman,West Bengal 

Rs. 1,38,36,490 
(Rupees One Crore 
Thirty Eight Lakhs 
Thirty Six Thousand 
Four Hundred  
Ninety   only) 

Rs. 2,76,730.00  
(Rupees Two Lakhs 
seventy six 
thousand and thirty 
only) 

3 months 

 

1. In the event of e-filing intending bidder may download the tender document from the website 
https://wbtenders.gov.in directly with the help of Digital Signature Certificate. Necessary Earnest money will be 
collected in online mode through https://wbtenders.gov.in  

2. Both Technical Bid and Financial Bid should be submitted in technical and financial folder concurrently duly 
digitally signed by the Bidders through the website https://wbtenders.gov.in. 

3. Technical Document and Financial Bid should be submitted online on or before the Date & Time Schedule‟ stated 
in Table. 

4. The FINANCIAL OFFER of the prospective bidders will be considered only if the TECHNICAL DOCUMENT of the 
bidders found qualified by the Tender Inviting Authority(WBSEDCL). The decision of the Tender Inviting Authority 
(WBSEDCL) will be final and absolute in this respect. The list of Responsive and Non-Responsive Bidders will be 
displayed in the website. 

5. Eligibility criteria for participation in the tender: 
5.1. Technical Requirement:- 
5.1.1  Bonafide, experienced & resourceful contractors of Govt., Semi Govt., Govt. undertaking Organizations, 
Govt. Enterprises, etc. who is technically qualified & have successfully completed similar nature of work as per 
ANNEXURE-XV. 
5.1.2 All intending bidders are required to produce valid electrical contractor’s license with supervisory 
competency certificate suitable for erection and installation of UG cable laying up to 33 KV. 
5.2 Commercial Requirement:- Please read with the relevant clause. 

6. No mobilization / secured advance will be allowed.  
7. Bids shall remain valid for a period not less than 120 (One hundred twenty) days after date of bid opening of 

tender. Bid valid for a shorter period shall be rejected by the Tender Inviting Authority as non-responsive. If the 
bidders withdraw the bid before the period of bid validity without giving any satisfactory explanation for such 
withdrawals, the EMD as deposited will be forfeited forthwith without assigning any reason thereof. 
  

https://wbtenders.gov.in/


  

 
8. Date & Time schedule: - 

 

Sl. No. Particulars Date and time 

1 Date of uploading of NIT and Tender Documents 26.11.2025 at 16:00 Hrs 

2 Documents  downloading start date 27.11.2025 at 16:00 Hrs 

3 Date of Pre-bid Meeting 05.12.2025 at 12.00 Hrs 

4 Bid submission start date 09.12.2025 at 11:00 Hrs 

5 Bid submission upload close date 26.12.2025 at 14:00 Hrs 

6 Date for opening of Technical bids 30.12.2025 at 14:00 Hrs 

7 Date, for opening of Financial Bid To be notified later 
 

9. Work Order & Payment of work will be depended on availability of fund. Intending bidders may consider these 
criteria while submission of tender and quoting their rate through online. 

10. No Conditional Bid/Incomplete Tender will be accepted under any circumstances. 
11. Earnest Money:  

1. Earnest Money Deposit :  
EMD shall be submitted in online mode only through the e-Tendering portal (https://wbtenders.gov.in). No offline 
instruments will be accepted. 
2. Refund/ Settlement of EMD Amount: 

I.  For unsuccessful bidders, EMD amount submitted against the tender shall be refunded automatically, 
through an automated process, by NIC portal on receipt of status of any bid. 
II. For successful bid, EMD will be converted into Security Deposit. For details please read relevant clause. 

 
12. Forfeiture of EMD Amount: 

WBSEDCL reserves the right to forfeit the EMD of the successful bidder, in the event of his failure within the period stipulated 
in the bid document, to- 
i)   Accept LOI/Order unconditionally. 
ii)  Submit and/or sign contract agreement. 
iii) Submit Indemnity Bond 
iv) Furnish contract performance guarantee, if required, as per the order. 
 

13. The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of works and its 
surroundings and obtained all information that may be necessary for preparing Bid and entering into an 
agreement for the work / works as mentioned in the NIT, before submitting offer with full satisfaction. The costs 
for visiting the working site shall be at the bidder own expense. 

14. At any stage during scrutiny, if it is found that the credential or any other papers which the Bidder uploaded 
during Bidding process, found incorrect / manufactured / fabricated, that bid will be considered a nonresponsive 
and outright rejected with forfeiture of Earnest Money and action will be taken as per stipulation of IT Rules in 
force. 

15. Before issuance of Letter of Acceptance / Work order, the tender accepting authority may verify the credential & 
other documents of the lowest bidder so uploaded online if found necessary. If it is found such document 
incorrect / manufactured / fabricated, Letter of Acceptance / Work order will not be issued in favor of the bidder 
under any circumstances and action will be taken accordingly. 

16. The bidder shall submit along with the offer necessary documents in support of their previous such type of 
work/the tender/ similar items to WBSEDCL/Other Power Utilities/Other Govt. Departments in earlier occasions 
and financial capabilities to the extent of the estimated financial amount of their offer. 

17. WBSEDCL reserves its right to take decision keeping its financial interest. 
18. All bids in the range of (-)20% to (-)80% of the estimated rate shall furnish an additional Performance security in 

the annexure which shall be equal to 10% of the tendered amount. 
19. At the time of placing purchase order, the quantity mentioned in the Tender Document may vary up to ± 25%.  
20. Any evidence of unfair Trade Practices including over charging, price fixing, cartel etc. as defined in various 

statutes, will automatically disqualify the bidders. 
21. The Tender Inviting Authority (WBSEDCL) does not bind itself to accept the lowest bidder and reserves the right to 

accept or reject, split any / all offer without assigning any reason whatsoever and is not liable for any cost that 





  

INSTRUCTION TO BIDDERS 

 
This part, Instruction to bidders (ITB), of the Bidding Documents provides the information necessary for bidders 
to prepare responsive bids, in accordance with the requirements of the Employer (Tender Inviting Authority). It 
also provides information on bid submission, opening and evaluation and on Contract award. 

1. GENERAL INSTRUCTION: 
WBSEDCL herein after called Employer will receive bids i.r.o equipments to be erected set-forth in the accompanying 
specifications. All bids shall be prepared & submitted by bidders in accordance with these instructions. 
For the purpose of implementation of subject package, Project Implementation Agency (WBSEDCL) shall be referred as 

“Employer” and the State Government of concerned state where the works are to be executed shall be referred 
as “The Owner”. 
The Employer (WBSEDCL) shall provide all required major materials free of cost to the Contractor under the NIT as detailed in 
Material Schedule for execution of Erection job except as mentioned below in clause 2. 
The Contractor shall unless specifically excluded in the Contract, perform all such works and/or supply such items and 
materials not specifically mentioned in the contract, but that can be reasonably inferred from the contract as being required 
for attaining completion of the facilities as if such work and/or items and materials were expressly mentioned in the Contract. 

2. GENERAL GUIDANCE FOR E-TENDERING: 
Instructions / Guidelines for tenders for electronic submission of the tenders online is readily available at the e-
tendering website wbtenders.gov.in. The contractor can search & download NIT & Tender Documents 
electronically from the website using the Digital Signature Certificate. 

3. SUBMISSION OF TENDERS: 
Tenders are to be submitted through online using the website in two folders, one in Technical Proposal & the 
other in Financial Proposal within the prescribed date & time using the Digital Signature Certificate (DSC).  
3.1. Technical Proposal 
     The Technical Proposal shall contain scanned copies and/or declarations in the following standardized 
formats in two covers (folders). 
3.1.1. Statutory Cover: 
a) The rate will be quoted in the B.O.Q online in e-portal. Quoted rate will be encrypted in the B.O.Q under 
Financial Bid. 
d) “General condition of contract & “Detail scope of work”. 
 

3.1.2 Non-Statutory Cover (My Document): Please read with relevant annexure. 
a) Valid Electrical Contractor’s License with Supervisory Competency Certificate suitable for erection and 
installation of UG cable up to 33 KV . 
b) Copy of I.T. Return for last three financial years 
c) Copy of PAN card. 
d) GST Registration Certificate. 
e) Professional Tax Enrollment Certificate / Professional Tax (PT) deposit receipt challan (current). 
f) EPF registration certificate and challan for last month. 
g) ESI Registration / Proper Mediclaim Insurance Policy. 
h) Documents in support of credential: Copy of orders & Completion Certificate as per NIT requirement 
i) Performance Certificate as Prime Contractor for execution of similar nature of works for last three years of 
works in hand, wherever applicable 
j) Information regarding any past and current litigation with WBSEDCL/WBSETCL/Govt./PSU in which the bidder is 
involved, the party is concerned and disputed amount, wherever applicable. 
k) Any other document as deemed fit and required throughout the NIT  
       
Note: Failure of submission, wherever applicable, of any of the above mentioned documents will render the tender liable to 
be rejected for both statutory & non statutory cover.  
 
 
 
 
 
 
 
 



  

3.1.3 Financial proposal: 
The financial proposal should contain the following documents in one cover (folder) i.e. Bill of Quantities (BOQ). 
The contractor is to quote the rate online in the space marked for quoting rate in the BOQ. Only downloaded 
copies of the above documents are to be uploaded virus scanned & Digitally Signed by the contractor.  
 

4. Opening of Technical proposal: 
Technical proposals will be opened at the Office of the Zonal Manager 
, WBSEDCL electronically from the web site stated using their Digital Signature Certificate (DSC). 
a) Intending bidders may remain present, if they so desire. 
b) Cover (folder) for Statutory Documents will be opened first and if found in order, cover (folder) for Non-
Statutory Documents will be opened. If there is any deficiency in the Statutory Documents the tender will 
summarily be rejected. 
c) Summary list of technically qualified bidders will be uploaded online. 
d) Pursuant to scrutiny & decision of the Department, the list of eligible bidders will be uploaded in the web 
portal. 

5. COST OF BIDDING: 
The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of works and its 
surroundings and obtain all information that may be necessary for preparing bid and entering into an agreement 
for the work / works as mentioned in the NIT, before submitting offer with full satisfaction. The costs for visiting 
the working site shall be at the bidder’s own expense. The intending bidders shall clearly understand that 
whatever may be the outcome of the present invitation of the bid, no cost of bidding shall be reimbursable by the 
Tender Inviting Authority. 
 

6. AMENDMENT OF BIDDING DOCUMENTS: 
Before the deadline for submission of bids, the Owner may modify the bidding documents by issuing addenda. 
Any addendum thus issued shall be part of the bidding documents and shall be uploaded in the e-tendering website  
Prospective bidders shall comply with all the NIT along with all the modifications, if any. 

7. Bid Prices: 
The quoted Price shall be firm. There will be no price adjustment. The Price shall be in INR. 
The Price indicated in Price Schedule (BOQ) is deemed to include all levies/duties/taxes and freight & insurance with loading 
and unloading charge etc. GST is payable extra as per statute. 

8. LANGUAGE OF BID: 
All documents relating to the bid shall be in the English language. 

9. Goods and Service Tax (GST): 
GST will be paid as applicable. 
 

10. TIME SCHEDULE: 
The basic consideration and the essence of the contract shall be strict adherence to the time schedule for performing the 
specified works. 
The Owner reserves the right to request for a change in the work schedule during post-bid discussion with successful bidder. 

 
11. BID VALIDITY: 

Bids shall remain valid for a period 120 days after the deadline date of opening of financial bid. Bidder shall have 
to extend the bid validity beyond the above stipulation, if required, on demand by WBSEDCL. In exceptional 
circumstances, prior to expiry of the original time limit, the WBSEDCL may request that the bidders may extend 
the period of validity for a specified additional period. 
 

12. DEADLINE FOR SUBMISSION OF THE BIDS: 
The owner may extend the deadline for submission of bids by issuing an amendment of NIT in web portal in which case all 
rights and obligations of the owner and the bidder set previously subject to the original deadline will then be subject to the 
new deadline. 
 

13. MODIFICATION AND WITHDRAWAL OF BIDS: 
No bid may be modified after the deadline for submission of Bids. 
 
 

14. NOTIFICATION OF AWARD: 



  

Prior to expiration of Bid validity the Authority shall notify to the successful bidder in writing the Letter of Award. 
The bidder shall provide unconditional acceptance of LOA within one week. Bidder will also submit Project 
Execution Plan, Contract Agreement, Indemnity Bond and Performance Security within two weeks from the date 
of LOA, which will constitute formation of the Contract. 
Failure of the successful bidder to comply with the requirement of acceptance of LOA, Signing of Contract Agreement, 
Submission of Project Execution Plan, Indemnity Bond and Performance Security as per requirement, shall constitute 
sufficient ground for the annulment of the Award and forfeiture of Bid security. 
Till the receipt and acceptance of Contract Agreement of successful bidder, validity of all bids shall be kept valid to facilitate 
action as per clause 14 as above. 

 
15. CORRUPT OR FRADULENT PRACTICES: 

Owner expects that Bidders/Suppliers/Contractors observe the highest standard of ethics during the execution of 
such contracts. In pursuance of this policy, the Owner: 
Defines, for the purposes of this provision, the terms set forth below as follows: 
 

I) “Corrupt Practice” means the offering, giving, receiving or soliciting of anything of value to influence the action of a public 
official in the procurement process or in contract execution, and 

II) “Fraudulent Practice” means a misrepresentation of facts in order to influence a procurement process or the execution of a 
contract to the determent of the Owner, and includes collusive practice among Bidders (prior to or after bid submission) 
designed to establish bid prices at artificial non-competitive levels and to deprive the Owner of the benefits of free and open 
competition. 

III) Will reject a proposal for award if it determines that the Bidder recommended for award has engaged in corrupt or 
fraudulent practices in competing for the contract in question. 

IV) Will declare a firm ineligible, either indefinitely or for a stated period of time, if Owner any time determines that the firm has 
engaged in corrupt or fraudulent practices in competing for, or in executing the Contract. 

 
 

-------------------End of ITB----------------------- 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  

 

SECTION – II 
Scope of Work:  
   SCHEDULE FOR DRAWAL OF 33KV FEEDER BY LAYING OF 33KV 3C X 400SQ.MM XLPE 
AL. CABLE (R.L- 9.822KM) FROM PANAGARH INDUSTRIAL PARK 132/33KV SUB-STATION TO IJJATGANJ 33/11KV 
SUB-STATION  UNDER DURGAPUR DIVISION IS GIVEN IN THE FOLLOWING TABLE.  
 

SL.No. Details of Work Unit Quantity 

1 Survey of HT Cable Route, & Submission of route survey drawing KM 9.822 

2 Erection of 9M PCC Double Pole Structure with Complete fittings Nos 4 

3 Erection of 33 KV , 900MM CD composite polymer Pin Insulator Nos 36 

4 Erection of HT Stay Set Nos 32 

5 Erection of Earthing Complete Nos 16 

6 
Excavation of Soil for formation of trial hole (1.0X0.5X1.2) as per instruction Site 
Engineer Including Backfilling of excavated soil 

CUM 6.60 

7 
Excavation of Soil for formation of cable trenches & Re-instatement of cable 
trenches with Excavated Soil as per instruction of Site engineer(single cable) 

CUM 3344 

8 
Supply of klin -burnt 1st class bricks having proper size & shape suitable for cable 
protective cover as per instruction of site engineer 

Nos 
53496 

9 Laying of Bricks as per drawing and instruction of site engineer Nos 53496 

10 
Laying & Dressing 33KV XLPE- 3x400 sq mm in the Excavated cable trenches as per 
instruction of Site engineer 

MTR 10200.00 

11 

Micro-tunneling work with laying of HDPE PIPE 200MM dia (DN 200 PE 80 PN 6)  
as per instruction of site engineer and as per site condition for laying of UG cable 
and supply of HDPE PIPE AS PER IS :4984-1995 including preparation and 
submission of drawing for such cable laying. 

MTR 6478 

12 
Supply and erection of End Termination OD type heat shrinkable jointing kit for 
33KV XLPE-3x400 sq mm cable including fixing of the jointing box at existing 
structure. (Rachem/3M Make conforming IEC 60502 and  IS 13573 ) 

Nos 9 

13 
Supply and erection  End Termination ID type heat shrinkable jointing kit  for 33KV 
XLPE-3x400 sq mm  (Rachem/3M Make conforming IEC 60502 and  IS 13573 ) 

Nos 1 

14 
Supply and erection of  Straight through  joint including making of jointing pit of  
33KV XLPE -3X400 sq mm excluding making of protection duct for cable joint. 
(Rachem/3M Make conforming IEC 60502 and  IS 13573 ) 

Nos 38 

15 
Making Protective Duct for cable joint complete as per WBSEDCL approved 
Drawing (Ref Drg. No. Pln(D)/SS/127 dt 23.06.18) 

Nos 38 

16 
Supply & Fixing of G.I Pipe 200mm  dia (TATA/JINDAL) as per ISI suitable for cable 
protection as per instruction site engineer 

MTR 60 

17 Supply & Erection of CI Cable Marker Nos 60 

18 
Fixing and connection  of Lightning Arrester 42 KV 10 KA Porcelain housed gapless 
type 

Nos 12 

19 
Earthing of LA by supplying 50 MM GI Pipe (ISI Marked) 3M long along with all 
other accessories 

SET 12 

20 Supply & Fixing of Anti climbing Device with barbed wire Nos 8 

21 Supply and Fixing of 33kv Danger Board Nos. 8 

22 Supply & Fixing of CI Reel Nos. 32 

23 
Supply &  Jointing of wolf conductor by P.G clamp compression joint as per site 
condition 

Nos. 12 

24 Supply & Fitting/ fixing of jumpering of wolf cond. Including compression joint Nos. 12 

 



  

 
 
 

SECTION – III 
GENERAL CONDITIONS OF CONTRACT FOR SUPPLY,DELIVERY AND INSTALLATION OF EQUIPMENT/ MATERIALS 
 

1. DEFINITION OF TERMS: 
 

In writing these General Conditions of Contract, Specification and Bill of Quantity / Bidding Schedule (Schedule of 
work), the following words shall have normally the meanings here-in-after indicated unless there is something in 
the subject matter of content inconsistent with such construction. 
 The Company / Purchaser / Owner / Department shall mean the WEST BENGAL STATE ELECTRICITY 
DISTRIBUTION COMPANY LIMITED (WBSEDCL), having its head office at Vidyut Bhawan, Block-DJ, Sector-II, 
Kolkata-700091. 
 The Engineer-in-Charge / Controlling Officer shall mean the Engineer deployed by the company for the purpose of 
this contract. 

 Company’s representative shall mean any person or persons of WBSEDCL appointed by the Company and 
shall include the contractor’s executor’s administrators, successor and permitted assignees. 
 The  Contractor  shall  mean  the  Bidder  who  will  be  awarded  with  the  contract  by  the  Company  
and  shall  include the contractor’s executor’s administrators, successor and permitted assignees. 
 The work Site shall mean the site of proposed work as detailed in the specification or any other place 
where the work is to be executed under the contract. 
 The terms Services shall mean all works to be undertaken by the Contractor as laid down under the head 
 ‘Scope of Work’ or elsewhere in the specification enclosed. When the words ‘approved’, ‘subject to approval’, ‘as 
directed’, 

 ‘accepted’, ‘permitted’ etc. are used, the approval, judgment, direction etc. are understood to be a 
function of company. 
 Writing shall indicate any manuscript, type written, printed or other statement reproduced in any visible 
form. 
 Date of Contract shall mean the date on which the notification of award of contact / letter of award / 
telex award has been issued. 

 
2. Contract Documents: It means all documents forming part of Contract (and all parts thereof) are indicated to be correlative, 

complementary and mutually explanatory of the Contract Agreement. The Contract shall be read as whole. 
3. WBSEDCL, who do not bind itself to accept the lowest tender, reserves the right to accept or reject any bid and to annal the 

Bidding processes and reject all Bids at any time prior to the Award of Contract without thereby incurring any liability to the 
affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the ground for WBSEDCL’s (Tender 
Accepting Authority) action. 

4. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the contractors, who resort to 
canvassing will be liable to rejection. 

5. Bids shall remain valid for a period not less than 120 days, after date of Bid opening of tender. 
6. EARNEST MONEY DEPOSIT: Amount of earnest money as already mentioned above shall be deposited as per the NIT. 

Tenderer shall not claim any interest on Earnest Money Deposit.  
i. Earnest money of the unsuccessful bidders shall be released immediately after finalization/placement of order  
ii. Bids in range of -20% to -80% of the estimated rate shall furnish an Additional Performance Security in the format 

given in the Annexure which shall be equal to 10% of the tendered amount before placement of Award of Contract. 
7. SECURITY DEPOSIT: 

The Successful tenderer within 7 (Seven) days of receipt of LOA / order, shall submit his unconditional acceptance 
in writing failing which the Department shall have the right to terminate the LOA / Order as per rule and earnest 
money submitted along with the tender will be forfeited. On receiving tenderer’s acceptance for the supply the 
earnest money deposited with the tender will be automatically converted to form a part of security money 
deposited. Further additional security money shall be deducted from the progressive bills at 8.0% (Eight percent) 
of each such bill so that the total deduction together with 2.0% (two percent) Security money already taken shall 
constitute not less than 10% (ten percent) of the total value of works as actually done. All security money shall be 
refunded after expiry of the period of maintenance which shall be 12 (Twelve) months after completion of work. 
This period of defect liability shall be counted from the date of completion of job/charging the line whichever is 
later. 



  

 
 

8. REFUND OF EARNEST MONEY DEPOSIT (EMD): 
The earnest money shall be retained initially for all bidders. Refund of earnest money of the unsuccessful bidders shall be 
made immediately after finalization/placement of order.  

9. FORFEITURE OF EARNEST MONEY DEPOSIT (EMD): 
Earnest money/Bid guarantee shall be forfeited in case of following: 

i) If successful tenderer fail to accept Purchase Order / LOI issued within stipulated period  
ii) If any cartel is formed by the tenderer in their quotation  
iii) In case of failure to supply material by the supplier as per delivery schedule, company may, at its discretion resort to 

Risk Purchase clause as provided in G.C.C. 
10. Defect Liability Period: The term ‘Defect Liability Period’ shall mean the period of 12 (twelve) months from the date of date 

completion & commissioning of the work. If any defect is found within the defect liability period, the contractor shall be 
liable to rectify / replace the material at their own cost and responsibility. Defects / rectification work so notified shall have 
to be attended and completed satisfactorily within 15 (fifteen) days. For faithful & due fulfilment of all obligations, this 
defect liability period shall be covered by the Security money already retained from the contractor. After completion of 
Defect liability period and on completion of satisfaction rectification of defect, if any reported within the defect liability 
period, and on receipt of the application from the contractor, controlling officer of the work shall commend for refund of the 
Security money. 

11. Scope of work: The contract comprises of the work of as per enclosed S.O.W, available drawing and direction of  Engineer- 
In-Charge. 
 The quantity as indicated in this document is provisional and should not be taken as firm. The extent to which the work 
should actually be executed will depend on scope & circumstances at the time of execution of work. 

12. Specification of work: as per the available OTAA For any deviation in this respect without written approval of the controlling 
officer the entire work is liable for rejection. The method of erection shall obviously satisfy relevant provisions of the Indian 
Electricity Act and Regulations along with the rules and regulation in force related to the high tension/low tension overhead 
line and other Safety & Statutory Rules and Regulations etc. 

13. Supply of materials:- All equipment and materials for erection/installation work, (except specifically mentioned to be 
supplied by the contractor), would be supplied by WBSEDCL from its nearest site store. List of materials to be supplied by 
WBSEDCL is enclosed in Annexure-4. Cost related to Transportation, Insurance, handling etc. of materials from WBSEDCL 
store to site has to be borne by the contractor at his own cost & risk. 

14. Safe custody of Company’s materials and erected work: The contractor would be entirely responsible for all the 
materials/equipment issued to them for the work and for the executed portion till the installation is officially taken over by 
the Company. The Contractor would have to arrange Storage-cum-Erection insurance policy exclusively in the name of 
WBSEDCL from any subsidiaries of the General Insurance Corporation of India with the concurrence of the controlling officer 
concerned extended for a period from the date of issuance of the first lot of materials to the date of official takeover by the 
company. It would be the responsibility of the contractor to keep the policy alive throughout the desired period by timely 
and adequate payment of premiums. Value of the policy shall cover the material and labour cost for the contract. If the 
amount of contract is modified subsequently, the insurance coverage should also be modified accordingly. For any loss, 
damage or theft of issued materials and/or erected work before taking over, the cost will initially be deducted from any 
pending payable amount. Necessary compensation, when realized through the insurance will be credited to the contractor’s 
account for settlement of the claim in due course. The original stamped Insurance policy has to be handed over to the 
controlling officer before first lot of materials is issued in contractor’s favour.  

15. Tools & tackles: The contractor must be properly equipped with all requisite tools & tackles in sufficient quantity to ensure 
timely execution of work. 

16. Handing over and Taking over: 
After completion of the erection work, the contractor will intimate the controlling officer in writing with six copies of blue 
prints drawing layout and other details of the erected infrastructure. The controlling officer, on receipt of the intimation, will 
arrange inspection, preferably within 15 days but not later than 30 days. If any defects are found, those will be intimated to 
the contractor in writing by the controlling officer. The contractor will have to rectify such defects within 15 days at their 
own cost and responsibility. On receipt of the intimation in writing the controlling officer may again inspect the works. After 
satisfactory completion of works, the company will arrange to take over the installation within 30 days. The installation in 
any case will be deemed to have been automatically taken over by the company on 45 days from the date of receipt of the 
last intimation regarding completion of the rectification of works as the case may be, if nothing to the contrary has been 
intimated to the contractor in writing by the controlling officer. 

17. Manner of Execution of Contract: The successful bidder shall be required to execute an Agreement (as per format enclosed 
as Annexure – 2) at his expenses on a non judicial stamp paper of Rs100/- with the company with all related documents for 
satisfactory execution of the work. Agreement shall be signed on a date and time to be mutually agreed upon at Durgapur(D) 
Division Office, WBSEDCL, and the same has to be signed by both parties within 7 (Seven) days from the date of the 
acceptance of the order. Power of attorney of the authorized representative of the contractor who will sign the contract on 
behalf of the contractor is to be submitted before signing of the agreement. 



  

 
 

18. General Requirement: 
Contractor to submit program: Within 14 (Fourteen) days from the date of issue of Letter of Intent/ Erection order the 
Contractor shall submit a program (Project Execution Plan) showing the order, procedure and method in which he proposes 
to carry out the work. 

I. Contractor’s Staff at site: The contractor shall provide at site authorized representative duly approved by the 
Controlling Officer (approval may be withdrawn for particular person, if necessary). The contractor and/or his 
authorized representative is to be constantly on the work and shall give whole time supervision of the same. Such 
authorized agent or representative shall receive (on behalf of the contractor) directions and instructions from the 
controlling Officer / Engineer or his representative. 

II. Removal of persons employed at site: The Controlling Officer / Engineer shall be at liberty to ask the contractor to 
remove from the site any person, employed by the contractor in the execution of the works, who in the opinion of the 
Controlling Officer / Engineer misconducts himself or is incompetent or negligent in the proper performance of his 
duties and such persons shall not be again employed upon the works without the permission of the Controlling officer / 
Engineer. 

III. Setting out: The Contractor shall be responsible for true and proper setting out of the works and for the correctness of 
the position, levels, dimensions and alignments of all parts of works. If at any time during the progress of the works any 
error shall appear or arise in the positions, levels, dimensions or alignments of any part of the work, the contractor on 
being asked to rectify by the Controlling Officer / Engineer, shall at his own expense rectify such error to the 
satisfaction of the Controlling Officer / Engineer. 

IV. Protection of works: The Contractor shall in connection with the works provide and maintain at his own cost all lights 
guards, fencing and watching when and where necessary or required by the WBSEDCL or by any competent authority 
or statutory or other authority for the protection of the works or for the safety and convenience of the public or others. 

V. Care of works: From the commencement to the completion of the works, the contractor shall take full responsibility for 
the care thereof and of all temporary works and in case of any damage, loss, or injury to works or to any part thereof or 
to any temporary works due to any cause whatsoever shall at his own cost repair and make good the same, so that at 
completion the works shall be in good order and conditions and in conformity in every respect with the requirements 
of the contract. The contractor shall take every practicable 

VI. Precaution not to damage or to cause injury to adjoining or other properties or to any persons. However even if any 
damage or injury occurs, the contractor shall be responsible in meeting the necessary claims and demands as may be 
required. 

VII. Workmen’s compensation for accident or injury to any workmen: The WBSEDCL shall not be liable for damage or 
compensation payable as per provision of law in respect of consequence of any accident or injury to any workmen or 
other person in the employment of the contractor. Contractor shall have to pay all claims, demands, proceedings costs, 
charges and expenses whatsoever in respect thereof or in relation thereto. Insurance policy covering provision for 
workmen’s compensation for all the workmen to be engaged by the contractor is to be made by him. 

VIII. Facilities for other contractors: The contractor shall afford all reasonable facilities for any other contractor employed 
by WBSEDCL in the execution on or near the site of any work not included in the contract. 

IX. Clearing site on completion: On completion of the works the contractor shall clear away and remove from the site all 
constructional plant, surplus materials rubbish, and temporary works of every kind and leave the whole of the site and 
works clean and in a good and tidy condition to the satisfaction of Engineer-in-charge. 

19. Variation, Omission, Addition & Alteration: 

The Contractor shall not modify the work except under direction in writing by the Company. The quantities 
provided in the Schedule of work are provisional only, which may vary up to any extent or may be deleted 
altogether. The quoted rate of each item shall remain firm till completion of contract. The company reserves the 
right to alter, amend and omit or otherwise vary the quantities as may be necessary but such variation will be 
limited to plus/minus (+/-) twenty percent (20%) for the individual items; total variations in all items under the 
Contract shall be limited to ten percent (10%) of the contract price. Payment shall be made as per actual 
execution. 
 

20. Labour License:  

      Contractor will have to obtain Labour License in respect of the above work as per Contract Labour (Regulation 
& Abolition) Act, 1970 as   early as possible. Compliance of Labour Laws: The Contractor shall comply all statutory 
Labour Laws to protect the labourers engaged by them. In this connection the contractor will be required to 
execute an Indemnity Bond (as per specimen enclosed as Annexure – 1) after placement of Letter of Intent / 
Order. He is also liable to follow all labour welfare rules as prevailing in Republic of India & Govt of WB that are 
necessary for trouble free operation of the contract. 

21. Supplementary Works: 



  

Whenever supplementary works become unavoidable for completion of the work in all respect, the Contractor 
shall bring the matter to the notice of the Controlling Officer and submit their proposal. However the controlling 
Officer shall have the right to advise the contractor to proceed with such item(s) of work. Rates for 
supplementary item shall be arrived at as given hereunder: 
The rates of all supplementary items shall be decided on pro-rata basis from the existing items in the contract. 
When above clause shall   not be applicable; the rate shall be taken from WBSEDCL schedule of rates for schedule 
prevailing at the time of submission of bids plus/minus the contractual rate of quotation. 
When Cl. No. 21.1 & 21.2 above shall not be applicable, the rate should be analyzed to the mutual acceptance of 
the present market  rates of different elements involved in the item, against documentary evidence, with 5% 
overhead, contractor’s profit as 10% (ten  percent) and 1% (one percent) as Cess towards BOCWWC Act, 1996. 
Controlling Officer’s decision regarding finalization of rate of non-scheduled item(s) shall be final and binding 
upon the Contractors.  

22.  Terms & Procedure of Payment: 

I. All items of work carried out by the contractor in accordance with the provision of the contract having a financial 
value shall be entered in Measurement Book (MB) as prescribed by the company, so that a complete record is 
obtained of all works performed under the contract and the value of work carried out can be ascertained and 
determined there from. 

II. Measurement shall be taken jointly by the Supervising Officer or his authorized representative and by the 
contractor or his authorized representative. Every measurement thus taken shall be signed and dated by both the 
parties. In absence of Contractor or his representative, measurement taken by WBSEDCL Engineer or his 
representative shall be taken to be correct & final. The contractor shall arrange and provide all necessary facilities 
along with necessary manpower for inspection and measurement of work at his own cost. 

III. Progressive R/A bills, against the prayer of the contactor, after completion of minimum 20% (twenty percent) 
upto 80% (eighty) of the ordered value as deemed justified by the Controlling Officer shall be released against 
certification of the Controlling Officer after the deducting the amount as may be applicable as per contract & 
statutory rules of the country. The final 20% bill shall be released on completion of the work in all respect and 
fulfilment of all contractual obligations by the contractor. 

IV. The company reserves the right to recover /enforce recovery of any overpayments detected after payment as a 
result of post payment or audit or technical examination or by other means. The amount of such over payment 
may be recovered from the subsequent bills, under the contract, failing that from contractors claim under any 
other contract with the company or from the contractors (Performance) security deposit or from the amount 
retained or the contractor shall pay the amount of overpayment on demand immediately. 

V. The Asistant Manager (F&A)/Manager(F&A), Durgapur(D) Division will be the paying authority of the work. 
23. Defective Materials: 

If in the option of the Engineer-in-charge, any of the materials brought to the site for use are not of the quality or 
kind specified in the contract and / or are unfit for the works, he shall be at liberty to order the removal of the 
said materials and the contractor shall remove the same within 24 (twenty four) hours after notice has been 
given to him and if he fails to remove them within the time the Engineer may cause them to be removed 
anywhere at the risk of the Contractor and any cost incurred in so doing shall be deducted from the dues to the 
contractor under the contract. 

24. Drawings: 

The works shall be carried out as per the instructions and to the satisfaction of the Engineer in accordance with 
the signed drawings, the specifications and schedule of quantities and also as per any further drawings which may 
be supplied, all instructions which may be given by the Engineer-in-Charge from time to time. 

25. Material and Inspection & Testing of Workmanship: 
All the works shall be executed with the materials as specified and with best workmanship and / or in the best manner to the 
satisfaction of the Engineer-in-charge. WBSEDCL representative shall be entitled to inspect, examine and test at the Site, the 
workmanship of all the Works and services to be carried out under this Contract, as and when required. Such inspection and 
testing shall not relieve the Contractor from his obligations under this Contract.          

26. Completion of Contact: 
All works under the contract must be completed within 3 months from the issuance of date of PO and in consultation with 
the controlling officer shall be completed by the date stipulated in the said program. It is to be noted that time is the essence 
of the contract any default on the part of the contractor to complete the work within stipulated date(s) aforesaid or within 
the time as may be extended in writing by the controlling officer subject to payment of liquidated damages, the company 
shall have the right , without prejudice to any other clauses, to terminate contract forthwith and to take possession of the 
balance work/materials and have the same allotted to any other agency and the contractor shall be liable to compensate the 



  

loss that may be occasioned to the company on that account. Any letter in writing by the controlling officer shall be treated 
as conclusive on behalf of the Company.  
 
 

27.  Extension of Time: 
An extension of time without imposition of liquidity damage, may be granted for delay in execution of work provided there is 
no fault whatsoever on the part of the contractor. Such extension may only be granted on the basis of application to be 
submitted timely (within schedule time of completion) by the contractor who has to establish that the extension of time 
required by him is not due to his fault. 

28.  Liquidated Damage: 
If the Contractor fails to complete the works within the time prescribed herein or extended time for completion, then the 
Contractor shall pay to the Company a sum amounting to ½% (half percent) of the value of works as liquidated damages of 
such default for every week or part of a week which shall-elapse between the time prescribed or extended time as the case 
may be and the date of completion of the works subject to a maximum of 10 % (ten percent) of the total contract price. The 
Company may, without prejudice to any other method of recovery, deduct the amount of such damages from any money in 
their hand due or which may become due to the contractor and any other contract or source also. The payment for 
deduction of such damages shall not relieve the contractor from his obligation to complete the works or from any other his 
obligations and liabilities under the contract. 

 
29.  Company’s Right to Terminate Contract: 

I. If the contractor fails to start the work within 14 days from the date of issue of Letter of Intent / Work Order, the 
WBSEDCL shall have the right to cancel the Letter of Intent / Work Order with forfeiture of EMD without giving 
any notice to the contractor. 

II. If the contractor neglects or fails to proceed with the work proportionate to the scheduled time of completion of 
the work or fails to complete the work within scheduled time for completion or within the extended time 
approved by the WBSEDCL, the WBSEDCL shall have right to terminate the Work Order / Letter of Intent after 
giving notice in writing to the contractor. If the contractor fails, after 14 (fourteen) days of such notice, to 
proceed with the work in the matter notified, the WBSEDCL shall terminate the contract and 

III. call the contractor to take joint measurement along with the Engineer for the finished portion of work. If the 
contractor does not appear for a joint measurement, ex-parte measurement by the WBSEDCL will be taken as 
final. In that case the WBSEDCL shall take possession of the work site and engage other agency to complete the 
work. Extra cost, if incurred to get the unfinished work done through other agency, will be realized from him, 
from his pending bills and security money. In the contract terminated as above, the contractor shall have no 
claim for compensation against the WBSEDCL. 

30. Quality of Work / Material and Mode of Measurement: 

As regards execution of work and the mode of measurement the relevant stipulation of P.W.D./ WBSEDCL, 
(applicable at site of work) in this respect will be applicable. The contractor shall arrange and provide all 
necessary facilities along with necessary manpower, electricity, fuel, equipments etc. for inspection, testing and 
measurement of work at his own cost. 

31. Force Majeure: 

The contractor shall not be liable to pay any liquidated damage for delay / failure to perform the contract for 
reasons of force majeure such as act of God, act of the public enemy, acts of Governments, fire, flood, epidemics, 
quarantine restriction, strikes, freight embargos and provided that the contractor shall within 10 (ten) days from 
beginning of such delay notify the Company in writing of the cause of delay. The Company shall verify the fact and 
grant such extension as found to be justified without imposing liquidated damage. The department shall not be 
responsible or liable to pay any compensation for any interruption in work at the site due to strike, lockout, riot, 
earthquake, flood, cyclone or civil commotion or any other force of accident due to any reason beyond control. 
The department shall not be held responsible to or liable to pay for any interruption in your work at the site 
arising out of resistance from the local public due to any resistance towards work.  
 

32. Sub-letting of Contract:  
The Contractor shall not, without the written consent of the Company, assign or sublet his contract or any part thereof, other 
than of raw materials, or for any part of the work provided that any such consent shall not relieve the contractor from any 
obligation, duty or responsibility of the contract. In the event of sub -letting of contract or any part thereof is permitted, the 
fact that such permission has been accorded shall not establish any contractual relationship between the approved Sub-
vendor and WBSEDCL of any of his liabilities and obligations under the contract. 
 

33.  Engineer’s Decision: 



  

Controlling Officer’s decision is final in all respect of all matters which are left to the decision of the Controlling Officer 
including the granting of with-holding or certificates. If in the opinion of Contractor, a decision made by Controlling Officer is 
not in accordance with the meaning and intent of the contract, the Contractor may file an objection with the Controlling 
Officer within 7 (seven) days after receipt of the decision. Failure to file an objection within the allotted time will be 
considered as acceptance of the Controlling Officer’s decision and the decision shall become final and binding. 

34. Language and Measurement: 
All documents pertaining to the contract including specifications, schedule notices, correspondences, operating and 
maintenance instruction, drawing or any other writings be written shall be in English language. The metric system 
measurement shall be used exclusively in the contract. 

35. Idle Labour / Machinery: 
Whatever the reason may be, no claim for idle labour and machinery, additional establishment cost, hire and labour charges 
of tools & plants would be entertained by the Company, under any circumstances. 

36. Safety Rules: 
The contractor shall also provide necessary protection/ fencing and lights to protect the public from accident during 
execution of work. Fire extinguishers may be kept by the contractor at the site of works where there is risk of fire hazard. 
Adequate washing facilities shall be provided near the place of work. These safety provisions shall be brought to the notice of 
all concerned by displaying on a notice board at a prominent place at the work spot. The contractor shall strictly follow the 
construction safety rules, regulations and instructions issued from time to time. In absence of any particular reference the 
contractor shall refer to relevant Indian Standard and also the State Government rules and regulations. The persons 
responsible for compliance of code shall be named by the bidder. To ensure effective enforcement of the rules & regulations 
relating to safety precautions, the arrangement made by the bidder shall be open to inspection by the employer and 
WBSEDCL. When the work is done near any place where there is risk of drowning, all necessary equipments shall be provided 
and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate provisions shall 
be made for prompt first aid treatment of all injuries likely to be sustained during the course of work. Notwithstanding the 
above clauses there is nothing in those to exempt the bidder from the operations of any other Act or Rule in force in the 
Republic of India. All storage, handling & use of flammable liquids shall be under the supervision of qualified persons. First 
aid arrangements with the degree of hazard and with no. of workers employed shall be maintained in a readily accessible 
place throughout the whole of working hours. 

37. Settlement of Disputes: 
All disputes concerning question of act arising under the contract shall be decided by the Owner / Company on receipt of 
written appeal by the Contractor. Any dispute or differences arising out in connection with this contract shall to the extent 
possible be settled amicably and where settlement cannot be reached then such disputes shall be subjected to settlement 
under the jurisdiction of Calcutta High Court. 

38.  Liability of Accidents and Damage: 
The Contractor shall be responsible for the loss, damage or depreciation of the Company’s materials while in their custody 
and until the same was taken over by the company. Until the completed work is taken over by the Company, the Contractor 
shall also be liable for and shall indemnify the Company in respect of all injury to person or damage to properly resulting 
from negligence of the Contractor or his workman or sub-contractor or for defective workmanship etc. 

39.  Reporting of Accident: 
All accidents, major or minor, must be reported immediately to WBSEDCL and the contractor will provide first aid to the 
injured person immediately. The injured person shall report to the First Aid station along with the ‘Injure on Work’ form as 
per appropriate Proforma, duly filled in quintuplicate and submit to the Medical Officer of the First Aid Station.  
Serious Injuries: In case of serious injuries, the following procedure shall be adopted by the contractor. 

 To provide first aid at his own First Aid Station. 
 To take the injured person to the hospital along with the ‘Injured on Work’ form duly filled in. 
 To report the accident to WBSEDCL. 

Fatal Accident: Fatal accident must be reported immediately to WBSEDCL as well as to Police. 
Penalty: Failure to observe the Safety Rules will make the contractor liable to plenty by way of suspension of work 
and termination of contract. Adequate arrangement for proper lighting & guarding shall be made at the work site.  
 

40.  Insurance: 

41.1 Before commencing the execution of the Works and services, the Contractor shall, without in any way 
limiting his obligations and responsibilities under this clause, indemnify the Purchaser against any damage/loss or 
injury which may occur to any property or to any person (including any employee of the Employer) by or arising 
out of carrying out of the Contract. 
41.2 Towards this end, the Contractor shall arrange adequate insurance coverage, in the joint names of the 
Employer and the Contractor at his own cost from any of the Insurance company approved by IRDA, from the 
date of commencement of the Work and services to the end of the Defects Liability Period, to the nature and 
content, amounts and deductibles events which interalia will include the following: 
a. loss of or damage to the Works and services including Purchaser Issued Materials; 



  

b. loss of or damage to the Contractor’s T&P 
c. loss of or damage to the property other than Works and services including those of third parties; and 
d. Injury and death of personnel belonging to the Contractor, the Purchaser or any other party. 
41.3 Contractor shall ensure that the insurance coverage include any loss or damage to his staff, supervisors, 
engineers and others who are not covered by Workmen Compensation Act. Alternatively, the Contractor will take 
suitable additional or separate insurance policies to cover the same. 
41.4 The Contractor shall take the policy in the joint name of Employer and the Contractor. All these policies shall 
indicate Employer as the beneficiary. The policy shall be kept valid till the date of the Operational Acceptance of 
the project and the period of the coverage shall be determined with the approval of the Employer. 
41.5 Policies and certificate for insurance shall be delivered by the Contractor to the Controlling Officer for the 
Controlling Officer’s approval before the date of commencement of Works and services. 
41.6 The aforesaid insurance policy/policies shall provide that they shall not be materially modified/ cancelled till 
the Controlling Officer has agreed to such modification or cancellation in writing. 
41.7 Upon grant of the time extension by the Controlling Officer, it is understood that the Contractor’s liability of 
indemnity will be extended suitably without any further action by the Employer and the Contractor shall promptly 
furnish documentary evidence to the Controlling Officer towards extension of insurance policies for the period of 
time extension. 
41.8 The Contractor shall ensure that where applicable, his sub-contractor(s) shall take out and maintain in effect 
adequate insurance policies for their personnel and vehicles and for the part of the Works and services executed 
by them under the Contract, unless such sub-contractor(s) are covered by the policies taken out by the 
Contractor. 
41.9 If the Contractor shall fail to effect and keep in force the insurance coverage, referred to above or any other 
insurance which he/they may be required to effect under the terms of the Contract, then in any such case the 
Employer may, without being bound to, effect and keep in force any such insurance coverage and pay such 
premium(s), as may be necessary for that purpose from time to time and deduct the amount so paid by the 
Employer from any monies due or which may become due to the Contractor or recover the same as a debt due 
from the Contractor. 
41.10 If the Contractor does not provide any of the policies and certificates required, the Employer, with due 
notice to the Contractor may affect the insurance which the Contractor should have provided and recover the 
premiums, the Employer has paid from payments otherwise due to the Contractor or, if no payment is due, the 
payment of the premiums shall be a debt due from the Contractor. 
41.11 In case of any theft of any equipment/material, the Contractor shall lodge FIR in time to the concerned 
police station and simultaneously take action to lodge claim to the insurance company and inform the Controlling 
Officer by endorsing a copy of the FIR and the claim. In case of any loss/damage covered in the policy due to any 
reasons other than theft, Contractor shall lodge claim to the insurance company and inform the Controlling 
Officer by endorsing a copy of the claim. Contractor shall follow-up for the final report from the police 
authorities/insurance company and for early settlement of the insurance claim. Detailed break-up of item-wise 
equipment/materials cost furnished by Employer shall form the basis for lodging the claim in respect of owner 
supplied materials and settlement of any loss covered in this policy. 
41.12 In case of theft/loss/damage of any equipment/materials issued by the Employer, either during storage on 
under erection during the pendency of the Contract, the Employer shall replenish the same free of cost after 
being satisfied that proper action has been taken for lodging the insurance claim, without waiting for the 
settlement of any claim by the insurance company. 
41.13 Any theft/loss/damage of the Employer’s equipment/materials while in Contractor’s custody due to any 
lapses on Contractor’s part shall be recoverable from Contractor in full to the extent not compensated through 
the settlement benefit received from the insurance company. 
43.14 Contractor shall vigorously follow up all insurance claims with all concerned authorities so that the 
settlements are received in time. Insurance claims which remain unsettled at the time of taking over of the Works 
and services due to default on Contractor’s part, shall be recovered from Contractor’s pending bills/ security 
deposit or through other action for timely closing of the Contract. Under such circumstances and after recovery of 
the amount, Contractor shall be authorized to receive pending settlement benefit for such claim directly from the 
insurance company. 

41.  Miscellaneous: 
a) The entire work shall be inspected by WBSEDCL representative from time to time at site as necessary. The 

Contractor shall provide all facilities for such inspection free of cost. Notwithstanding any inspection of the site, 
WBSEDCL shall have the right to reject any work not conforming to the specification without being liable for any 



  

explanation or compensation. The authorized representative of WBSEDCL shall have the free access to the work 
site, contractor site office and store. 

b) During the execution of the work, if any, problem arises which is not covered by the specifications, the contractor 
shall seek necessary clarification and instruction from WBSEDCL. Such instruction shall be binding on the 
contractor and shall be observed in full. 

c) The Contractor shall make his own arrangement for the labour, construction equipment, tools and tackles and 
construction materials, construction water, office / labour accommodation, water supply, sanitation. 

d) Electricity for construction purpose, if supplied by WBSEDCL, the charge shall be borne by the Contractor at the 
rate specified by WBSEDCL. The Contractor cannot claim any compensation for any failure in such supply caused 
due to any reason whatsoever in case of non-availability of electricity for construction purpose from WBSEDCL. 
The Contractor has to arrange the same at his own cost. 

e) The Contractor shall strictly follow the safety rules, regulations and instructions issued from time to time. In 
absence of any particular reference the Contractor shall refer to the Indian Standard and also the State 
Government rules and regulations. 

f) The contractor shall take all precautions during execution, especially while excavating underground works, such 
as cables, pipelines, drains etc. and provide all possible precautions to these works and incase they are damaged, 
rebuild / divert them at his own cost. 

g) All guarantees and test certificates obtained by the contractor during the execution of the work shall be 
transferred to the WBSEDCL before issue of the final payment. 

h) The Contractor shall provide all necessary storage at the site in specified areas for all materials which are likely to 
deteriorate by the action of sun, wind, rain or other natural causes due to exposure in the open in such manner 
that all such material shall be duly protected from damage by weather or any other cause. All such stores shall be 
cleared after completion of work and the entire site shall be clean and free from debris. All material shall be 
stacked in such a manner as to facilitate rapid and easy checking of such materials. 

i) The cost of testing of any material shall be borne by the Contractor. 
j) All works are to be carried out with due regard to the convenience of the occupants of the premises and with 

close coordination with other Contractors who may be working on that area. All arrangements / program of work 
must be adjusted accordingly. All precautions must be taken to guard against chances of injury or accident to the 
occupants, users & workers. The Contractor must see that all damages to any property, which in the opinion of 
the Controlling Officer are due to the work of Contractor, are promptly rectified as per direction and to his 
satisfaction. The construction of work must be done in such a way as not to dislocate or disturb any existing 
structure. 

k) It must be clearly understood that WBSEDCL is indemnified by the Contractor against payment of any 
compensation or award on account of any accident, injuries, and damages and if any such payment have to be 
made by WBSEDCL under order of appropriate authorities, the same shall be recovered from the Contractor. 

l) Any services if affected by the work must be restored by the Contractor on emergency basis at his own cost. 
m) After completion of work, the finishes shall be of high quality and approved standard. 
n) No omission or ambiguities in the drawing or in the specifications will relieve the contractor from Responsibility 

for material or completeness of the work. 
o) All drawings supplied with the bid documents are for guidance only. 
p) The Contractor shall not off-load the Contract or part thereof to any sub-contractor without obtaining prior 

written permission from the controlling officer of the work. If allowed, the liabilities and obligations to the 
contract shall remain with the Contractor himself. 

q) WBSEDCL’s representative may during the progress of work, order for re-execution of part or whole of the work 
executed, found not in accordance with the approved drawings, specifications, instructions. No extra claim shall 
be entertained for re-execution or altering or such works. 

r) WBSEDCL shall not be liable under any circumstances for any accidents / untoward incidents, if happened during 
execution of works. 

s) The Contract shall be binding according to Acts/Laws in force in the country and shall be under the jurisdiction of 
court’s of Kolkata High Court. 

t) The Contractor shall acquire in its name all permits, approvals and/or licenses from all local, state or national 
Govt. Authorities or public service undertakings in the country where the site is located that are necessary for the 
performance of the Contract it his own cost and expenses. If requested by the Contractor, the Employer shall use 
its best endeavours to assist the contractor in this matter at the cost & expenses of Contractor. 

u) The Contractor shall at its own risk and expenses transport all the plant and equipments including his own 
equipments, if any, to site by the mode of transport that the Contractor judges most suitable under all the 



  

circumstances for safe and damage free transporting of materials during transport and thereafter safe storage 
and handling of the concerned materials. 

v) Contract Closing:- On completion of handing over formality and successfully completion of defect liability / 
Guarantee period , the contract shall be closed on completion of the following formalities:- 
i) Materials Reconciliation with detailed consumption statement. 
ii) Payment reconciliation as per Contract, submission of statement for payment of all statutory taxes to Govt. 
and other concerned authorities. 
iii) Approval for extension of completion time, with or without compensation / LD, as required. 
iv) Certificate of Regional Manager to the effect that erection, testing & commissioning of equipment have been 
completed as per specifications laid down in the Contract and defects noted at the time of commissioning and 
notified to the agency have been liquidated to the satisfaction of Employer. 
v) Removal of construction meant for site stores, hutment, labour colony etc. if any, in the premises of Employer. 
vi) Certificate from Regional Manager in charge regarding final amendment of drawings and detailed of such 
amendments and receipts thereof (for line) 
vii) Receipts of compliance report on Quality Assurance Mechanism along with photograph, assurance document 
by PMA. 
 

42. Additional Performance security: 
a) Additional Performance security equal to 10% of the ordered value for bid of the items having variation of -20% to -50% of 
the estimated rate should be furnished in the prescribed format, within a period of 30days from the date of issuance of the 
Purchase Order. 
b) Additional Performance security equal to 20% of the ordered value for bid of the items having variation of -50% to -80% of 
the estimated rate should be furnished in the prescribed format, within a period of 30days from the date of issuance of the 
Purchase Order. 

43. LITIGATION/ARBITATION AGAINST WBSEDCL:  
The bidder should submit the declaration in prescribed format under the Form Folder(Form XI) in their letterhead regarding 
no legal litigation against WBSEDCL is pending in any court/Forum against/ by the bidder or its sister concern/ 
Director/Partner/Proprietor. If any type of legal litigation/arbitration against WBSEDCL is pending in any court/Forum 
against/ by the bidder or its sister concern/Director/Partner/Proprietor, then purchaser reserve the right to reject their 
bid/termination of the contract. 

44.  Holiday Listing: 
Every bidder shall, at the time of submission of bid, have to submit a declaration in prescribed format under the Form Folder 
in their letter head that the bidder has not been placed on Holiday list/Blacklist/Blacklisted by 
WBSEDCL/Statutory/Regulatory/Government Authorities/State Electricity utility/PSU. If the bidder is a proprietary concern, 
the proprietor shall also give a declaration in prescribed format under the Form Folder in their letter head at the time of 
submission of bids that none of the others concerned of which he is a proprietor or Managing Partner, has been placed on 
holiday list/blacklist by WBSEDCL/Statutory/ Regulatory/ Government Authorities/ State Electricity Utility/PSU. In case the 
declaration of a party indicates that either the Company or a Proprietorship concern of the same proprietor or a partnership 
firm in which the Proprietor is also a managing Partner has been placed on Holiday/Blacklist by 
WBSEDCL/Statutory/Regulatory/Government Authorities/ State Electricity utility/PSU, the party shall be put on holiday list  
and further action as per clause Holiday Listing List will be taken. 

45. Taxes & Duties: 
The price is inclusive of other charges except GST which is payable as per prevailing rule. Any other Taxes, duties, 
cess etc. if additionally has to be borne by the bidder and no separate claim shall be entertained by WBSEDCL. 

46. Other Terms & Conditions etc. not mentioned here specifically shall be guided by the prevailing Bid documents & 
Guidelines of WBSEDCL. 
 

47. The List of Officers :   
1. Controlling Officer:- Divisional Manager, Durgapur Division, WBSEDCL. 
2. Supervising Officer:- Any authorized Officer of Durgapur Division, WBSEDCL. 
3. Nodal Officer:- Any authorized Officer of Durgapur Division, WBSEDCL. 
4. Bill Processing Authority:- Bill Certifying, Processing & Passing Authority- concerned Officers of Durgapur 

Division, WBSEDCL. 
5. Bill Paying Authority: Assistant Manager/ Manager (F&A) of Durgapur Division, WBSEDCL. 

 
-------End of GCC------------- 



  

                                                    BID FORMS, ATTACHMENTS & PRICE SCHEDULES 

 
Annexure I 

 

PROFORMA FOR UNDERTAKING TO BE SUBMITTED BY THE BIDDER 
 

(For genuineness of the information furnished on-line and authenticity of the documents produced before Tender 
Committee for verification in support of his eligibility) 
I, --------------------------------------------------------------, Legal Attorney/ Accredited Representative of M/S ------------------
----------------------------------------, solemnly declare that: 
 
1. We are submitting Tender for the Work ------------------------------------------------ Against Tender Notice No. -----------

--------------------------------------------dt-------------- 
2. None of the Partners of our firm is relative of employee of ----------------------------(Name of the Company) 
3. All information furnished by us in respect of fulfilment of eligibility criteria and qualification information of this 

Tender is complete, correct and true. 
4. All documents/ credentials submitted along with this Tender are genuine, authentic, true and valid. 
5. If any information and document submitted is found to be false/ incorrect any time, department may cancel 

my Tender and action as deemed fit may be taken against us, including termination of the contract, forfeiture 
of all dues including Bid security and banning/ delisting of our firm and all partners of the firm etc. 

 
 

Signature of the Bidder 
 
Dated------------------------- 
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Annexure-II 
 

Format of Letter for submission of Bid 
 

LETTER HEAD OF BIDDER (AS ENROLLED ONLINE ON e-Tendering PORTAL OF NIC) 
 

To 
Office of the Zonal Manager 
2nd  Floor, New Administrative Building 
Power House complex, Frazer Avenue  
Purba Burdwan – 713101 
 

Sub: Letter for submission of Bid for the work ……………………………………………………………………………………………… 
 
Ref:1.NIT No. ………………………………………………..dated……………….. 2. Tender Id No. ………………………………………… 
 
Dear Sir, 
 
We offer to execute the work as per our offered bill of quantity in accordance with the conditions of the NIT 
document as available in the website. The details of the Bid Guarantee, Cost of bid, Power of attorney & 
Undertaking being submitted by us in hard copies, which have been furnished on-line also. 
This Bid and your subsequent Letter of Acceptance/ Work Order shall constitute a binding contract between 
us. 
We hereby confirm our acceptance of all the terms and conditions of the NIT document unconditionally. 
 
 
      Thanking you,   
 
       Yours faithfully, 
 

        _____________________ 
        ______________________ 



 

Annexure-III 
 

West Bengal State Electricity Distribution Company Limited 
(A Government of West Bengal Enterprise) 

Office of the Zonal Manager 
2nd  Floor, New Administrative Building 

Power House complex, Frazer Avenue, Purba Burdwan – 713101 
 

Tender Notice No: ................................................................/…. Dated: 
 

BID PROPOSAL 
From     : 
 

Bidder's Name and Address : 
Contact person   : 
Designation   : 
Telephone  No.  - (L/L & mobile) : 
Tender Reference  : 
 
To 
Office of the Zonal Manager 
2nd  Floor, New Administrative Building 
Power House complex, Frazer Avenue  
Purba Burdwan – 713101 
 
Sub. : Proposal for submission of bid for ……………………………………………………………………………..location of 
WBSEDCL in West Bengal ---------------------------- 
 
Dear Sir, 
 We the undersigned Bidder/(s), having read and examined in details the specifications and other 
documents of the subject Bid, do hereby propose to execute the contract as per specification as set forth in 
your Bid-Document. 
 

1. PRICES AND VALIDITY : 
All prices and other terms and conditions of this proposal are valid for a period of 120 (one twenty ) days 
from the date of opening of the bids (Cover-1). We further declare that prices stated in our proposal are in 
accordance with your bidding and prices are firm. 
We confirm that our bid prices include all other taxes and duties and levies and confirm that any such taxes, 
duties and levies additionally payable shall be to our account. We further confirm that no tax, duties in any 
form shall be payable by Owner as per Rule. 
We further declare that if any income-tax, surcharge/cess of income tax or any other corporate tax is 
attracted under the law, we agree to pay the same. 
 

2. BID GUARANTEE:  
We have deposited the requisite EMD through tender portal. 
 
3. Price Bid:-  
We further declare that out total bid price has been up-loaded through system within due date. 
 

4. Bid Pricing:-  
We further declare that the prices stated in our proposal are Firm and in accordance with your ITB included in 
Conditions of Contract of Bid documents. 
 
5. We are aware that the Price Schedules do not generally give a full description of the Work to be 

performed under each item and we shall be deemed to have read the technical specifications, scope of 
works and other sections of the Bidding Documents and Drawings to ascertain the full scope of Work 
included in each item while filling-in the rates and prices in price schedule quoted and uploaded in e-
procurement web-portal. 



 

 

6. Format of undertaking - We have enclosed format of undertaking as per relevant annexure. 
 
7. DEVIATIONS : 
 
We declare that contract shall be executed strictly in accordance with the specifications and documents. We 
are aware that, our online price bid is liable to be rejected in case the same contains any deviation/omission 
from the contractual and commercial conditions and technical Specifications as per Bid documents. 
 
8. WORK SCHEDULE : 
 
If this proposal is accepted by you, we agree to provide services and complete the entire work, in accordance 
with schedule indicated in the proposal, we fully understand that the work completion schedule stipulated in 
the proposal is the essence of the Contract, if awarded. The completion schedule of the various major key 
phases of the work will be as per time Schedule submitted by us and approved by in order to maintain the 
completion time schedule of bid documents. 
 
9. We agree to abide by this bid for a period of 120 days from the date fixed for opening of bids as 

stipulated in the Bidding Documents, and it shall remain binding upon us and may be accepted by you at 
any time before the expiration of that period. 

 
10. Until a formal Contract is prepared and executed between us, this bid, together with your written 

acceptance thereof in the form of your Notification of Award shall constitute a binding contract between 
us. 

 
11. Quality Plans:- The Contractor is responsible for the proper execution of works as per drawings.. The 

Owner will also undertake quality surveillance and quality audit of the Contractor’s /Sub-Contractor’s 
works, systems and procedures and quality control activities. The Contractor further agrees that any 
changes in Quality Plan will be made only with the Owners approval. 

 
12. We also understand that you are not bound to accept the lowest or any bid you may receive and we 

shall not raise any objection. Your decision shall be final in all matters related to NIT. 
 
Dated..................this.................day    of 20….. 
 
Thanking you,  
Date    

Yours faithfully, 

Place         (Signature)   _______ 
        ( Name)    
        (Designation)    
 
        (Common Seal)    
Business Address: 
 
       Name & Address of Authorized Signatory: 



 

Annexure-IV 
 

FORM OF NOTIFICATION OF AWARD OF CONTRACT FOR INSTALLATION OF PLANT AND EQUIPMENT 
 
Ref. No. :  
Date : 
 
............(insert Contractor's Name & Address)........... 
............................................................................... 
............................................................................... 
............................................................................... 
[in case of Joint Venture, the aforesaid details shall be of the Lead Partner and the following shall also be 
included: 
(Lead Partner of the Joint Venture of M/s. ……………… and M/s. …………………………..)] Attn : 
Mr...................................... 
 

Sub. : Notification of Award for Services Contract for ……….. (insert name of the Package) ………. 

Specification No.: ………………….. Domestic Competitive Bidding. (Project Funding: Domestic). 

 

Dear Sir, 
 
REFERENCE 
 
This has reference to the following: 
 
Our Invitation for Bids (IFB) dated ………... 
 
Bidding documents for the subject package issued to you vide our letter Ref. No. ……………….. dated ……….., 
comprising the following: 
 

Conditions of Contract Volume-I ( IFB, ITB, GCC etc.) 
Bid Form, Attachments, Price Schedules & PMA Roles Volume-II 
Construction Standards & Drawings Volume-III 

 
 
Amendment/Errata No. …… to Bidding Documents issued to you vide our letter no. …………. dated 
…………. 
(Applicable only if any Errata/Amendment to the Bidding Documents has been issued subsequently) 
 
Clarifications to the Bidding Documents, pursuant to pre-bid conference held on …………., issued to you vide 
our letters no. …………. dated ……….... (Use as applicable) 
(Applicable only if any clarification to the Bidding Documents has been issued subsequently) 
 
(INCLUDE AS FURTHER SUB-PARAGRAPHS ANY OTHER CORRESPONDENCE MADE TO THE BIDDER AFTER 
ISSUANCE OF BIDDING DOCUMENTS UP TO BID OPENING) 
 

First envelope of your Bid submitted/the Bid submitted by the Joint Venture (JV) of M/s. 
……………………….. (Lead Partner) and M/s. ……………………………. (Other Partner) for the subject package under 
Proposal reference no. ………….. dated …………………….. was opened on 
………………. (Use as applicable) - (Techno-Commercial date) 
 
Intimation for Opening of Price Schedule issued to you vide our letter no. …………. dated 
…………… 
 
Your Bid/the Bid by the Joint Venture (JV) of M/s. ……………………….. (Lead Partner) and M/s. 



 

……………………………. (Other Partner) under proposal reference no. ……………. dated 
………… was opened on……………….(Use as applicable) 
 
Post bid discussions we had with you on various dates from ……………. to ……………. resulting into the Minutes 
of Meeting/ Record Notes of Post Bid Discussions enclosed as APPENDIX (NOA)- 1with this Notification of 
Award. 
 
AWARD OF CONTRACT AND ITS SCOPE 
 
We confirm having accepted your Bid of M/s. ………………… (Referred to at para 1.3 & 1.5 above) read in 
conjunction with all the specifications, terms & conditions of the Bidding Documents (referred 
to at para 1.2, 1.2.1 & 1.2.2 [modify as applicable] above) and specific confirmations recorded in the Record 
Notes of Post Bid Discussions (referred to at para 1.6 above), and award on you the ‘Services Contract’ for 
performance of all other activities, as set forth in the documents, viz. For providing all erection services 
including inland transportation for delivery at site, insurance, unloading, storage, handling at site, installation, 
Testing and Commissioning including performance testing in respect of all the equipment supplied by 
WBSEDCL under this Contract, and any other services specified in the Contract Documents for the …… (insert 
name of Package along with name of the Project)….. 
 
The scope of work under this Notification of Award (NOA) shall also include all such items which are not 
specifically mentioned in the Bidding Documents and/or your bid but are necessary for the successful 
completion of your scope under the Contract for the construction of …… (insert name of Package along with 
name of the Project)…., unless otherwise specifically excluded in the Bidding Documents or in this NOA. 
 
You, ……………………., shall be liable jointly and severally for the execution of the Contract in accordance with 
terms and conditions of the Contract. As per the Power of Attorney furnished in your favour , as enclosed 
with Bid Proposal , you shall act as the In-charge of the above for execution of the Contract. 

 
 
Specification of work covers the following scope of work: The scope of work under the subject work includes 
Survey, planning, design, engineering, assembly manufacturing, testing, supply, loading, transportation, 
unloading, insurance, delivery at site, handling, storage, installation, testing, commissioning and 
documentation of all items/material required to complete the Electricity Infrastructure works in ……….. 
 
Rate: The Rate quoted by you shall remain Firm during the entire period of execution of contract. No 
escalation whatsoever shall be granted. 
 
Delivery & Custody of Materials: The required material shall be delivered by WBSEDCL from its nearest store 
as per Material List according to Project Execution Plan. Proper handling, storage, personnel required for care 
of these materials after issuance from WBSEDCL’s store etc. shall be on your account till taking over of the 
facilities by WBSEDCL. 
 

Variation, Addition & Omission:- The Contractor shall not modify the work except under direction in Writing 
by the WBSEDCL. The quantities provided in the schedule of works are provisional only which may vary item 
wise up to overall +- 10% of total Contract Price. The Quoted rate of each item shall remain firm. WBSEDCL 
reserves the right to alter, amend, omit or otherwise vary the quantities as per Clause 20 of GCC. Payment 
shall be made as per actual execution. 
 

Completion of work: All works under the Contract shall have to be completed within 3 months as mentioned 
in SBD. 
 
You will have to submit & follow Project Execution Plan as per SBD. Tools & Tackles required for work shall be 
arranged by you on your own cost & expenses. 
 

Statutory Obligations Compliance: You shall have to follow all statutory compliance & other Safety rules as per 
clause 18, 19 & 39 of GCC and related documents shall have to be submitted time to time as per requirement. 
 



 

Accidents: The company shall not be responsible / liable to pay any compensation as per latest Workmen 
Compensation Act for any accidents caused to any of your workers or to any other person or property arising 
out of the execution of work and / or executed portion of the work, till it is officially handed over to 
WBSEDCL. 
 
Shutdown: Necessary shutdown will be arranged by respective officer of WBSEDCL as per the convenience of 
WBSEDCL. 
 

Termination of Contract:- WBSEDCL reserves the right to withdraw the work from you and offer to any other 
contractor at your risk and cost in case you abandon the work or fail to maintain a steady progress of the 
work. Right will be affected for your non response against 14 (Fourteen) days notice or if you fail to justify the 
cause against termination of contract. 
 
Damage to WBSEDCL Property: Any damage to WBSEDCL’s property due to mishandling etc. by you should be 
repaired / compensated by you at your own cost. 
 

After the award of Contract for Erection works of the Material supplied to you free of cost by WBSEDCL, you 
shall be overall responsible to ensure the execution of entire Contracts to achieve successful completion and 
taking over of the works by WBSEDCL as per the requirements stipulated in the Bidding Documents. It is 
expressly understood and agreed by you that any default or breach 
 
under the ‘Contract’ or occurrence, giving us a right to terminate the ‘Contract’, either in full or in part, 
and/or recover damages there under. It is also expressly understood and agreed by you that the 
equipment/materials supplied by WBSEDCL, when erected, installed & commissioned by you under this 
‘Contract’ shall give satisfactory performance in accordance with the provisions of the Contract. 
 
CONTRACT PRICE: 
 
The total Contract Price for the entire scope of work under this Contract shall be ………….. (Specify the 
currency and the amount in figures & words) …………: inclusive of all incidental charges like transportation, 
installation etc. No other claim shall be entertained by WBSEDCL whatsoever. 
 
Notwithstanding the break-up of the Contract Price, the Contract shall, at all times, be construed as a single 
source responsibility Contract and any breach in any part of the Contract shall be treated as a breach of the 
entire Contract. 
 
4.0   You are required to furnish at the earliest a Contract Agreement, as per the Bidding Documents, as per 
the Bidding Documents. 
 
5.0 All the payments shall be made on an eligible bank as described in the Bidding Documents. 
 
6.0      The schedule for Taking  Over/Completion of Facilities by the Employer  upon successful completion of 
the …… (insert name of Package along with name of the Project) …. shall be 3(three) months from the date of 
issue of this Notification of Award for all contractual purposes. 
 

7.0   This Notification of Award constitutes formation of the Contract and comes into force with effect from 
the date of issuance of this Notification of Award. 
 

8.0 Security Deposit:- In respect  of successful  Bidder,  the Earnest  Money  after  acceptance  of Tender shall 
be converted as a part of the Security Deposit. The successful Bidder who deposited Earnest Money @ 2% 
(Two percent) of the amount put to the Tender, balance of necessary 10% (Ten  percent) Security Deposit 
shall be realized by recovering from the progressive bill @ 8% (Eight percent) of the amount of each such  bill. 
In all cases  the amount  of recovery  of the Final  Bill will be so adjusted as to make the total amount of 
Security Deposit equivalent  to 10% (Ten percent)  to the value of work so executed 
You shall have to furnish an Indemnity Bond in the prescribed format before commencement of work. 
This Notification of Award is being issued to you in duplicate. We request you to return its duplicate copy duly 
signed and stamped on each page including the enclosed Appendix as a token of your acknowledgement. 



 

 
9.0 Terms & Procedure for Payment:- 
 
Progressive R/A bills, against the prayer of the contactor, after completion of minimum 20% (twenty percent) 
up to 80 % (eighty) of the ordered value or as deemed justified by the Controlling Officer shall be released 
against certification of the Controlling Officer. The final bill shall be released on completion of the work in all 
respect and fulfilment of all contractual obligations by the contractor. 
The final payment against the contract shall be paid on successful erection, testing and commissioning of the 
works and issuance of Taking over Certificate by the Employer & reconciliation of the materials utilized for the 
work. 
 

12.0 Taxes & Duties:- The price is inclusive of all other charges except GST which is payable as per prevailing 
rule. Any other Taxes, duties, cess etc. if additionally payable will be on your account and no separate claim 
on this account shall be entertained by WBSEDCL. However, WBSEDCL shall be entitled to deduct & other 
statutory deductions etc. as per rule. 
 

13.0 Other Terms & Conditions etc. not mentioned here specifically shall be guided by the prevailing Bid 
documents & Guidelines of WBSEDCL. 
15.0    Controlling Officer:- Divisional Manager, Durgapur Division, WBSEDCL. 
16.0     Supervising Officer:- Any authorized Officer of Durgapur Division, WBSEDCL. 
17.0     Nodal Officer:- Any authorized Officer of Durgapur Division, WBSEDCL. 
18.0  Bill Processing Authority:- Bill Certifying, Processing & Passing Authority- concerned Officers of 
Durgapur Division, WBSEDCL 
19.0     Bill Paying Authority:- Assistant Manager (F&A)/Manager(F&A) of Durgapur Division, WBSEDCL. 
 
Please take the necessary action to commence the work and confirm action. 
 
 Yours faithfully, 
 
For and on behalf of 
West Bengal State Electricity Distribution Company Limited 
 

(Authorised Signatory) 
Enclosures: 
APPENDIX (NOA)–1-Record Notes of Post - Bid Discussions held on various dates from … to …. 
List of Materials to be supplied by WBSEDCL free of cost to the Contractor for Erection, Intallations etc. 
 

Note:(1) Instructions indicated in italics in this notification of award are to be taken care of by the issuing 
authority. The Forms may be modified appropriately to suit the specific requirement of the Contract. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Annexure-V 
                                                                      FORM OF CONTRACT AGREEMENT 
(TO BE EXECUTED ON Rs 100/- Non judicial Stamp Paper) 
 
ARTICLES  OF  AGREEMENT made this  in the year 2026 between West Bengal State Electricity 
Distribution Company Limited having its Head Office at Vidyut Bhavan, Block DJ. Sector II, Kolkata-700091 ( 
hereinafter referred to as the WBSEDCL ,which expression shall unless excluded by or repugnant to the 
context be deemed to include its administrators, successors and assigns) of the one part and 
  (Name of Agency & address) hereinafter referred to as ‘CONTRACTOR’ (which expression shall unless 
excluded by or repugnant to the context be deemed to include his heirs, executors, administrators, 
representatives and assigns) of the OTHER PART. 
WHERE AS WBSEDCL invited tenders vide Tender Notice No  (annexed hereto) for 
  (name of work) 
AND WHERE AS in pursuance of such invitation for tenders the contractor   had submitted a 
tender vide Bidding no.  which was opened on  The tender offer shall be in the custody of the WBSEDCL 
at present. AND WHERE AS AFTER consideration of the tender submitted by the contractor with 
clarification(s), if any, WBSEDCL accepted the said tender submitted by the contractor and placed Execution 
order to   on terms and conditions, documents referred to therein , which have been acknowledge by 
to    (annexed hereto) NOW THEREFORE, the WBSEDCL and the Contractor agree as 
follows : 
 
The  contractor  agrees  to  undertake  the work of   as per Order No  referred to above. 
The WBSEDCL agrees to pay the contractor as per the Order No   referred to above. The 
Contract Agreement has also been made on the  in the year 2026 between the Employer and the 
Contractor for the Erection Contract (hereinafter referred to as the “Contract”) for the subject package which 
includes Survey, planning, design, engineering, assembly manufacturing, testing, loading, transportation, 
unloading, 
insurance, delivery at site, handling, storage, installation, testing, commissioning and documentation of all 
items and WBSEDCL   supplied material required to complete the Electricity
 Infrastructure works of 
  . 
 
Notwithstanding the order under one separate contracts in the aforesaid manner, the Contractor shall be 
overall responsible to ensure the execution of the total contract to achieve successful completion and taking 
over of the facilities by the Employer as per the requirements stipulated in the Contract. It is expressly 
understood and agreed by the Contractor that any default or breach under any part of the ‘Contract’ shall 
automatically be deemed as a default or breach of the ‘Entire Contract’ also and any such breach or 
occurrence or default giving the Employer a right to terminate the ‘Contract’ either in full or in part, and/or 
recover damages there under the Contract, shall give the Employer an absolute right to terminate the 
“Contract” at the Contractor’s risk, cost and responsibility, either in full or in part and /or recover damages 
under this ‘Contract’ as well. However, such breach or default or occurrence in the ‘Contract’ shall not 
automatically relieve the Contractor of any of its responsibility/ obligations under this ‘Contract’. It is also 
expressly understood and agreed by the Contractor that the equipment /materials supplied by the Employer 
free of Cost to Contractor for this ‘Contract’ when installed and commissioned by the Contractor under this 
‘Contract’ shall give satisfactory performance in accordance with the provisions of the Contract 
Both the contractor and the WBSEDCL agree that for the purpose of jurisdiction of court in regard to any 
dispute arising out of this agreement, this agreement shall be deemed to have been executed within the 
jurisdiction of the original side of the High Court, Kolkata. 
 
 
 
 
 
 
 
 
 



 

In witness where of the parties have hereunder affixed their signature, on the day, the month and year 
written as above. 

 
.............................................................................. 
Owner’s Signature with Name & Designation .................................................................... 
Contractor Signature with Name & Designation 

 
Witness: From WBSEDCL From Contractor 
1............................................... 1. .............................................. 
Signature with Name & Designation  Signature with Name & Designation 
2............................................... .. 2.............................................. 
Signature with Name & Designation Signature with Name & Designation 
Separate Contract Agreements shall be executed by the Employer and the Contractor in accordance with the 
Construction of the Contract stipulated at BDS Clause [ITB 30.4]. The forms of Contract under both Alternative 
i.e., a & b shall be used). 
 
  



 

Annexure-VI 

 
FORM OF INDEMNITY BOND TO BE EXECUTED BY THE CONTRACTOR FOR THE 

EQUIPMENT HANDED OVER IN INSTALMENTS BY WBSEDCL FOR PERFORMANCE OF 
ITS CONTRACT 

INDEMNITY BOND 

 
(TO BE EXECUTED ON Rs 100/- Non judicial Stamp Paper) 
THIS INDEMNITY BOND is made this ……….………...... day of ….……..... 20...... by …………. 
………………… a Company registered under the Companies Act, 1956/2013 (with amendment from time to 
time)/Partnership firm/proprietary concern having its Registered Office at ………….................(hereinafter 
called as ‘Contractor' or 'Obligor' which expression shall include its successors and permitted assigns) in 
favour of West Bengal State Electricity Distribution Company Limited, a company incorporated under the 
Companies Act, 1956/2013 (with amendment from time to time) having its Registered Office at Vidyut 
Bhawan, Block-DJ, Sector – II, Bidhannagar, Kolkata – 700 091 and its project all over the state of West Bengal 
(hereinafter called "WBSEDCL" which expression shall include its successors and assigns): 

 
WHEREAS WBSEDCL has awarded to the Contractor a Contract for .................vide its Notification of 
Award/Contract No. ……..……….... dated ....…………..and Amendment No. ..................... (applicable when 
amendments have been issued) (hereinafter called the "Contract") in terms of which WBSEDCL is required to 
handover various Equipment to the Contractor for execution of the Contract. 

 
AND WHEREAS by virtue of Clause No...........of the said Contract, the Contractor is required to execute an 
Indemnity Bond in favour of WBSEDCL for the Equipment handed over to it by WBSEDCL for the purpose of 
performance of the contract/Erection portion of the Contract (hereinafter called the "Equipment".) 

 
NOW THEREFORE, This Indemnity Bond witnessed as follows: 

 

 
THAT the OBLIGEE shall not be held responsible for any type of accident  which  may take  place during the 

course of work undertaken by the OBLIGOR/OBLIGATOR. 
 

THAT the OBLIGOR/OBLIGATOR will take adopt all safety norms in respect of each and every workmen labour 
personnel according to the rules or to the satisfaction of the OBLIGEE in all case. 

 
That in consideration of various Equipments as mentioned in the Contract, valued at (amount in words  ) 
to be handed over to the Contractor in instalments from time to time for the purpose of performance of the 
contract, the Contractor hereby undertakes to indemnify and shall keep WBSEDCL indemnified, for the full 
value of Equipment. The Contractor hereby acknowledges receipt of the initial instalment of the equipment 
per details in the schedule appended hereto. Further, the Contractor agrees to acknowledge receipt of the 
subsequent instalments of the Equipment as required by WBSEDCL in the form of Schedules consecutively 
numbered which shall be attached to this Indemnity bond so as to form integral parts of this Bond. It is 
expressly understood by the Contractor that handing over the despatch title documents in respect of the said 
Equipments duly endorsed by WBSEDCL in favour of the Contractor shall be construed as handing over the 
Equipment purported to be covered by such title documents and the Contractor shall hold such Equipments 
in trust as a Trustee for and on behalf of WBSEDCL. 

 
That the Contractor is obliged and shall remain absolutely responsible for the safe transit/protection and 
custody of the Equipment at WBSEDCL project Site against all risks whatsoever till the Equipment are duly 
used/erected in accordance with the terms of the Contract and the Plant/Package duly erected and 
commissioned in accordance with the terms of the Contract, is taken over by WBSEDCL. The Contractor 
undertakes to keep WBSEDCL harmless against any loss or damage that may be caused to the Equipment. 

 
The Contractor undertakes that the Equipment shall be used exclusively for the performance/execution of 
the Contract strictly in accordance with its terms and conditions and no part of the equipment shall be 



 

utilised for any other work or purpose whatsoever. It is clearly understood by the Contractor that non-
observance of the obligations under this Indemnity Bond by the Contractor shall inter-alia constitute a 
criminal breach of trust on the part of the Contractor for all intents and purpose including legal/penal 
consequences. 

 
That WBSEDCL is and shall remain the exclusive Employer of the Equipment free from all encumbrances, 
charges or liens of any kind, whatsoever. The equipment shall at all times be open to inspection and 
checking by the Employer or Employer's Representative in this regard. Further, WBSEDCL shall always be free 
at all times to take possession of the Equipment in whatever form the Equipment may be, if in its opinion, the 
Equipment are likely to be endangered, mis-utilised or converted to uses other than those specified in the 
Contract, by any acts of omission or commission  on the part of the Contractor or any other person or on 
account of any reason whatsoever and the Contractor binds himself and undertakes to comply with the 
directions of demand of WBSEDCL to return the equipment without any demur or reservation. 

 
That this indemnity Bond is irrevocable. If at any time any loss or damage occurs to the Equipment or the 
same or any part thereof is mis-utilised in any manner whatsoever, then the Contractor hereby agrees that 
the decision of the Employer’s Representative as to assessment of loss or damage to the Equipment shall be 
final and binding on the Contractor. The Contractor binds itself and undertakes to replace the lost and/or 
damaged Equipment at its own cost and/or shall pay the amount of loss to WBSEDCL without any demur, 
reservation or protest. This is without prejudice to any other right or remedy that may be available to 
WBSEDCL against the Contractor under the Contract and under this Indemnity Bond. 

 
NOW THE CONDITION of this Bond is that if the Contractor shall duly and punctually comply with the terms 
and conditions of this Bond to the satisfaction of WBSEDCL, THEN, the above Bond shall be void, but 
otherwise, it shall remain in full force and virtue. 

 
IN WITNESS WHEREOF, the Contractor has hereunto set its hand through its authorised representative under 
the common seal of the Company, the day, month and year first above mentioned. 

 

 
WITNESS 

For and on behalf of 
M/s..........………........................ 

 
1.    Signature........................ Signature........................ 

 
Name............................... Name............................... 

 
Address........................... Address........................... 

 

 
2.    Signature........................ Authorised representative 

 
Name............................... (Common Seal) 

 
Address........................... (In case of Company) 

 
Indemnity Bonds are to be executed by the authorised person and (i) in case of contracting Company under 
common seal of the Company or (ii) having the power of attorney issued under common seal  of  the  
company with authority to execute Indemnity Bonds, (iii)  In case of (ii), the original Power of Attorney if  it is 
specifically for this Contract or a Photostat copy of the Power of Attorney if it is General Power of  Attorney 
and such documents should be attached to Indemnity Bond. 



 

 
Annexure-VIII 

 
Schedule of Material/Equipment covered under Despatch Title Document (RR No./LR No. .................) 
 
 

 
Sl. 
No. 

Contract Name NOA No./ CA 
No. 

Description of 
Materials/ 
Equipments 

Spec. No. Qty. Value Remarks 

        

 
 

(Signature of the Project Authority) (Designation) ................................... 
(Date) ............................... 



 

Annexure-IX 
 
FORM OF TRUST RECEIPT FOR PLANT, EQUIPMENT AND MATERIALS RECEIVED 

 
We M/s. …………….(insert name of the Contractor)  .................. having our Principal place of business       at 
................................. having been awarded a Contract No. ........................... dated ........................ for …… 
(insert name of Package along with name of the Project)…… by West Bengal State Electricity Distribution 
Company Limited. 

 
We do hereby acknowledge the receipt of the Plant, Equipment and Materials as are fully described and 
mentioned under Documents of Title/RR/LR etc. and in the schedule annexed hereto, which shall form an 
integral part of this receipt as "Trustee" of West Bengal State Electricity Distribution Company Limited. The 
aforesaid materials etc. so received by us shall be exclusively used in the successful performance of the 
aforesaid Contract and for no other purpose whatsoever. We undertake not to create any charge, lien or 
encumbrance over the aforesaid materials etc, in favour of any other person/institution(s)/Banks. 
 

 

 
Dated : ........................... 

 
Place : ........................... 

For M/s ...................................................... 
(Contractor's Name) (AUTHORISED 
SIGNATORY) SEAL OF COMPANY 



 

Annexure-XI 
 

FORM OF TAKING OVER CERTIFICATE 
 
Date................. 
Name of Contract......................................... 
Contract No.................................... 
 
To : 
 
(Name and address of the Contractor) Dear Ladies and/or Gentlemen, 
Pursuant to GCC 20 (Completion of the Facilities) of the General Conditions of the Contract entered into between 
yourselves and the Employer dated ………………… relating to the ..............................(insert brief 
description of the Facilities).....................................………………….. we hereby notify you that the following part(s) of 
the Facilities was (were) complete on the date specified below, and that, in accordance with the terms of the 
Contract, the Employer hereby takes over the said part(s) of the Facilities, together with the responsibility for care 
and custody and the risk of loss thereof on the date mentioned below : 
 
1.Description of the Facilities or part thereof ............................................................ 
2.Date of Completion :........................................................ 
 
However, you are required to complete the outstanding items listed in the attachment hereto as soon as 
practicable. 
 
This letter does not relieve you of your obligation to complete the execution of the Facilities in accordance with the 
Contract nor of your obligations during the Defects Liability Period. 
 

Very truly yours, 
 
Title 
(Divisional Manager) 

 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Annexure-IX 
 
|On the Bidder's Letterhead) 

 
Declaration of not being blacklisted / Debarred / Put on Holiday list 
 
 
 
Certified that our Company, M/s ____________________________is not blacklisted/ debarred/ 
suspended or put on holiday list by any Statutory/Regulatory/ Government Authorities / State Electricity 
Utility/ PSU in India. 
It is certified that the information furnished above is true to the best of my knowledge and belief. 
 
 
 
Bidder’s Name: 
 

Signature of the Tenderer. 
 
Designation: 
 
Seal of the Company 
 
Date: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
                                                                                                                                                       FORM-X 

 

 

(On the Bidder's Letterhead) 

 

 

 

Self-declaration by Proprietor of the Bidding Company for not being 

blacklisted/Debarred/Put On Holiday list 

 

 
I hereby confirm and declare that, none of the other concerns of which I am a Proprietor /Managing Partner are black 

listed/ debarred/ suspended or put on holiday list by any Statutory/ Regulatory/Government Authorities/State 

Electricity Utility/PSU in India. 

It is certified that the information furnished above is true to the best of my knowledge and belief. 

 

 

Signature of the Proprietor: 

 

 
Name 

 

 
Designation: 

 

 

Seal of the Company: 

 

 
Date: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

FORM-XI 
 
 

(On the Bidder's Letterhead) 
 
 
 
Declaration regarding no litigation against WBSEDCL 
 
 
 
We hereby declare that, no legal litigation/arbitration is pending/ongoing against WBSEDCL in any 
court/Forum against/by the bidder or its sister concern/Director/Partner/Proprietor. 
If it is found at any stage of tendering, our offer will be rejected and I/We don't have any objection on the same. 
 
 
Bidder's Name: 
 
Signature of the Tenderer: Designation: 
 
Seal of the Company 
 
 
Date: 



 
 

 
Annexure-XIV 

Mandatory Condition 

 

Sl 
No. 

Requisite Credential Requisite Supporting document 
Submitted 

Yes/No 

1 
Average Annual Turn Over for the three 
Financial Years i.e.  2022-23, 2023-24, 2024-25 
must be at least 41.51 Lakhs.  

Provide the turnover in a separate sheet with 
Auditor’s signature along with following supporting 
document duly attested  
Audited Balance Sheet for the 3 years as mentioned.  
PL Account for the 3 years as mentioned. 

 

2 
Financial Capability/Working Capital to handle 
a single Project of Rs. 41.51 Lakhs. 

Banker’s certificate regarding financial capability 
issued for Financial Years 2024-25 and/or Certificate 
of Working Capital duly authenticated by a 
practicing Chartered Accountant is required as per 
latest audited Financial Statements for those 
bidders who are not maintaining their Books of 
Accounts in accordance with the Revised Schedule 
VI as stipulated in the Companies Act, 2013. 

 

 

3 Must have capability to provide  

Valid Electrical Contractor’s License with Supervisory 
Competency Certificate suitable for erection and 
installation of UG cable up to 33 KV . 
 

 

4 

Must have experience of at least  
One similar completed works costing not less 
than the amount to 80% of the estimated cost 
i.e which comes to Rs. 1.10 Cr. 
 Two similar completed works costing not less 
than the amount to 50% of the estimated cost 
i.e which comes to Rs. 69.18 Lakhs. 
Three similar completed works costing not less 
than the amount to 40% of the estimated cost 
i.e which comes to Rs. 55.34 Lakhs. 
 

Provide a tabular sheet mentioning all the details 
and also attach the details: 
Statement of orders executed during last Seven(7) 
financial years. 
Work orders mentioning order reference from 
Ordering Authority to be enclosed.(Contact details 
to be provided for official use, if required) 
Performance Certificate issued by competent 
authority as Prime Contractor for execution of 
similar nature of works for last seven years of works 
in hand, wherever applicable 

 

8 
Bidder must Comply with all statutory 
obligations.  

A documentary proof with complete address details 
and contact person details and   Certificate of 
Incorporation. 
 i) Valid copies of G S.T. Registration Certificate, 
ii) ESI Registration with current challan 2025-26 
iii) Current Challan for depositing Professional Tax 
(PT) at least upto Sep,2025 
iv) EPF Registration certificates with current challan 
upto 2025-26 
v) Certificate of compliance of statutory obligations 
(to be documented through e-filing). 
vi) Copy of IT Return for last three financial years 
(2022-23, 2023-24, 2024-25)  along with PAN Card. 
vii) Trade License along with fees receipt for 2025-
26. 
viii). Partnership deed for partnership firm. 
 

 

11 
Must comply to the Conflict of Interest clause 
as mentioned in the tender. 

Self declaration 

 
 
 

 
 



 
 

 
 
 

         Annexure-XVI 
 

FORMAT OF THE BANK GUARANTEE FOR ADDITIONAL PERFORMANCE SECURITY DEPOSIT 
(To be stamped in accordance with Stamp Act) 

To, 
 
WHEREAS   
(Name and address of the Contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of 
Contract No. Dated to execute (name of Contract and brief description of Works (hereinafter 
called "the Contract"). 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a 
Bank Guarantee by a Scheduled Commercial Bank for the sum specified therein for 'ADDITIONAL 
PERFORMANCE SECURITY DEPOSIT' for compliance with his obligation in accordance with the Contract. 
NOW THEREFORE we (indicate the name of the bank & branch) have agreed to give the Contractor such 
a Bank Guarantee. 
NOW THEREFORE we_   (indicate the name of the bank & branch) hereby affirm that we 
are the Guarantor and responsible to you on behalf of the Contractor, up to a total of Rs. _(amount 
of guarantee) (in words). We undertake to pay you, upon your first written demand and without cavil of 
argument, a sum within the limits of  (amount of guarantee) as aforesaid without your 
needing to prove or to show grounds or reasons for your demand for the sum specified therein. 
We _ (indicate the name of the bank and branch) hereby waive the necessity of your demanding 
the said debt from the contractor before presenting us with the demand. 
We (indicate the name of the bank and branch) further agree to pay to you any money so demanded not 
withstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding pending before 
any court or Tribunal                      the present absolute and unequivocal. 
The payment so made by us under this bond shall be a valid discharge of our liability for payment there under 
and the contractor(s) shall have no claim against us for making such payment. 
We (indicate the name of the bank and 
branch)further agree that no change or addition to or other modification of the terms of the Contract or of 
the works to be performed there under or of any of the Contract documents which may be made between you 
and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive 
notice of any such change, addition or modification. 
We (indicate the name of the bank and branch) lastly 
undertake not to revoke this guarantee except with the previous consent of you in writing. 
 
This Guarantee shall be valid up to. it come into force with immediate effect and shall remain in 
force and valid for a period upto the time of end of validity period  for the stated contract plus claim period 
of three months' for the Bank Guarantee. Notwithstanding anything mentioned above our liability against 
this guarantee is restricted to Rs. (Rupees ) and unless a claim in writing is lodged With us within 
the validity period i.e. up to  of this guarantee all our liabilities  under this guarantee shall cease to exist. 
Signed and sealed this day of 2025  at . 
 
SIGNED, SEALED AND DELIVERED 
 
For and on behalf of the BANK  
(Signature) (Name) 
 
(Designation) (Code Number) (Address) 
 
NOTES: 
 
The bank guarantee should contain the name designation and code number of the officer(s) signing the 
guarantee. 
The address, telephone number and other details of the Head Office of the Bank as well as of issuing Branch 
should be mentioned on the covering letter of issuing Branch. 
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