West Bengal State Electricity Distribution Company limited

(A Govt. of West Bengal Enterprise)

Invitation of e-tender for

Repairing of the damaged embankment portion at 10MW Solar Plant,
Sankrail, Jhargram,West Bengal.

Solar Power Generation Department
Data Centre Complex, 3" floor, Action Area 1, Newtown, Rajarhat,

Kolkata - 700163, e-mail : cesolar@wbsedcl.in




West Bengal State Electricity Distribution Company Limited
(A Government of West Bengal Enterprise)
OFFICE OF THE CHIEF ENGINEER
SOLAR POWER GENERATION DEPARTMENT
Data Centre Complex, 3 floor, Action Area |, Newtown, Rajarhat, Kolkata- 700156
email:cesolar@wbsedcl.in

NOTICE INVITING E-TENDER

NIT No.:-WBSEDCL/SPGD/Sankrail/Embankment Work/2025-26/2nd Call/NIT-79 Date: 12/09/2025

The Chief Engineer, Solar Power Generation Department invites e-tenders for the following work:

1 i )
NaTaE 6 Wark Repairing of the damaged embankment portion at 10MW Solar Plant,

Lo - N Sankrail, Jhargram, West Bengal
Rs.1,35,73,300/-

Estimated : y
s (Rupees one crore thirty five lakhs seventy three thousand three hundred
u : :
| only)
Rs. 2,71,500/-

| Earnest Mone "
J (Rupees two lakhs seventy one thousand five hundred only)

I NS

Completion
: P 6 (six) months : : . |
Time

L I = 1

S

Terms & Conditions

1. ELIGIBILITYCRITERIAFORPARTICIPATIONINTHEBIDDING:

1.1 General

\ This Invitation for Bids, issued by WBSEDCL is open to the bidder who must be either

a Sole Proprietorship, Registered Partnership Firm (as per the Partnership Act,
1932), Limited Liability Partnership (under the LLP Act, 2008), a Company

‘ incorporated under the Companies Act, 1956/2013 (as amended), or a Statutory
j Body. The bidder shall submit valid and up-to-date copies of the following
‘ documents, as applicable: Trade License, Certificate of Incorporation/Registration
‘ Certificate, PAN Card, PF Registration, ESI Registration, Profession Tax Enrolment
\ Certificate, GST Registration (GSTIN), Labour License, Contractor License.

i A Bidder shall not have a conflict of interest. Any Bidders found to be having a
L conflict of interest shall be disqualified. The bidder may be considered to have
'1 conflict of interest with one or more parties in this bidding process, if:

1

i) They have a controlling partnerin common. or,

‘i ii) They receive or have received any direct or indirect subsidy from any of them;
or :
a) They have the same legal representative for purpose of this bid; or
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i i

by They have a relationship with each other, directly or through
common third parties, that puts them in position to have access
to information about or influence on the bid of another Bidder,
or influence the decisions of the Employer regarding this bidding
process; or

¢) A bidder submits more than one bid in the bidding process,
either individually [including bid submitted as agent /authorised
representative on behalf of one or more manufacturer(s) or
through Licensee — Licensor route, wherever permitted as per
the provision of Qualification requirement for Bidders] or as
partner in a joint venture, except for alternative offers permitted
under Invitation to Bid. This results in disqualification of all such
bids. However, this does not limit the participation of a Bidder as
a sub-contractor in another Bid, or of a firm as a sub-contractor
in more than one bid; or.

d) A Bidder or any of its affiliates participated as a consultant in the
preparation of the design or technical specification of the
materials and services/works that are subject of the bid, or

¢) The Bidder, directly or indirectly shall not be a dependent
agency of the WBSEDCL.

This bidding is open to any manufacturer or erector who provides
satisfactory evidence concerning the following that he:

i. is a qualified manufacturer or erector who supply, erect, testing
and commission of the type specified and has adequate
technical knowledge and practical experience;

ii does not anticipate change ‘in the ownership during the
proposed period of work (if such a change is anticipated, the
scope and effect thereof shall be defined);

ii. has adequate financial stability and status to meet the financial
obligation pursuant to the scope of the works;

iv. has adequate field services organisation to provide the
necessary field erection and management services required to
successfully erect, test and commission the equipment as
required by the Specifications and Documents; and

v. has established quality assurance systems and organisation
designed to achieve high levels of .equipment reliability, both
during his manufacturing and field in§tallation activities.

The bidder must submit Certificate of lncorporation/ Registration of
Company/Trade license, GST Registration (GSTIN), PAN Card, Labour
License, Contractor License, PF Registration, Employees’ State
Insurance Registrationcand Professional” Tax Registration as per the
applicability. Submission of audit report with Audited Balance Sheet
and Statement of Profit and Loss for ‘companies registered under
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companies Act of Last three (3) consecutive financial years for which
the audited accounts are available and Tax audit report for
partnership firm for the last 03 (three) Financial Years Income Tax
Return for the last 03(three) Assessment Years and latest Income Tax
Clearance Certificate from the appropriate authority would be
necessary.

A power of attorney, duly notarized, indicating that the person(s)
signing the bid has (ve) the authority to sign the bid and thus that the
bid is binding upon the Bidder during full period of its validity.

The above stated requirements are a minimum and WBSEDCL
reserves the right to request for any additional information and also
reserves the right to reject the Proposal of any Bidder, if in the
opinion of Employer, the qualification -data is incomplete or the
Bidder is found not qualified to satisfactorily perform the Contract.

1. Techno-Commercial Requirements of the Bidder (Must Conditions):

Technical Eligibility Criteria

1) Successfully completed similar work(s) during the last 7 (seven) years with fulfilment of any of the

following criteria :

a.  Three Similar works, each costing at least 40% of the estimated value in a single contract,

Or ;

b. Two Similar works, each costing at least 50% of the estimated value in a single contract
Or : '

G One Similar works, costing at least 80% of the_estimated value in a single contract

Similar works are defined River embankment protection with toe protection wc‘
with boulders and geotextile and Sausage work

2) The bidder should furnish documentary evidences of satisfactory performances
of the similar work by way of submission of completion and performance
certificates issued by the Owner.

3) Bids may also be submitted by joint venture farms/consortium (having not
more than three partners with one partner as lead partner) with requisite
technical qualification of the Members of the JV as mentioned below:

a) At least one of the partner(s) of the joint ventﬁre/ consortium should fulfil
the requirements set forth in Para 1 and 2 above.
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4)

5)

b) Or All the partners should jointly meet qualification requirements set forth
in Para 1 and 2 above.

A list of key professionals is to be furnished by the bidder as the Team
Structure for the proposed work mentioning their experience and qualification.
The bidder shall have to possess Contractors License issued by statutory
Authority in Central/ State Level. In case of JV/ Consortium Bidders, any of the
constituent members should have the said licence for participating in the
Tender. A copy of the License shall have to be uploaded in the specified folder
of the e-tender.
Bid submitted by a joint venture/consortium having not more than 3 (three)
partners with one partner as lead partner, as per stipulated Qualification
Requirements in Clause no. 1 shall comply with the following requirements:

e One of the partners shall be authorised by_the other members of the
JV/Consortium, for performing key role in execution of the contract and
shall be designated as Lead Member; this authorization shall be
evidenced by submitting with the bid a Power of Attorney signed by
legally authorized signatories as per Proforma-2.

e The bid shall be signed by the authorised representative of the Lead
Member. :

¢ The leader shall be authorized to incur Iiabiliries and receive instructions
for and on behalf of any and all partners of the joint venture and the
entire execution of the contract, including payment, shall be done
exclusively with the leader, provided otherwise requested by the joint
venture and agreed between the Employer and the leader.

e All partners of the joint venture/ Consortium shall be liable jointly and
severally for the execution of the contract in accordance with the
contract terms. ;

e A Joint Venture/ Consortium Agreement entered into by the partners
shall be submitted with the bid as per Proforma 1, including inter-alia
delineation of responsibilities and obligations of each partner
appended thereto, notwithstanding the joint and several liabilities.

e The Joint Venture/Consortium Agreement should indicate precisely
the responsibility of all members of JV/Consortium in respect of
planning, design, manufacturing, supply,r_i(nstallation, commissioning
and training. | :

e All members of JV/ Consortlum should have active participation in

execution during the pendency of the contract. This should not be

=\
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varied/ modified subsequently without prior approval of WBSEDCL;
and

e In order for a joint venture/ Consortium to qualify, each of its partners or
combination of partners must meet the minimum criteria listed in the
Qualification Requirement for the Bidder in Clause no.1 for an individual
Bidder for the component of the contract they are designated to
perform. Failure to comply with those requirements will result in
rejection of the joint venture bid.

e A farm can be a partner in only one joint venture/Consortium; bids
submitted by joint ventures/Consortium including the same farm as
partner will be rejected.

Financial Eligibility Criteria

A.

Legal Constitution and Statutory Registrations: The bidder must be either a Sole Proprietorship,
Registered Partnership Firm (as per the Partnership Act, 1932), Limited Liability Partnership (under
the LLP Act, 2008), a Company incorporated under the Companies Act, 1956/2013 (as amended), or a
Statutory Body. The bidder shall submit valid and up-to-date copies of the following documents, as
applicable: Trade License, Certificate of Incorporation/Registration Certificate, PAN Card, PF
Registration, ESI Registration, Profession Tax Enrolment Certificate, GST Registration (GSTIN), Labour
License, Contractor License

. Audit Reports: The bidder must submit: Audit Reports for the last three (3) Financial Years (2021-22,

2022-23, 2023-24) for entities registered under the Companies Act. Tax Audit Reports for Sole
Proprietorships and Partnership Firms for the same period.

Income Tax Compliance: The bidder must submit: Income Tax Returns for the last three (3)

Assessment Years (2022-23, 2023-24, 2024-25), Latest Income Tax Assessment Order issued by the
relevant authority.

. Minimum Average Annual Turnover: The bidder must have alminimum average annual turnover of at

least 30% of the tender value during the last three (3) consecutive Financial Years (2021-22, 2022-23,
2023-24).Turnover figures must be certified by a Statutory Auditor or Chartered Accountant, based
on audited financial statements. The certificate must clearly mention the Unique Document
Identification Number (UDIN).

. Working Capital Requirement: The bidder must possess minimum working capital equivalent to 30%

of the estimated project value, in the financial year immediately preceding the bid submission.

e Working capital is computed as: (Actual Working Capital as per latest audited financials) +
(Sanctioned Credit Limits — funded and non-funded).

e A certificate in the prescribed format from a Scheduled Commercial Bank, clearly indicating the sanctioned

credit |imits (Certification not prior to three months from the bid submission date shall be allowed), must ‘
be submitted.
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F.

e The actual working capital computation must be certified by a Statutory Auditor or Chartered
Accountant with UDIN, referencing the relevant Balance Sheet schedule, if any.

e Details of Fixed Deposits as per latest audited financials (including FD number, maturity date, and
lien/hypothecation details, if any) must also be certified by the CA/Auditor.

Note: Working capital is defined as Current Assets minus Current Liabilities, representing the
bidder’s short-term financial health and ability to support day-to-day operations.

Positive Net Worth: The bidder must have positive net worth in each of the last three (3) Financial
Years. Net worth = (Paid-up Capital + Free Reserves) — (Accumulated Losses + Intangible Assets)
Exclude revaluation reserves. Must be certified by a Statutory Auditor or Chartered Accountant, with
UDIN, :

. Work Experience Criteria: The bidder must meet any one of the following criteria within the last five

(5) years from the date of bid submission start: One completed project with value not less than 50%
of the tender value OR j i

Two completed projects with individual values not less than 40% of the tender value each

Financial Consortium: Participation through financial consortium is not permitted in this bidding

process.

B. Bid submitted by a consortium having more than 2 (two) partners with one partner as lead
partner, as per stipulated Qualification Requirements in Clause no. 1 A. of NIT shall comply

with the following requirements:

b. One of the partners shall be authorized by the other members of the
Consortium, for performing key role in execution of the contract and shall
be designated as Lead Member; this authorization shall be evidenced by
submitting with the bid a Power of Attorney signed by legally authorized

signatories as per Proforma-2. :
c. The bid shall be signed by the authorized representative of the Lead Member.

d. The lead partner shall be authorized ;to incur liabilities and receive
instructions for and on behalf of any and all partners of the consortium, and
the entire execution of the ‘contract, including payment, shall be done
exclusively with ~ the leader, provided otherwise requested by the
consortium and agreed between the Employer and the leader.

e. All partners of the Consortium shall be liable jointly and severally for the
execution of the contract in accordance with the contract terms.

f A Consortium Agreement entered into by the partners shall be
submitted with the bid as per Proforma- 1, including inter-alia
delineation of responsibilitie‘:s and obligations of each partner appended
thereto, notwithstanding the‘joint and several liabilities.

g. The Consortium Agreement should indicate precisely the responsibility
of all members of Consortium in ‘respect of planning, design,

Page70f 68 \(

/




manufacturing, supply, installation, commissioning and training.

h. All members of Consortium should have active participation in execution
during the currency of the contract. This should not be varied/ modified
subsequently without prior approval of WBSEDCL; and

i. In order for a Consortium to qualify, each of its partners or combination of
partners must meet the minimum criteria listed in the Qualification
Requirement for the Bidder in Clause no.1 A. of NIT for an individual Bidder
for the component of the contract they are designated to perform. Failure
to comply with those requirements will result in rejection of the consortium
bid.

j. A farm can be a partner in only one Consortium; bids submitted by
Consortium including the same farm as partner will be rejected.

Necessary documents as specified in I1B.5 of this bid documeht shall have to be uploaded with the bid for
substantiating the eligibility criteria above.

For e-filling of bids, intending bidder shall download bid documents from the website:
https://wbtenders.gov.in directly with the help of Digital Signature Certificate. Both Techno-commercial

Bid and Price Bid are to be submitted concurrently, duly digitally signed, in the same website within time
schedule given below.

Earnest Money Deposit shall be mandatorily deposited online through the website
https://wbetenders.gov.in via Net-banking via Payment Gateway or RTGS/NEFT Payment, as elaborated in
the Section “Instructions to Bidders” of the bid document. There is no option for offline submission of EMD

through DD/Pay order/Banker’s cheque etc. Only Bank Guarantee is accepted. There is no tender cost for
this tender.

GST is not included in the estimated cost and shall not be considered in the quoted rate of the bidders. It
shall be payable extra as per prevailing'rules.1% labour cess under BOCWWC Act 1996 shall be deducted

from the contractor’s bills. It shall not be paid extra and shall have to be included in the quoted rate of the‘

bidders.

WBSEDCL doesn’t bind itself to accept the lowest bid and reserves the right to reject any or all the bids or
part thereof and also the right to split the work at its discretion without assigning any reason whatsoever.

7
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7. Date and Time Schedule for e-tendering:

| sl.
| No.

Particulars

Date & Time

1

NIT & other Documents Publishing Date

19/09/2025 at 02:00 PM

| 2

Documents downloading starting (Online)

19/09/2025 at 02:30 PM

Last date of submission of quarries for pre-bid meeting

23/09/2025 at 12:00 PM

Date of pre-bid meeting

23/09/2025 at 02:00 PM

Bid submission starting (Online)

25/09/2025 at 02:00 PM

Bid submission closing (Online)

29/10/2025 at 04:00 PM |
‘\

Last Date of Physical Submission BG:

Upto 30/10/2025 from |
11:00 AM to 04:00 PM

Techno-commercial bid opening (Online)

31/10/2025, 04:00 PM

Techno-commercially qualified bidders’ list uploading (Online)

Price bid opening (Online)

To be intimated Later

\f —
oo s

Chief Engineer

Solar Power Generation Department
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IB.1.

IB.2.

IB.3.

b)

INSTRUCTION TO BIDDERS

Scope of Work

During high water level and heavy current at river Subanarekha in the middle of September, 2024 the
concreting work over river embankment having stretch around 250 Mtr of Sankrail 10MW Solar Plant
was damaged. Scope of the work under this bid is intended for Repairing of the damaged embankment
portion as well as strengthening of balance portion at 10MW Solar Plant, Sankrail, Jhargram, West
Bengal ,as per Jadavpur University’s report, schedule of work and terms & conditions of the tender and
instruction of the Controlling Officer. River embankment protection with toe protection work with
boulders and geotextile and Sausage work is to be done. Some Spurs to be constructed to avoid future
damage.

The scope includes supply of all materials, labour, tools & tackles, carriage, loading, unloading etc. and
including all taxes, duties, levies, labour cess etc. (except GST), as required to complete the job in all
respect.

SITE VISIT

The bidders are advised that they must visit the proposed site and get themselves conversant with the
actual site condition prior to submission of the bids. The bidder may visit the proposed site during the
presence of the officials of WBSEDCL giving prior information in writing or through e-mail to this office.

Earnest Money Deposit

A bidder desirous of taking part in a tender invited by offices of WBSEDCL shall login to the e-
Procurement portal of Government of West Bengal: https://wbtenders.gov.inusing his login id and

password.

The bidder shall select the tender to bid and initiate payment of EMD. Following payment options are
available for paying EMD amount through online mode:

i. Net-banking through Payment Gateway

ii. RTGS/NEFT Payment: On selection of RTGS/NEFT as the payment mode, the e-Procurement
portal will show a pre-fired challan having the details to process RTGS/NEFT transaction. The
bidder will print the challan and use the prefilled information to make RTGS/NEFT payment
using his bank account. Once the payment is made, the bidder will come back to the e-

procurement portal to continue the bidding process after expiry of a reasonable time to enable
the RTGS/NEFT process to be completed.

iii.  BG: Submission of EMD through BG: For submission of EMD in the form of BG, bidders will have
to opt for EMD Exemption in e-tender portal and upload scanned copy of BG in the EMD
exemption document upload section. Physical copy of BG shall be submitted at the office of
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tender inviting authority after the end date and time of bid submission as per respective clauses
of NIT.

EMD amount can be paid either in online mode or submitted through Bank Guarantee (BG) in full. Partial
payment through online mode and remaining submission through BG is not allowed.

A bank detail for purchasing of BG is given below:

Bank Name: State Bank of India,
Bank Branch: Bikash Bhaban G.0.C,,
Account Name: WBSEDCL,

Account Number : 36548991592
IFSC Code : SBIN0O007816.

c) General Instructions for Online Payment:

» The bidder will have to mandatorily pay through Net-banking facility once Net-banking mode is opted
for payment.

» Status of NEFT/RTGS payment through Challan for a bid may take time for bank settlement which is
updated in 24 Hrs. (approx.). As such bidders opting to pay through NEFT/RTGS mode shall make
payment well before 24 Hrs. to avoid any complicacy.

» In case actual EMD amount as per NIT is more than the one shown in E-tender portal, bidders will have
to opt for NEFT/RTGS mode (challan mode). In that case the total actual EMD amount is to be paid only
through NEFT/RTGS mode (challan mode).

» The bank account used for payment of EMD by the bidders shall be maintained operative until the
completion of tendering process. All refunds will be made mandatorily to the Bank A/c from which the

payment of EMD has been initiated.

d) Refund/ Settlement of EMD Amount:

» For unsuccessful bidders, EMD amount submitted against the tender shall be refunded automatically,
through an automated process, by NIC portal on receipt of updated status of any bid.

» For successful bid(s), EMD will be refunded from WBSEDCL authority after completion of tendering

process and following due procedures, upon submission of contract performance guarantee by the
contractor and acceptance thereof by WBSEDCL.
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The bank account used for payment of EMD by the bidders shall be maintained operative until the
completion of tendering process. All refunds will be made mandatorily to the Bank A/c from which the
payment of EMD has been initiated.

For any queries related to payments and refunds, bidders will have to communicate with ICICI
Customer Support, viz. 033-40267512/13 since payment gateway facility used by E-tender portal is
maintained by ICICI.

Successful bidder(s) shall have to mandatorily create vendor id through WBSEDCL Web Portal Vendor
Corner, if not created earlier.

e) Forfeiture of EMD Amount

I1B.4.

IB.5.

WABSEDCL reserves the right to forfeit the EMD of the successful bidder,in the event of his failure within
the period stipulated in the bid document, to -

v Accept LOIl/order unconditionally.

v" Submit and/or sign contract agreement.

v" Submit indemnity bond.

v" Furnish contract performance guarantee, if required as per the order.

Completion Time

The entire job under the intended contract shall have to be completed within 06 (six) months from the
date of handover of site to the contractor.

Quoted Rate to be Inclusive

The bidder’s quoted rate shall be deemed to include and cover all costs, expenses and liabilities of
every description and all risks of every kind to be taken in executing, completing and handing over the
work to WBSEDCL by the contractor. The quoted rate shall be deemed to include and cover the cost of
all equipment, temporary work materials, labour, insurance, fuel, consumables, stores and appliances
to be supplied by the contractor for execution of the work or any portion thereof.

The bidders’ quoted rate shall also include also kinds of taxes, duties,cess, levies and incidental
charges, except GST. GST is not included in the estimated cost and shall not be considered in the
qguoted rate of the bidders. It shall be payable extra as per prevailing rules and rates.

No exemption or reduction of customs duties, excise duties, sales tax, tax on works contract, cess or
any port dues, transport charges, stamp duties or Central or State Government or local Body or
Municipal Taxes or duties, taxes or charges (from or of any other body) (except sanction fees levied by
Municipal authority/WBF&ES/ Power Utility for issue of sanction in the name of WBSEDCL, which are
to be borne by WBSEDCL) will be granted or obtained. All such expenses shall be deemed to be
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IB.6.

included in and covered in the contractor’s quoted rate. The contractor shall also obtain and pay for all

permits or other privileges necessary to complete the work.

Documents to be uploaded for substantiating Techno-commercial eligibility

The intending bidder must upload the following documents with the e-tender for substantiating

their techno-commercial eligibility as required as per the NIT:

a.

Valid copy of PAN card, GSTIN registration certificate, EPF registration certificate, updated
PTPC.

In substantiating fulfilment of job credential criteria, the bidder must upload completion
certificate alongwith copy of order/LOA & BOQ. The completion certificate must contain
reference of order/ LOA (main as well as revised if any), amount of executed work, period of
execution and performance.

Substantiation of Working Capital Requirement: To establish compliance
with the working capital eligibility criteria, the bidder must upload the
authenticated and audited Balance Sheet for the financial year immediately
preceding the year of bid submission.

In case the bidder intends to meet the requirement through sanctioned
credit facilities, a certificate from a Scheduled Commercial Bank, in the
prescribed format, clearly indicating the sanctioned credit limits (funded
and/or non-funded) as on the bid submission date, must also be uploaded.
The actual working capital computation#, as per the latest audited financial
statements, must be certified by a Statutory Auditor or Chartered
Accountant, clearly mentioning the Unigue Document Identification Number
(UDIN). The reference to the relevant Balance Sheet schedule, if any, should
also be indicated.

Further, the details of Fixed Deposits as per the latest audited financial
statements, including FD Number, Maturity Date (from Balance Sheet date),
and particulars of hypothecation/lien, if any, must also be certified by a
Statutory Auditor or Chartered Accountant, along with the UDIN.

# working capital computation: As per prevailing Accounting Standards and
accepted financial norms, Working capital represents a company's short-
term financial health, specifically its ability to meet immediate
obligations. It's calculated as current assets minus current liabilities,
indicating the company's liquidity and operational efficiency. Essentially, it's
the capital needed to fund day-to-day operations, manage debts, and
support ongoing business activities.

Current Assets: These are assets that a company expects to convert into
cash within one year. Examples include cash on hand, accounts receivable
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IB.7.

(money owed to the company by customers), inventory, and short-term
investments.

Current Liabilities: These are obligations that a company expects to pay off
within one year. Examples include accounts payable (money owed to
suppliers), short-term loans, salaries payable, and taxes payable.

d. Substantiation of Average Annual Turnover Requirement: To demonstrate
compliance with the average annual turnover criteria: For bidders subject to
statutory audit: Upload the audited financial reports for the last three (3)
financial years. For bidders not subject to statutory audit: Upload copies of
Income Tax Returns (ITRs) along with all relevant enclosures (Form 3CA and
Form 3CB) for the last five (5) financial years, clearly mentioning the Unique
Document Hash (UDH).

The turnover figures must be certified by a Statutory Auditor or Chartered
Accountant, based on the audited financial statements for the respective
years, and must include the UDIN for authenticity.

Bid Document

The bid shall contain the following documents in two covers (folders):

(a) Statutory Cover:
1. Bid document as uploaded by WBSEDCL.
2. Document confirming deposition of EMD.
3. Price bid.
(b) Non-statutory Cover:
1. Valid PAN, GSTIN,EPF code, GST return of last 3 (three) years, current PTPC.
2. Copy of orders with work completion documents to establish work experience.
3. Copy of documents to establish financial Eligibility Criteria.

Failure to submit any of the above documents will render the bidder liable to be rejected for both
statutory & non-statutory cover.

The above non-statutory documents should be arranged in the following manner:

Click the check boxes beside the necessary documents in the My Document list and then click the Tab
‘Submit Non-Statutory Documents’ to send the selected documents to Non-Statutory folder. Next, click
the tab “Click to Encrypt and upload” and then click the “Technical” Folder to upload the Technical
Documents.
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IB.8.

IB.9.

1B.10.

SI. Category Sub-Category
No. Name Description

Details

Valid PAN, GSTIN, EPF code, GST return of last 3 (three)

A. Certificate(s) Certificate(s)
years, current PTPC.

Self-attested copies of orders with work completion
documents to establish work experience as required in
B. Credentials Credential(s) the NIT.

Self-attested copies of documents to establish financial
credentials as required in the NIT.

Price bid should contain the priced ”Bill of Quantities” (BOQ) in one cover (folder).

Bid Validity

Bids shall remain valid for a period of 180 (one hundred & eighty) days from the scheduled or
extended deadline of bid submission, whichever is later. Prior to the expiry of such bid validity period,
WBSEDCL may request the bidders for a suitable extension of validity of their bids. A bidder may refuse
such request without forfeiting his bid security. Bidders agreeing to such request will neither be
required nor be permitted to modify their respective bids, but will be required to extend the validity of
their bid securities correspondingly. The provisions of the relevant clause regarding discharge and
forfeiture of bid security shall continue to apply during the extended period of bid validity.

Bid Currency
All prices shall be considered in Indian Rupees only.

Zero deviation
Bidders shall note that submission of bids shall be purely based on the terms & conditions of the bid

document, together with amendments, if any, issued by WBSEDCL based on the outcome of the pre-bid

meeting. Bids with any deviation to the bid conditions shall be liable for rejection.

IB.11.

IB.12.

Amendment of Bid Document

WBSEDCL reserves the right to modify the bid document at any time by issue of addenda/
corrigenda and uploading in the web portal, but not later than 5 (five) days prior to the deadline for
submission of bids. Such addenda/ corrigenda shall be binding on the bidders and shall have to be

submitted as an integral part of the bid. In order to afford prospective bidders reasonable time to take
the addenda/ corrigenda into account while preparing their bids, WBSEDCL may, at its discretion,
extend the deadline for bid submission.
Bid Submission

Bids shall be submitted online within the stipulated deadline. WBSEDCL may at its discretion,
extend the deadline of bid submission by issuing an amendment. In that case all rights and obligations
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1B.13.

1B.14.

b)

I1B.15.

IB.16.

I1B.17.

1B.18.

of WBSEDCL & the bidders previously subject to the original deadline shall thereafter be applicable to
the extended deadline too.
Bid Withdrawal/Modification

The bidder may modify or withdraw his bid after submission only within the deadline of bid

submission. Modification/withdrawal of bid by any bidder after expiry of deadline of bid submission
shall result into forfeiture of their earnest money.
Bid Opening& Evaluation

Techno-commercial bids shall be opened online on the stipulated date of opening, and thereafter,
scrutinized offline together with the status of EMD. After that, the ‘Technical Evaluation Summary’
shall be published in due course in the web portal, showing the list of techno-commercially qualified
bidders and the date & time of price bid opening.

Subsequently, price bids of such qualified bidders shall be opened online on the stipulated date and
thereafter, scrutinized offline. Bid positions shall be determined based on total landed price of the
bidders. After that, the ‘Financial Evaluation Summary’ showing the respective bid position of the
bidders shall be published in the web portal.

WBSEDCL may, at its discretion, extend the key dates of the bid or cancel the entire bidding process.

Bidder’s Site Visit
Before submitting the bid, the bidders may visit the site, at their own cost, risk & responsibility and

obtain all information that may be necessary for preparing the bid.

Cost of Bidding
The bidder shall bear all costs associated with the preparation and submission of his bid and WBSEDCL
in no case shall be responsible or liable for these costs, regardless of the conduct or outcome of the

bidding process.

Formation of Cartel

Any evidence of unfair trade practices, including overcharging, price fixing, cartelization etc. as defined
in various statutes, will automatically disqualify the parties. Repeated occurrence of such evidence of
above bidders may also be viewed seriously by WBSEDCL and penal measures as deemed fit will be
imposed on such bidder.

Generation of Vendor Id

Upon receipt of intimation from WBSEDCL regarding acceptance of his bid, the successful bidder shall
have to self-generate his vendor id under WBSEDCL through the web portal: www.wbsedcl.in under
the tab ‘Vendor Corner’ and email it to the Tendering authority for confirmation. Else, PO cannot be
issued.
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1B.19.

1B.20.

1B.21.

Liability of Government
It is expressly understood and agreed by and between bidder/Contractor and WBSEDCL that WBSEDCL
is entering into the agreement solely on its own behalf and not on behalf of any other person or entity.

In particular, it is expressly understood and agreed that the Government of India/Government of West
Bengal is not a party to the agreement and has no liabilities, obligations or rights hereunder. It is
expressly understood and agreed that WBSEDCL is an independent legal entity with power and
authority to enter into contracts solely on its own behalf under the applicable Laws of India/State of
West Bengal and general principles of Contract Law. The Bidder/ Contractor expressly agree,
acknowledge and understand that WBSEDCL is not an agent, representative or delegate of the
Government of India/Government of West Bengal. It is further understood and agreed that the
Government of India/Government of West Bengal is not and shall not be liable for any acts, omissions,
commissions, breaches or other wrongs arising out of the Contract. Accordingly, Bidder/Contractor
hereby expressly waives, releases and foregoes any and all actions or claims, including cross claims,
impleader claims or counter claims against the Government of India/Government of West Bengal
arising out of this Contract and covenants not to sue to Government of India/ Government of West
Bengal as to any manner, claim, cause of action or thing whatsoever arising of or under this agreement.

WBSEDCL'’s Right to Accept or Reject Bids

The right to accept the tender will rest with WBSEDCL, who does not bind themselves to accept the
lowest bid, and reserves the right to reject any or all the bids received, without assigning any reason
whatsoever. WBSEDCL also reserves the discretion to award the work to one bidder or to split the
same between more than one bidder. The quoted rate of the bidder shall hold good for such
eventualities.

Bids where any of the particulars and prescribed information are missing or are incomplete in any
respect and/or the prescribed conditions are not fulfilled are liable to be rejected. The bid containing
uncalled for remarks or any additional conditions are liable to be rejected.

Canvassing in connection with tenders is strictly prohibited and bids submitted by the bidders who
resort to canvassing will be liable to rejection.

WABSEDCL reserves the right to accept or reject any bid, and to annul the bid process and reject any or
all the bids at any time prior to award of contract, without thereby incurring any liability to the
affected bidder or bidders or any obligation to inform the affected bidders or bidder of the grounds for
WBSEDCL'’s action.

Award of Contract

After approval of bid evaluation by WBSEDCL, it may, at its’ sole discretion, invite the successful bidder
for a pre-award discussion. After such pre-award discussion and prior to the expiry of validity of bid of
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1B.22.

1B.23.

the successful bidder, WBSEDCL will notify the successful bidder of acceptance of their bid in writing by
issuing a Letter of Award (LOA)/Order.

Process to be Confidential

The information relating to the examination, clarification, evaluation and comparison of tenders and
recommendations for the award of a contract shall not be disclosed to bidders or any other persons
not officially concerned with such process.

The contractor shall not communicate or use in advertising, publicity in any other medium photograph
or other reproduction of the works under this contract, or other information, concerning the works.

All documents, correspondence, decisions and other matters concerning the contract shall be
considered of confidential and restricted nature by the contractor and he shall not divulge or allow
access to these to any unauthorized persons.

Corrupt and Fraudulent Practices

It is the WBSEDCL’s policy to require that bidders observe the highest standard of ethics during the
selection and execution of such contracts. In pursuance of this policy, the WBSEDCL:

(a) Defines, for the purposes of this provision, the terms set forth below as follows:

(i) “Corrupt practice” means offering, giving, receiving, or soliciting of anything of value to
influence the action of a public official in the selection process or in contract execution;
and

(ii) “Fraudulent practice” means misrepresentation of facts in order to influence a selection

process or the execution of a contract to the detriment of the WBSEDCL, and includes
collusive practices among consultants (prior to or after submission of proposals)
designed to establish prices at artificial, non competitive levels and to deprive the
WBSEDCL of the benefits of free and open competition.

(b) will reject a proposal for award if it determines that the firm recommended for award has
engaged in corrupt or fraudulent activities in competing for the contract in question;

(c) will cancel the firm’s contract if it at any time determines that corrupt or fraudulent practices
were engaged in by representatives.

(d) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a
WBSEDCL contract if it at any time determines that the firm has engaged in corrupt or
fraudulent practices in competing for, or in executing, a WBSEDCL contract; and
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1B.24.

(e) Will have the right to get the firm audited by auditors appointed by the WBSEDCL.

(f) Will cancel the contract if at any stage it comes to know that the firm has any relation with any
of the employees of the WBSEDCL.

Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued by
the WBSEDCL

Bidders shall furnish information as described in the Bid document on commissions and gratuities, if
any, paid or to be paid to agents relating to this proposal, and to execute the work if the firm is
awarded the contract.Bidders shall be aware of the provisions on fraud and corruption stated in the
Contract under the clauses indicated in the bid document.

Provision of Joint-venture

Bids may also be submitted by consortium (having not more than three partners with one partner as
lead partner) with requisite technical qualification of the Members of the consortium as mentioned
below: At least one of the partners(s) of the consortium should fulfil the requirements set in Techno-
commercial and Financial criteria.

I1B.25. For any Quaries please contact the followings:

Sl. Related Matter Email ID Contact Details
No.
1. Technical related matter 9230961801

Rkesh.Sinha@wbsedcl.in

2. Finance/ Accounts related
matter spgd.fa@wbsedcl.in 9230961811
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GENERAL CONDITIONS OF CONTRACT

GP.1.

Definitions

In the Contract (as hereinafter defined) the following words and expressions shall have the
meaning hereby assigned to them:

GP.1.1 “Commencement Date” means the date of handover of site, unless otherwise specified.

GP.1.2 “Provisions” means these General Provisions, and the Special Provisions.

GP.1.3 "Contract" means the agreement between the Employer and the Contractor for
execution of the work together with contract document incorporating the provisions,
Specification, Employer's and Contractor's Drawings, price & other completed Schedules,
Bid Proposals, Letter of Award and such further documents as may be expressly incorporated
in the Letter of Award and the term ‘Contract' shall in such documents be construed
accordingly.

GP.1.4 "Contract Agreement" means the document recording the terms of the Contract between
WBSEDCL and the Contractor.

GP.1.5 "Contract Price" means the sum stated in the Letter of Award as payable to the Contractor for
execution and commissioning of the entire Works under the Scope of Contract subject to such
addition& adjustments thereto or deductions there from as may be made pursuant to the
contract.

GP.1.6 "Contractor" or “Agency” means the successful bidder whose Bid has been accepted by
WBSEDCL and the legal successors in title to the Contractor and permitted assignee of the
Contractor.

GP.1.7 "Contractor's Drawings "means all drawings, samples, patterns, models and operation and
maintenance manuals to be submitted by the Contractor in accordance with the Contract.

GP.1.8 "Contractor's Equipment" means all appliances or things of whatsoever nature required for the
purposes of execution of work and which are to be provided by the contractor but does not
include any equipment or material intended to form part of work.

GP.1.9 "Warranty Period" or "Defect Liability Period" means the period of as mentioned in relevant
clause of the bid conditions, during which the contractor is responsible for making good the
defects and damages occurred to the work or material thereof in accordance with relevant
tender clause.

GP.1.10 "Engineer/Controlling Officer" means an Engineer/ Officer to be appointed by the Employer
to act as Engineer/Officer in accordance with relevant tender clause.

GP.1.11 "Employer"/"Purchaser"/ "Owner” means West Bengal State Electricity Distribution Company
Limited (WBSEDCL) and the legal successors in title to WBSEDCL and any assignee of WBSEDCL.

GP.1.12 "Employer's Drawings" means all the drawings and information provided by the Employer to
the Contractor under the Contract.

GP.1.13"Employer's Representative" means any representative of WBSEDCL appointed from time to
time by WBSEDCL to perform the duties of employer.
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GP.1.14"Final Certificate of Payment" means the certificate to be issued by the Employer in accordance

with relevant clause of this bid document.

GP.1.15"Force Majeure" shall have the meaning as set forth in relevant clause of this bid document.

GP.1.16"Gross Misconduct" means any act or omission of the Contractor in violation of the most

elementary rules of diligence which a conscientious Contractor in the same position and under
the same circumstances would have followed.

GP.1.17"Notification of Award" means notice of acceptance of the bid in writing to the successful
bidder, indicating the sum, the purchaser will pay for the work.

GP.1.18. "Letter of Award" means the formal award by the Employer of the bid incorporating all
adjustments or variations to the Bid agreed between WBSEDCL and the Contractor to be
issued in accordance with relevant tender clause.

GP.1.19 “Performance Guarantee"/"Contract Performance Guarantee" means the security to be
provided by the Contractor for the due performance of the Contract.

GP.1.20 The term "Equipment", "Materials", and "Stores" shall mean and include all things to be
provided by the Contractor under the Work.

GP.1.21 "Programme" or “Work Programme” means the Programme to be submitted by the
Contractor and any approved revisions thereto.

GP.1.22"Risk Transfer Date" means the date when the risk of loss of or damage to the Works passes
from the Contractor to WBSEDCL.

GP.1.23 "Schedule of Prices" means the completed Price Schedules or any part or individual schedule
thereof, submitted by the bidder with his Bid and forming a part of the Contract documents.

GP.1.24 "Site" means the place or places, where Work is to be executed by the Contractor or to which
equipment and machinery are to be delivered, together with so much of the area surrounding
the same as the Contractor shall with the consent of the Employer use in connection with the
work other than merely for the purposes of access.

GP.1.25 "Specification" means the specification of the Works included in the bid documents and
included in the Contract with any modification thereof by employer.

GP.1.26 "Sub-Supplier"/”Sub-Vendor” means any company (other than the Contractor) for supply of
any equipment / material proposed by the intending bidders in their submitted bids with the
written consent of the Employer and the Sub-supplier’s legal successors in title but not any
assignee of the Sub-supplier.

GP.1.27"Final Acceptance" / "Taking Over Certificate" shall mean WBSEDCL's written acceptance for
the work performed after successful commissioning / completion of performance and
guarantee tests as specified elsewhere in Bid document or otherwise agreed in the contract.

GP.1.28"Tender”/”Bid" means the Contractor's complete offer in accordance with bid documents
submitted to WBSEDCL for the execution of the Works.

GP.1.29 "Tests on Completion" means the tests specified in the Contract or otherwise agreed by
WBSEDCL and the Contractor to be performed before the works are taken over by WBSEDCL.
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GP.2.

GP.1.30 "Time for Completion" means the time stated in the "Time Schedule" for completing the Work
or any part thereof and passing the Tests on Completion calculated from the Commencement
Date unless extended.
GP.1.31 "Variation Order" means any written order, identified as such, issued to the Contractor by
WBSEDCL under relevant tender clause.
GP.1.32 "Work" means and include all work covered in the scope of the contract, services as per
specifications and completion, erection, testing and putting into satisfactory operation
including all supply, transportation, handling, unloading and storage at site.
GP.1.33 “Government” means Government of India or Government of West Bengal, as the case may
be.
GP.1.34 Written Communications:

n

Wherever in the Contract provision is made for a communication to be "written" or "in
writing" this means any handwritten, type written or printed communications including telex
and facsimile transmission.

GP.1.35Notices, Consents & Approvals:

Wherever in the Contract, provision is made for the giving of notice, consent or approval by
any authorized person, such consent or approval shall not be unreasonably withheld. Unless
otherwise specified, such notice, consent or approval shall be in writing and the word "notify"
shall be construed accordingly.

Contract Agreement

The contractor shall have to enter into a contract agreement with WBSEDCL on non-judicial stamp
paper of Rs. 100/- in prescribed format as annexed with the bid document. Copies of the following
documents shall form part of the contract agreement:

a) Copy of bid document, amendments/ relevant correspondences if any.
c) Copy of order and schedule of work.
d) Copy of acceptance of order by the Contractor.

The contract agreement shall have to be signed by both parties within 30 (thirty) days from the date of
acceptance of order by the Contractor. Power of attorney of the contractor’s authorized representative
is to be submitted before signing the contract agreement. The contract agreement shall be signed by
both the parties in the original and 2 photocopies. The original agreement shall be retained by
WBSEDCL and one copy shall be provided to the contractor. All the costs for execution of contract
agreement shall be borne by the contractor. Failure on the part of the contractor to comply with the
requirements of this clause will constitute sufficient grounds for the annulment of the award.
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GP.3.

GP.4.

GP.5.

A)

Indemnity Bond

The contractor shall have to submit an indemnity bond to WBSEDCL on non-judicial stamp paper of Rs.
100/- in prescribed format as annexed with the bid document within 7 (seven) days from the date of
issue of the order. All the costs for execution of indemnity bond shall be borne by the contractor.

Measurement of works

The Contractor shall take joint measurement of the executed work at site regularly with the
representative of WBSEDCL and record the same in the computerized measurement sheets in
approved template (MS excel) of WBSEDCL. WBSEDCL shall have every right to check & verify
physically as many items as they desire at any or every level during checking and this shall be binding
on the Contractor.

Should the Contractor not attend or neglect or fail to send his representative in taking joint
measurements at site, measurement taken by the representative of WBSEDCL shall be final & binding
to the Contractor. No objection shall be entertained for such recording of unilateral measurement at
site. The Contractor or his representative may at the time of measurements take such notes and
measurement as he may require.

It shall be ensured that the method of measurement is in accordance with the contract and as
laid down in the PWDSOR/ IS Code. Any points of disagreement with the Contractor pertaining to
measurements shall be promptly referred to the decision of the Competent Authority of WBSEDCL. No
payment of extra/deviated items as claimed by the Contractor shall be made until they are approved
by the Competent Authority of WBSEDCL.

In case of all Running Account (RA) bills, the Contractor shall record an undertaking as
“Measurement Accepted” after last entry of measurements. In case of final bill, they shall record an
undertaking as “Measurement Accepted in full and final settlement of all documents and claims” after
last entry of the final bill. However, this shall not relieve the Contractor from any of his obligations
under the contract.

All incidentals and men &equipments required for measurements and checking of
measurements shall have to be arranged by the Contractor and costs thereof shall have to be borne by
the Contractor. No extra payment shall be made in this regard.

Terms of Payment

Payment shall be made based on measurements of actual executed work jointly taken by WBSEDCL's
representative with the contractor and recorded in the computerized measurement sheets in
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B)
Q)

D)

E)

F)

G)

H)

J)

K)

GP.6.

approved template (MS excel), along with the bill abstract of WBSEDCL. In addition, the contractor
shall have to raise their own GST invoice for their payment.

Mode of measurement shall be guided by the relevant PWDSOR and the CPWD / IS provisions.

If the contractor fails to appear for the joint measurement, ex-party measurement taken by WBSEDCL
shall be taken as final and binding on the contractor.

Running Account (RA) bills may be paid, based on reasonable progress of the work as may be decided
by the Controlling Officer at his sole discretion, generally for a value not less than 40% of the order
value.

In case of RA bills, the contractor shall record an undertaking as “Measurement Accepted” after last
entry of measurements. In case of Final Bill, they shall record an undertaking as “Measurement
Accepted in full and final settlement of all documents and claims” after last entry of the bill. However,
this shall not relieve the contractor from any of his obligations under the contract.

All incidentals and men &equipments required for measurements & checking of measurements shall
have to be arranged by the contractor and costs thereof shall have to be borne by the Contractor. No
extra payment shall be made in this regard.

Prior to processing any bill, the contractor shall require submitting the following documents:

i. EPF challan & insurance coverage upto the penultimate month of the billed period.

ii. Documents i.r.o. labour law compliance, including labour license labour declaration as applicable,
with attendance record of workers and declaration towards payment of minimum wages to the
workers by the contractor.

No payment shall be released without execution of contract agreement &indemnity bond.

Payment shall be made electronically through RTGS/NEFT to the contractor’s Bank account as per
details to be provided by them. To facilitate this, the bidder will have to fill in the enclosed Mandate
Form and submit with the tender alongwith one cancelled cheque (if not already submitted at this
Office).

All statutory deductions (viz. Income Tax, Work Contract Tax, Cess etc.) as per Govt. and statutory rules
and TDS will be made from the bills during the entire period of contract.

No mobilization advance and secured advance will be allowed.

Goods and Services Tax (GST)

Prevailing GST rules shall be applicable for the contract, including amendments as may be made by the
Govt. from time to time during the contract period. GST is not to be included in the quoted rate/
contract price and is payable extra as per prevailing rules and rates.

The successful bidder shall furnish a Performance Security after signing of agreement in the form of a
Bank Guarantee amounting to 10% of the Contract Price, ensuring faithful performance and
compliance with all terms and conditions of the Contract. The Bank Guarantee must remain valid up to
the completion of the Defect Liability Period with further claim period of 03 months.
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GP.7.

GP.8.

Additional Performance Security

If the accepted bid value of the successful bidder is 80% or less of the estimate put to tender, the
bidder shall have to furnish an additional performance security amounting to 10% (ten percent) of
their bid value before issuance of the order. Such additional performance security shall have to be
furnished through Bank Guarantee from any scheduled Bank as per the enclosed proforma. It shall be
valid upto the end of Defect Liability Period with a further claim period of 3 (three) months, and shall
have to be mandatorily renewed to cover the extended completion period if any. Alternatively, such
security may also be furnished through Banker’s Cheque/Demand Draft/Pay Order issued from any
scheduled Bank in favour of the “West Bengal State Electricity Distribution Company Limited” payable
at Kolkata.

If the bidder fails to deposit the additional performance security within 7 (seven) working days of
issuance of written instruction by WBSEDCL in this regard, WBSEDCL shall have the right to forfeit their
earnest money and take other necessary actions like rejection of bid and/ or blacklisting/ holiday listing
of the contractor.

In the event of the contractor’s failure to complete the work successfully and/ or adhere to the
conditions of the contract duly, WBSEDCL reserves the right to forfeit the additional performance
security at any time during pendency of the contract after serving proper notice to the contractor.
Necessary provisions regarding deposition of earnest money and/ or contract performance security
and/ or deduction of security deposit from the progressive bills of the contractor as per relevant
clauses of the tender/ contract shall in no way be affected/ altered by the additional performance
security.

The additional performance security is refundable upon completion of the work to the satisfaction of
WBSEDCL.

Defect Liability Period

Defect Liability Period shall bel2 (twelve) months from the date of actual completion of the whole
work under the contract. The entire work shall be under warranty by the contractor for this period.
During this period, the contractor shall be responsible for making good any defect or damage to any
part of the work at his own cost and responsibility. The time allowed by the Controlling Officer to the
contractor to make good the defects shall be mandatory, failing which the loss or extra cost incurred
by WBSEDCL for such delay/non-performance shall be deducted from the contractor’s security money.
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GP.9.

GP.10.

GP.11.

GP.12.

Sub-letting of Contract

The Contractor shall not assign or sub-let the contract or any part thereof without written consent of
WBSEDCL. However, even if such consent is given by WBSEDCL, it shall not relieve the contractor from
any obligation, duty or responsibility under the contract. In case of sub-letting of the contract or any
part thereof, that shall not establish any contractual relationship between WBSEDCL and the approved
sub-vendor and shall not affect any of the liabilities and obligations of the Contractor under the
contract.

Drawings

The work is to be carried out as per drawings/ Guidelines issued by Jadavpur University, who reserves
the right to modify the drawings during the work. The contractor shall have to accept such
modifications unconditionally without any extra claim. Sample drawing is attached for reference.
Contractor's Workmen

Name, address & contact details of the Contractor’s workmen shall be communicated in writing to the
Controlling Officer before commencement of work to obtain his permission. Any instruction or notice
given to the Contractor's representatives shall be deemed to have been given to the Contractor. The
Controlling Officer reserves the right to ask the contractor to remove any of the contractor’s workmen
and replace with suitable substitute(s). The contractor shall also provide photo-identity cards to his
workmen at his cost. The contractor shall also depute a suitable site supervisor to monitor the work
and to receive instructions from the Controlling Officer and/ or his representative.

Materials

WBSEDCL shall not supply any material, tools & tackles etc., which shall have to be supplied by the
Contractor for the entire job. The materials/items shall be of specified quality & make/brand (as
applicable) as per the bid specification/approval of WBSEDCL. Sample approval may have to be
obtained from the Controlling Officer, if asked for, at the contractor’s expenses.

If the Controlling Officer finds an item to be not of the specified quality or unfit for the work, he shall
be at liberty to instruct for removal of such items. The Contractor shall remove the same within 24
hours after such instruction. If the Contractor fails to remove them within such time, the Controlling
Officer may remove them anywhere at the Contractor’s risk and any cost incurred in doing so shall be
deducted from the dues to the Contractor under the contract.

The contractor shall be the custodian of all materials etc. during execution of the job, but WBSEDCL
shall have the liberty to inspect the materials any time during the period of contract and give

Page 26 of 68




GP.13.

GP.14.

GP.15.

instructions as to their use etc. WBSEDCL will bear no responsibility for the safety & security of the
materials and men of the contractor.

Supervision

No work shall be carried out without the knowledge, prior intimation, approval and checking by the
Employer’s representatives. Else, WBSEDCL shall have the right to reject such work or accept such work
or part thereof with non-admissibility of payment. Recurrence of such incident may attract penal
measures on the Contractor as may be decided by WBSEDCL.

For execution of concealed works, the Contractor shall give due notice to the Owner whenever any
work is to be buried in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible
later on, so that the work can be inspected and correct dimensions can be taken before such burial. In
default, the same shall be either opened up for measurement at the Contractor's expense or else, no
payment shall be made for the same.

In the event any work carried out by the Contractor is found defective or not in conformity with the
specification and/or drawings, the Owner shall reject the work and ask the Contractor to
rectify/replace/reconstruct the same free of cost to the Owner. If the Contractor fails to do so, the
Owner may:

a) Rectify/replace/reconstruct such defective work and recover the cost involved from the Contractor,
or,
b) Terminate the contract, with penal measures.

Liquidated Damage

If the Contractor fails to complete the work within the time specified in the contract or any extension
thereof, WBSEDCL shall recover from the contractor as liquidated damage a sum @%% (half percent)
of the contract price for each week of delay or part thereof. However, the recovery against liquidated
damage shall not exceed 10% (ten percent) of the contract price. However, deduction of such
liguidated damage shall not relieve the contractor from any of their liabilities under the contract.

Termination of Contract

If the Contractor neglects or fails to proceed with the work proportionate to the scheduled time of
completion of the work or fails to complete the work within scheduled time for completion or the
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GP.16.

GP.17.

GP.18.

extended time approved by WBSEDCL, WBSEDCL shall have right to terminate the contract after giving
notice in writing. If the Contractor fails after 14 (fourteen) days of such notice to proceed with the
work in the manner notified, WBSEDCL shall terminate the contract and call the Contractor to take
joint measurement along with the Engineer for the finished portion of work. If the contractor does not
appear for a joint measurement, ex party measurement by WBSEDCL will be taken as final& binding on
the contractor. In that case WBSEDCL shall take possession of the work site and may engage other
agency to complete the work. Extra cost, if incurred by WBSEDCL to get the unfinished work done
through other agency, will be realized from the Contractor’s pending bills and security money. If the
contract is terminated as above, the Contractor shall have no claim for compensation against WBSEDCL
for any loss or deterioration of any materials that the Contractor may has collected or engaged or
entered into on account of the work.

Extension of Completion Time

WBSEDCL may allow extension of completion time upon consideration of the contractor’s written
prayer, in case of the delay due to the following reasons:

(a) Extra or additional work done as per advice of the Controlling Officer.

(b) Suspension of work ordered in writing by WBSEDCL for no fault on the Contractor’s part.
(c) Delay in completion caused for no fault on the part of the Contractor.

(d) Force Majeure.

In the event of any of the above cause(s), the contractor shall bring the same to the notice of the
Controlling Officer, indicating his intention to make a claim for an extension of time, with supporting
details. The contractor shall demonstrate, to the Controlling Officer’s satisfaction, that they used their
best endeavour to avoid or overcome such causes for delay.

Quantity Variation during Execution

The quantities of various items shown in the schedule of work are provisional. During execution of
work, WBSEDCL reserves the right to increase or decrease the quantities of individual items upto any
extent, with total variation of the contract price upto () 25% (twenty five percent), without change in
unit price or other terms & conditions. The Contractor shall not vary or alter any of the work, without
written instruction of the Controlling Officer.

Supplementary Items

If any item(s) not included in the Schedule of Work is required to be executed during execution of work
under instruction of the Controlling Officer, payment of such item(s) shall be made as under:

Page 28 of 68




GP.19.

GP.20.

i Rates of all extra item(s) shall be decided from the existing item(s) of the PWDSOR(WB)
effective on the date of issue of NIT, with contractual premium as per order.

ii. When sl. no. (i) isn’t applicable, the rate(s) shall be analyzed based on prevailing market rates of
different elements involved in the item(s), based on supporting documents to be submitted by
the contractor and accepted by WBSEDCL, with contractor’s profit @10%, overhead @5% and
cess under BOCWWC Act @1%. In such case, contractual premium shall not be applicable.

WBSEDCL’s decision regarding finalization of rate of extra item(s) shall be final and binding upon the
contractor.

Compliance of Labour Rules

(i) Labour License

The contractor will have to obtain Labour License in respect of the above work as per Contract Labour
(Regulation & Abolition) Act, 1970 as early as possible. Necessary “Principal Employer’s Certificate” in
this regard shall be issued by WBSEDCL to facilitate obtaining the license.

The contractor will also have to ensure payment of statutory minimum wage to the workers to be
employed for the above work strictly as per W.B. Contract Labour (Regulation & Abolition) Rules, 1972.

(i) Insurance Coverage for Workmen’s Compensation

WABSEDCL shall not be liable for damages or compensation payable as per provision of law in respect or
consequence of any accident or injury to any workmen or other person in the contractor’s
employment. The contractor will have to pay all claims, demands, preceding costs, charges and
expenses whatsoever in respect thereof or in relation thereto. Insurance Policy covering provisions for
workmen’s compensation for all the workmen to be engaged by the contractor is to be made by the
contractor for the entire contract period.

(iii) Deduction of Cess Under BOCWW(C Act, 1996

The contractor will have to follow the Building and other Construction Workers’ Welfare Act, 1996.
Registration of the contractor’s establishment under Section-7 of the Building and other Construction
Workers’ (Regulation of Employment and Condition of Service) Act, 1996 is to be made by the
contractor. 1% Cess towards BOCWW(C Act, 1996 will be deducted from the total amount of each bill to
be paid to the contractor.

Electricity, Water& Labour Accommodation

WBSEDCL shall not provide any space for accommodation of the contractor’s workmen. The contractor
shall arrange for accommodation for his labours. Water & electricity for this work shall also be
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arranged by the contractor at his cost & responsibility. Construction power may be provided for the job
on chargeable basis based on meter reading at appropriate rates.

Making Good Defects

The Contractor shall make good at his own cost and to the satisfaction of WBSEDCL all defects which
may appear within the defect liability period. In case of the Contractor’s failure, WBSEDCL may employ
other agencies to make good such damages and expenses consequent thereon or incidental thereto
shall be borne by the Contractor and such damages, loss and expenses shall be recoverable from the
Contractor by WBSEDCL. In the event of the security/retention money being insufficient, WBSEDCL
may recover the balance amount from any of the Contractor’s dues under WBSEDCL.

Action and Compensation in case of bad work

If WBSEDCL finds any portion of executed work not as per Specification & Schedule of Works,
WBSEDCL shall reject the work and ask the Contractor in writing to rectify/replace/reconstruct such
portion of work within a specified time frame, which shall be binding on the Contractor. No payment
against such portion of work shall be made unless such rectification/replacement/reconstruction has
been properly done to the satisfaction of WBSEDCL. In case of failure of the Contractor to do the same
within the specified timeframe, WBSEDCL reserves the right to do the same through other agency with
recovery of cost from the Contractor, and also to terminate the Contract for such default. Decision of
WABSEDCL in this respect shall be final and conclusive.

Clearing the Site

The work shall be carried out inside a Corp. HQ complex. Therefore, all care should be maintained by
the contractor to do the work without disturbing the Company’s establishments within the compound
as much as possible. In the event of any damage to the Company’s properties, the contractor shall be
liable to compensate the same at his cost.

During execution and after completion of work, the work site should be cleaned regularly and kept in
tidy condition. No dismantled items, rubbish etc. and/or surplus materials shall be stacked inside
Vidyut Bhavan complex. The contractor must remove the same immediately out of the complex as per
applicable Municipal rules. Else WBSEDCL shall remove the same through other agency and cost
thereof plus 20% penalty shall be deducted from the contractor’s dues. On completion of the work,
the Contractor shall remove all surplus material & equipment and leave the whole site in clean and tidy
condition to the satisfaction of the Controlling Officer.
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Night and Holiday Work

The Contractor may have to work at night, beyond WBSEDCL’s normal office hours and also on Sundays
& Holidays, with prior permission of the Controlling Officer, at no extra claim.

Liability of Accidents and Damage

Until the completed work is taken over by WBSEDCL, the Contractor shall be liable for and shall
indemnify WBSEDCL in respect of all injury to person or damage to property resulting from the
negligence of the contractor or his workmen or sub-contractor or from defective workmanship etc.

Language and Measurement

All documents pertaining to the contract including specifications, correspondences, schedule, notices,
operating and maintenance instruction, drawings or any other writings shall be in English language.
The metric system of measurement shall be used exclusively in this contract.

Other Agencies working at Site

The Contractor shall have to execute the work in such place and conditions where other agencies may
have been engaged for other works. No claim shall be entertained due to work being executed in the
above circumstances and in the above manner.

Idle Labour/Machinery

No claim for idle labour and machinery, additional establishment cost, hire and labor charges of tools &
plants would be entertained under any circumstances.

Force Majeure

The Contractor shall not be liable to pay any liquidated damage for delay/failure to perform the
contract for reasons of force majeure such as acts of God, acts of the public enemy, acts of
Governments, fire, flood, epidemics, quarantine restriction, strikes, freight embargos and provided the
Contractor, within 10 (ten) days from the beginning of such delay, notifies WBSEDCL in writing of the
cause of delay. WBSEDCL shall verify the facts and grant such extension as found to be justified without
imposing liquidated damage.
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WBSEDCL shall not be responsible or liable to pay any compensation for any interruption in the
Contractor’s work at the site due to strike, lockout, riot, earthquake, flood, cyclone or civil commotion
or any other force of accident due to any reason beyond control. WBSEDCL shall not be held
responsible to or liable to pay for any interruption in your work at the site arising out of resistance
from the local public due to any resistance towards work.

Disputes

Any dispute or difference in connection with the contract shall, to the extent possible, be settled
amicably between the parties.

If any dispute or difference of any kind whatsoever arises between WBSEDCL and the Contractor, it
shall, in the first place, be referred to and settled by the Officer (who may be an Employee of
WBSEDCL) to be appointed by WBSEDCL, who, within a period of thirty (30) days after being requested
by either party to do so, shall give written notice of his decision to WBSEDCL and the Contractor.

Save as hereinafter provided, such decision in respect of every matter so referred shall be final and
binding upon the parties until completion of the entire work under the contract and shall forthwith be
given effect to by the Contractor who shall comply with all such decisions with all due diligence.

Disputes with reference to this contract shall not relieve the Contractor of his obligation to proceed
with the work in accordance with WBSEDCL's decision or instruction, nor relieve WBSEDCL of any of his

obligations under the contract.

The law which is to apply to the contract and under which the contract is to be constructed shall be
Indian Law within the jurisdiction of Kolkata High Court.

Completion of contract

Unless otherwise terminated under the provisions of any other relevant clause, this contract shall be
deemed to have completed on expiry of the defect liability period.

Price variation

The rate quoted by the bidder shall remain firm throughout the entire contract period including
extended period, if any. No price variation shall be allowed for any reasons whatsoever.
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Taxes and Duties

The Contractor shall be solely responsible for the taxes that may be levied on his persons or on
earnings of any office employee and shall hold WBSEDCL indemnified and harmless against any claims
that may be made against WBSEDCL. WBSEDCL shall not take any responsibility whatsoever regarding
taxes under Indian Income Tax Act, for the contractor or his personnel. If it is obligatory under the
provisions of Indian Income Tax Act, deduction of Income Tax at source shall be made by WBSEDCL.

The Contractor shall be solely responsible for all taxes (except GST), duties, levies, cess all types of
statutory Govt. obligations incurred until completion of the total work and handed over to WBSEDCL.

The Contractor shall be responsible for Labour Welfare Cess applicable on the value of the Contract
under BOCW (RECS) Act 1996 and Building & Other Construction Workers Welfare Cess (BOCWWOC) Act
1996 (and subsequent amendments thereof), which is to be deducted at source incurred until
completion of the total work and handed over by WBSEDCL for deposition into Govt. Welfare Fund.

The Contractor shall have to agree to and accept full and exclusive liability for the payment of any and
all Taxes, Duties, including Excise duty, Octroi etc. now or hereafter imposed, increased, modified, all
the sales taxes, duties, Octroi etc. now in force and hereafter increased, imposed or modified, from
time to time in respect of works and materials and all contributions and taxes for unemployment
compensation, insurance and old age pensions or annuities now or hereafter imposed by any Central
or State Government authorities which are imposed with respect to or covered by the wages, salaries,
or other compensations paid to the persons employed by the Contractor and the Contractor shall be
responsible for the compliance of all Sub-Contractor (if allowed for engaging by WBSEDCL), with all
applicable Central, State, Municipal and local law and regulation and requirement of any Central, State
or local Government agency or authority. The Contractor shall further agree to defend, indemnify and
hold Owner harmless from any liability or penalty which may be imposed by the Central, State or Local
authorities by reason or any violation by Contractor or Sub-Contractor (if allowed for engaging by
WBSEDCL) of such laws, suits or proceedings that may be brought against WBSEDCL arising under,
growing out of, or by reason of the work provided for by this Contract, by third parties, or by Central or
State Government authority or any administrative sub-division thereof.

Liability of Accidents and Damage

The Contractor shall be responsible for the loss, damage or depreciation of the Company’s property,
materials, documents, drawings etc. while in their custody and until the same is taken over by the
Company.

Until the completed work is taken over by the Company the contractor shall also be liable for and shall
indemnify the Company in respect of all injury to person or damage to properly resulting from the
negligence of the Contractor or his engineers/supervisors or his workmen or from defective
workmanship etc.
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Indemnity

If any action is brought before a Court, Tribunal or any other Authority against WBSEDCL or an officer
or Consultants (engaged by WBSEDCL for the Project) or representative of WBSEDCL, for the failure,
omission or neglect on the part of the Contractor to perform any acts, matters, covenants or things
under the Contract, or damage or injury caused by the alleged omission or negligence on the part of
the Contractor, his agents, representatives or his Sub-Contractor’s ( if allowed to engage by WBSEDCL)
in connection with any claim based on lawful demands of Sub-Contractor’s workmen suppliers or
employees, the Contractor, shall in such cases indemnify and keep WBSEDCL and/or their
representatives harmless from all losses, damages, expenses or decrees arising out of such action.

Compliance of Laws

The Contractor shall, in all matters arising in the performance of the Contract, comply with in all
respects, give all notices and pay all fees required by the provisions of any National or State statute,
ordinance or other law or any regulation or bye-law of any duly constituted authority. The Contractor
shall adhere to the Statutory Provisions under Payment of Minimum Wages Act, Contract Labour
(Regulation & Abolition) Act, Employee’s Provident Fund & Miscellaneous Provisions Act, Workmen’s
Compensation Act and other relevant Statutes. Non-compliance of the statutory provisions i.r.o.
Contract labour engaged in the job may attract penal action against the Contractor from the Law
Enforcing Authorities. All liabilities arising out of the non-compliance of the Law of the Land will have
to be borne by the Contractor and WBSEDCL will not be responsible in any manner whatsoever for the
same.

First-Aid and Industrial Injuries

The Contractor shall maintain first-aid facilities for their men and those of the sub-contractor. They
shall make outside arrangements for ambulance service and for the treatment of industrial injuries.
Names of those providing these services shall be furnished to Owner.

All critical industrial injuries shall be reported promptly to Owner, and a copy of Contractor's report
covering each personal injury requiring the attention of a physician shall be furnished to WBSEDCL.

Dismantling and General safety

In respect of all labour employed in the work the Contractor shall, at their expense, arrange for
all the safety provisions as per safety codes of CPWD, the Electricity Act and all such other Acts as
applicable. The Contractor shall not employ men below the age of 18 years.

When workers are employed on electrical installations which are already energized, insulating mats,
wearing apparel, such as gloves, sleeves, and boots as may be necessary should be provided. The
workers shall not wear any rings, watches and carry keys or other materials which are good conductors
of electricity.
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To ensure effective enforcement of the rules and regulations relating to safety precautions, the
arrangements made by the Contractor shall be open to inspection by the Controlling Officer/ Safety
Officer of WBSEDCL.

Notwithstanding the above clauses there is nothing in these to exempt the Contractor for the
operations of any other Act or rules in force in the Republic of India. The work throughout including
any temporary works shall be carried out in such a manner as not to interfere in any way whatsoever
with the traffic on any roads or footpath at the site or in the vicinity thereto or any existing works
whether the property of the Administration or of a third party.

In addition to the above, the Contractor shall abide by the safety code provision as per CPWD Safety
codes and Indian Standard Safety Codes from time to time.
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TECHNICAL SPECIFICATION FOR WORKS
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1) EARTH WORK:-Earth unless otherwise mentioned specifically, means all kinds of soil, sand, slush, silt dry or

wet and hard or soft rock. The rate of excavation of earth in all items will include the cost of nicking out

lines, putting profiles, cutting and removing of thick and thorny jungles, roots of trees and stumps of all

sizes, trees upto 0.3 metre girth, from the site of work as directed by the Engineer-in-Charge. Site of work

will include both the site of excavation and the site for depositing the earth and throwing/laying of the

spoils. During the excavation, the natural drainage of the area shall be maintained. The rate in all relevant

items will also include dewatering and making arrangement for disposal of bailed water. Clearance of silt

and slush by using bucket or pan if necessary, removal of water hyacinth and burning them to ashes and

weeds, carcasses, organic matter etc.

1.1)

The earthwork shall be classified under the following categories and measured separately for

each category:

a.

All kind of soils: Generally any strata, such as sand, gravel, loam, clay, mud,
black cotton, Moorum, shingle, river or nallah bed boulders, siding of roads,
paths etc. and hard core, macadam surface of any description (water bound,
grouted tarmac etc.), lime concrete, mud concrete and their mixtures which
for excavation yields to application of picks, shovels, jumper, sacrifiers ,
ripper and other manual digging implements.

Local soil or sand mixed with shingles:-This item will include soils having
shingles upto 10 cm size more than 10 % as constituents but will not contain
more than 5 % of boulder of size above 10 cm (by eye estimation). This may
be excavated by spades.

Local soil or sand mixed with shingles and boulders:-This item will include
soils having boulders of size above 10 cm upto 20 cm by more than 5 % upto
20 % (by eye estimation). This cannot be excavated by spades only, pick axes
have to be used.

Ordinary rock:-Generally any rock which can be excavated by splitting with
crow bars or picks and does not require blasting, wedging or similar means
for excavation such as lime stone, sand stone, hard laterite, hard
conglomerate and un-reinforced cement concrete below ground level. If
required light blasting may be resorted to for loosening the materials but
this will not in any way entitle the material to be classified as ‘Hard rock’.

. Soft weathered rock/soft laterite:- In case of soft weathered rock / soft

laterite, it can be excavated by pick axes and come out in small pieces,
undisturbed 8 cm cube of such rock cannot be broken by hand pressure but
will disintegrate into small particles by hitting with 1 kg hammer.

Hard rock:-In case of hard weathered rock/hard laterite, it will consist of
hard boulder above 80 Kg or strata of hard rock which may require blasting
for removal. It has to be broken into pieces of size below 50 Kg for which no
extra payment will be made. The boulders of size between 30 Kg to 50 Kg
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will have to be stacked separately for which separate payment for stacking
will be made with deduction of void. For blasting, the contractor must
possess a license for using and storing of gelatin or gun powder. A properly
trained & licensed fireman shall be engaged for handling of explosives &
blasting. Special care is to be taken for blasting near homesteads. In this
connection, instruction of the Chief Mining Engineer is to be followed
regarding blasting operation. Generally any rock or boulder for the
excavation of which blasting is required such as quartzite, granite, basalt,
reinforced cement concrete (reinforcement to be cut through but not
separated from concrete) below ground level and the like.

g. Hard rock (blasting prohibited):-Hard rock requiring blasting as described
under (F) but where the blasting is prohibited for any reason and excavation
has to be carried out by chiseling, wedging, use of rock hammers and cutters
or any other agreed method.

1.2) Excavation from borrowpits:- This item is intended for making embankment, repairing or

strengthening old embankments, putting and removing long bundhs, partition bundhs and cross
bundhs, filling poly or gunny bags etc. The earth has to be taken from borrow pits either from the
river/channel side subject to tidal inundation during the working period or from the countryside.
The sides and location of borrowpits are to be selected strictly as per instruction given by the
Engineer-in-charge and in all types of borrow pits excavations, keeping of proper witness is
mandatory on the part of the contractors. The earth has to be deposited in layers not exceeding
25 cm in the profile in proper slope at required levels. The clods will have to be broken and the
top, side slopes will have to be roughly dressed to the designed profile. The witnesses of
borrowpits will have to be removed by the contractor at his own cost and laid in the profile of the
embankment after the check measurement, failing which, the contactor will be liable for
accepting deduction of 10% in the measurement. The contractor has to fill up the borrow pits if
excavated in homestead, road and other undesirable areas, at his own cost.

1.3) Breach Closing:- The work is to be done in submerged areas of a river. The closure work shall

have to be maintained and guarded with all materials and labors round the clock by the
contractor at his own cost along with arrangements for sufficient lights at night etc. till the work is
handed over to the Department. The earth has to be taken from borrow pits, in case of the local
area is inundated, and nit suitable for collecting the soil. The size and location of borrow pits are
to be chosen as per the synchronous characteristics of soil of site and the borrow pit, and/ or
strictly be followed as per the instruction given by the Engineer-in-charge and in all cases, keeping
up of a central witness is mandatory on the part of the contractor. The earth has to be deposited
in layers not exceeding 25 cm in the profile and in proper slope and duly puddled. The clods have
to be broken and the top, side slopes have to be roughly dressed to designed profiles. The
measurement for earthwork for the breach closing work will be taken by pit measurement or
section measurement as the case may be and as per direction of the Engineer-in-charge, whose
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decision is final. On completion of breach closing, 10 per cent voids will be deducted from gross
measurement, if measurement is done by section measurement of banks. The payment of
earthwork will be made after handing over of finished section to the Department. No payment
will be made for guarding any part of work before handing over of the whole closure. Additional
expenditure, if any, to be incurred due to the delay in completion, will be recovered from the
contractor. The contractor shall not be entitled to claim any compensation for loss of labour and
materials for the closure work prior to handing over to the department.

1.4) General Note on Measurement of Earthwork:- Borrowpits for making, repairing and
strengthening embankments and breach closing, putting and removal of cross bundhs will
generally be measured by pit measurements unless otherwise stated. Measurement will be taken
by pre and post work section in silt clearance, excavation or re-excavation of drainage channels
etc. unless specifically mentioned. No deduction of voids will be made in silt clearance and
excavation or re-excavation of drainage channel, but 10 per cent void will be deducted from gross
section in case of finished banking works (if sectional measurement is adopted), stacks of earth
etc. A deduction of 10 per cent will also be made until witnesses in borrow pits are removed. A
maximum amount of 20 per cent measurement will be deducted from respective item of silt
clearance for non-removal of cross bundhs, long bundhs, sealing of inlets etc. in drainage channel.
Pre-work section will be taken before the commencement of work and post work section will be
taken after the work is completed prior to handing over to the Department unless otherwise
mentioned specifically. The profile has to be provided at every 30 metre approximately unless
mentioned otherwise, however bed width and bed level may be checked at random. The
contractor shall arrange for peg, bamboo, coir string and labours during measurement process.

1.5) For Making new embankment (Ring bundh/ Retired embankment etc.): Work is to be
executed on the basis of pre work & post work level sections. Deductions for void section
measurements will be made as follows: Pre-work sections shall invariably be taken before the
commencement of carted/carried earth work. Necessary deduction will be made from pit
measurement if there is wastage of excavated materials. No deduction for voids in section
measurements would be made, when the measurements are done after 2nd monsoon. Profile is
to be fixed with proper shrinkage allowance. The laying of excavated earth shall be done in layers
not exceeding 25 cm. and the clods will have to be broken. Foreign materials such as roots &
branches of trees, drift, timbers, bushy jungles, grasses etc. mixed with excavated earth from
borrow pits shall not be laid in the bank. The base of embankment shall be ploughed before laying
first layer. The rate of excavation includes all these operation. The excavation of canal, canal
banks, flood embankment etc. will have to be made as per profile which will have to be provided
by the Contractor at his own cost at every 30 metre approximately. Necessary dug belling showing
the lines of embankment or spoil bank & edge of cutting canal or borrow area will have to be
done by the Contractor which has been included in the rates of excavation.
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1.6) Lead & Lift Measurement:-The measurement of lead and lift will be generally horizontal and
vertical distance respectively between centers of gravity of the excavated zone and of the spoil
bank/ embankment.

1.6.1) Lift Measurement:-The lift may be calculated based on the under mentioned consideration to

avoid rigorous calculation of centres of gravity.

1.6.2) In case of new work:-The vertical distance of 0.375 times the height of spoil bank from the

ground level plus 0.40 times the depth of canal excavated (0.5 times the depth in case of borrow pits)

from the same ground level.

1.6.3 In case of old work:-Total lift shall be taken as difference in height between level of cutting

edge of slope on or near bank top and existing average prework level of the channel bounded

between cutting edges of slope plus 0.4 times average depth of excavation (obtained by deducting
average prework level from designed bed level of the channel) plus difference in height between
existing highest bank level (average of highest value of left and right bank if earth is deposited on
both banks) and cutting edge of slope, plus 0.375 times the height of newly formed spoil bank, if any,

(height of spoil bank being measured from existing highest bank level as mentioned).

1.7) Lead Measurement:- The lead (head lead generally upto 300 metre) will be taken as the
horizontal distance as crow flies between the centre of excavated zone (irrespective of depth of
cutting) and the centre of spoil bank. All distances shall be measured over the shortest practical
route and not necessarily the route actually taken. Route other than shortest practical route may
be considered in cases of unavoidable circumstances and approved by the Engineer-in-charge
along with reasons in writing.

The distance between the centre of the excavated zone and of the centre of spoil bank in carted
earth (generally beyond 500 metre) and the boated earth shall be measured on the basis of
shortest practicable route as decided by the Engineer-in-charge.

No payment will be made for earthwork done from any area not identified by the
Engineer-in-charge. Foreign materials such as roots and branches of trees, bushy jungles, water
hyacinth etc. mixed with excavated earth from borrow pits shall not be laid in the bank. The
profile has to be provided at every 30 metre approximately, at contractor’s cost including supply
of peg, bamboo, coir sting and labour. Necessary dug-belling showing the lines of embankment or
spoil bank and edge of cutting along the canal or the borrow areas will have to be done by the
contractor, the cost of which is included in the rates of excavation and no extra payment shall be
claimed.

No additional expenditure incurred due to the delay in completion of the work in silt
clearance, re-excavation of channel or breach closing shall be claimed by the contractor. The
contractor shall not be entitled to any compensation for loss of labour or materials due to breach
of cross bundhs or closure of work.

No extra payment will be made to the contractor for payment of Royalty or Cess in purchasing
earth, because such considerations have already been made in appropriate items.
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1.8) Excavation of Foundation and Filling up Trenches:-Foundation, when excavated to the level
shown in the drawing, will be shown to the Engineer-in-charge and if on account of some reason,
he decides to go deeper, the contractor shall excavate further as per requirement. Base width of
the trench, shall not, generally be more than the width of the bottom most part of the structure,
adequate side slopes, depending on soil encountered, may be provided to ensure stability of the
slope. No claim regarding excavation in excess of base width of structures for providing working
space, shall be entertained. The foundation trench has to be kept dry by providing suitable
arrangement of bailing out of all sorts of water, cost of which is included in the item. However, if
soil investigation report indicates that in case of very permeable sub-soil like silt or sand,
substantial sub-soil seepage and sand blowing would occur and well point dewatering or similar
method for lowering the ground water table is required to be taken up, the same shall be paid
extra. Analysis of rate for such item may be done and got approved by the Superintending
Engineer. The rate includes clearance of silt and slush by using pan and bucket if necessary,
removal of water hyacinth, jungles up to 30 cm girth, organic matter, municipal garbage etc,
unless otherwise stated specifically. In no case, shall the foundation concrete or soling be laid
prior to receiving order to that effect from the Engineer-in-charge or his authorized
representative. Excavation shall include throwing the excavated earth atleast 1.50 m or half the
depth of excavation, whichever is more, clear of the edge, if not otherwise instructed by the
Engineer-in-charge. The excavated areas around the foundation of structures are to be filled up
properly to the required levels with earth obtained from excavation or other materials as
directed, well rammed with water and consolidated in layers of required thickness. The quantity
for this item will be measured on the basis of quantity of excavation paid, less the volume
occupied by the structure in foundation.

Note:

In case, due to paucity of space or other reasons, straight excavation is required to be carried
out and shoring might be required for loose earth/sandy or silt soil or deep excavation is required
in clayey soil, the rate and specification of such work may be taken from the Schedule of rates of
P.W.D.

1.9) ANTIQUITIES AND USEFUL MATERIALS:-Any finds of archaeological interest such as relics of
antiquity, coins, fossils or other Articles of value shall be delivered to the Engineer-in-charge and
shall be the property of the Government.

Any material obtained from the excavation which in the opinion of the Engineer-in-charge is
Useful shall be stacked separately in regular stacks as directed by the Engineer -in-charge and
shall be the property of the Government.

1.10) PROTECTIONS: Excavation where directed by the Engineer-in-charge shall be securely
barricaded and provided With proper caution signs, conspicuously displayed during the day and
properly illuminated with red lights and/or written caution messages using fluorescent reflective
paint as directed by Engineer in charge during the night to avoid accident.
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The Contractor shall take adequate protective measures to see that the excavation operations
do not damage the adjoining structures or dislocate the services. Water supply pipes, sluice valve
chambers, sewerage pipes, manholes, drainage pipes and chambers, communication cables,
power supply cables etc. met within the course of excavation shall be properly supported and
adequately protected, so that these services remain functional. However, if any service is
damaged during excavation shall be restored in reasonable time.

Excavation shall not be carried out below the foundation level of the adjacent buildings until
underpinning; shoring etc. is done as per the direction of the Engineer -in-charge for which
payment shall be made separately.

Any damages done by the contractor to any existing work shall be made good by him at his own
cost. Existing drains pipes, culverts, over head wires, water supply lines and similar services
encountered during the course of execution shall be protected against damage by the contractor.
The contractor shall not store material or otherwise occupy any part of the site in manner likely to
hinder the operations of such services.

2) PROTECTIVE WORKS :-
2.1 Pitching Works:- Before the pitching work is undertaken, the river bank shall be cut and dressed to

proper slope. Pitching shall not be laid on made up earth except where unavoidable. In such cases,
the earth
2.1.1 Various types of flexible pitching and primary guidelines on
applicability of these.

2.1.1 Empty cement polythene bags: Empty second hand cement polythene bags (capacity 50
kg) filled up with locally available sand / silt / loamy soil and sewing after filling may be used as a
purely temporary measure, on riverside side slopes of newly constructed embankment, particularly
when such slopes are built up by filling of earth and such palliative pitching works are scheduled to
be replaced by suitable rigid or flexible pitching of permanent nature, e.g. brick block, dry brick,
cement concrete, boulder, geobags, etc., immediately after passing of one monsoon season.

2.1.2 High-density Polyethylene (HDPE) bags: High-density Polyethylene (HDPE) bags conforming
to IS: 14252:2015, filled up with sand / silt / loamy soil and machine stitched after filling may be
used for pitching as a semi-permanent measure, on riverside side slopes of river / channel bank or
embankment, above LWL in the following cases:

(i) Scour hole below LWL has been filled up by dumping nylon crated bags or other suitable
materials, and the resultant composite mass used for filling would be required to be kept after
observation for at least more than a year, before stabilization. Upon stabilization of the underwater
mass, such HDPE bag pitching, if found disintegrated on a large scale within one years due to UV

radiation or other reasons, may be replaced by other suitable rigid / flexible pitching of more
durable nature. In case of minor disintegration of individual bags, these may be suitably replaced
by new HDPE bags.

(ii) The pitching work is generally subjected to low / moderate flow velocity as per standard
calculation, not exceeding 2.5 meters, and/or access condition at worksite may not be conducive
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for deployment of heavy machinery and equipment, and/or the demographic and socio-economic
conditions prevailing in the area to be protected otherwise justify use of the HDPE bags, instead of
adopting cost prohibitive rigid protective measures of more durable nature.
2.1.3 Geobags: Geobags / composite geobags manufactured using UV stabilized woven /
combination of woven and non-woven geotextile films may be used when:
(i) Flow velocity is relatively high, in excess of 2.5 meters as generally found in many rivers of North
Bengal thereby requiring heavier mass of individual units, which could easily be achieved by filling
up geobags with sand / silt / loamy soil obtained from riverbed or river berm lands.
(i) Underwater scouring has fully been stopped and the combined mass below LWL used for filling
up scour holes has been stabilized.
(iii) Prevailing wave action calls for heavier mass of individual units of pitching and deployment of
required machinery at site, like crane can be made easily.
(iv)Cost competitiveness of geobags including cost of supply, filling and laying in position,
compared to the corresponding cost of conventional rigid pitching materials, has been established.
Applicability of different types of flexible protection under different site conditions
stated in Para 2.3.1.1 to 2.3.1.3 above are purely suggestive and may be used only as a primary
guidance, as these items are relatively new and do not have much past reference of uses. The
Engineer-in-charge is to carefully consider all the relevant aspects, including design, construction,
maintenance, durability and economics as per codal provisions or sound engineering practices,
before making the final selection of the particular type of flexible pitching. Assistance of the Design
Wing may be solicited, if required.”
2.1.2 Rigid Pitching:-
Boulder Pitching:-This shall be done with Pakur, Panchami & North Bengal variety of stone
boulders to cover the area to be pitched with boulders of size not less than 0.015 cum
approximately and weighing about 25kg and above. The boulders shall be arranged in layers and
packed close together to the required specified thickness and made up to the proper slope. Smaller
broken stones are to be used in filling the space between the bigger ones. Each working Division
shall use the stone boulders from the nearest available quarry site.

2.2 Stacking and dumping of boulders pertaining to Anti Erosion Works:-
Attempt shall be made to stack the boulders at a safe zone as close to the worksite as possible
keeping in view the extent of erosion and likely submersion of the stockyard by flood spill. In case
the boulders are required to be stacked beyond the initial distance from the anchor point of the
spur for want of space, prior written permission from the Engineer -in-charge is to be obtained by
the agency to that effect. While stacking, boulders are to be packed keeping void as minimum as
possible, only /7" of gross volume is deducted as void and net volume is arrived at. The stacking
shall be done layer by layer without any vertical gap in between two consecutive layers. All stacks
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as soon as measured shall be numbered serially with location in reference to permanent objects.
During taking measurement of stacked boulder by responsible officer, the measured stacks shall
serially be numbered with oil paint and be marked with spreading liquid lime by the concerned
agency for which no extra payment will be made. The serial number of stacks shall also be
maintained in the measurement book also for the facility of the check measurement. While
checking measurement of stacks of boulders by officers other than those who recorded initial
measurement some percentage of the stacks chosen at random shall be restacked in presence of
the officers checking the measurement so as to verify whether the stacks have been made in
proper manner or not. This percentage shall normally be not less than 2% in case of S.D.O.'s and 1%
in case of Executive Engineer's checking. No extra payment for such restacking will be admissible.
The alignment of the spur shall be properly marked over the entire length of the spur by bamboo
or sal bullah piles for which separate payments will be admissible as per provision of item in the
schedule of work. The measurement of stacks of boulders shall be verified with those recorded in
measurement book before dumping is started. After the close of each day's work the balance
portion of the broken stacks, if any, shall be measured and approximate quantity recorded by the
supervising staff before leaving the site. At the time of resuming the work next day, previous day's
measurements for the said stacks shall be verified before allowing dumping. Dumping by boat shall
be done for constructing the portion of the bar which will be under water. For constructing the
anchored portion as well as the portion above the water level of the river, provision of boats will
not be necessary and this shall be done by dumping boulders by head load only. Dumping of
boulders shall always be made in presence of a responsible officer not below the rank of Junior
Engineer. The quantity dumped day to day shall be separately recorded by supervising staff with
reference to serial number of stacks in addition to recording in measurement book by the junior
Engineer concerned. Boulders shall be simultaneously dumped over the entire length of the bar
below water so that the bar is raised vertically at a uniform rate. Requisite number of boats shall be
mobilized at each site and the loaded boats shall be aligned properly along the side of the spurs
before each dumping. After the placement of all the boats have been made and duly checked, the
dumping shall be simultaneously commenced. The cycle shall be repeated for each trip of the boat.
For each boat lead, challans shall be prepared in triplicate; one shall be retained by the supervising
staff at the loading site, the second copy shall be handed over to the agent of the contractor and
the third copy to the boatman to be again collected back by the supervising staff at the dumping
site as soon as the unloading is completed. The agency at the time of submitting the bill, shall
enclose the second copy of challan. Each challan shall indicate the approximate quantity of
boulders carried by the boat. For easy identification the boats shall be prominently numbered by
the contractor at his own cost for which he shall have no extra claim to the department on this
account.

2.3 Sausages Works:-Sausage works may be of different shapes like rectangular, square or circular type

of various sizes depending on the site condition. The fill materials inside the sausage crate may be
either by picked jhama /1st class kiln burnt bricks or with stone boulders, as mentioned in the
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drawing. For launching sausages from bank, rate is inclusive of making ramps and supply of all
equipments including carriage within a lead of 60 metre and all lifts complete.

2.3.1 Sausage cage made with boulders or lump aggregates etc.: The boulders shall be filled inside
the sausage in well packed & perfectly dressed condition. Sausage shall be made with 8 SWG /10
SWG G.I. wire of square mesh size 125 mm x 125 mm wire netting or square mesh size 150mm
x150mm wire netting as per requirements with a minimum lapping of 150 mm as directed by the
Engineer —in-charge. The ends of the sausage shall be properly closed with end pieces sewing with
10 SWG/12 SWG G.I. wire as per direction including inter twisting the free ends, tying the face of
the sausage by double ply wire at an interval of 0.60 metre longitudinally and laterally. The sub-
grade shall be prepared before laying the sausage and the laying shall be done in stagnant or
flowing water upto 0.30 metre depth. The wire netting shall be held straight before placing the
boulders. The rate is inclusive the cost of required wire netting, binding wires etc. carriage upto site
and all the labour charges required for making, sewing etc. the sausage cage including filling with
boulders or lump aggregates in the same as per direction of Engineer-in -charge. The lump
aggregates constitute any type of solid aggregates like singles, sprawls, cobbles, brick bats, brick
ballasts, stone metal, sand etc. filled in bags suitably placed inside the sausage crates as per
direction of the Engineer -in-charge. The cost of boulders or lump aggregates including it’s carriage
upto site will be paid separately. The cost of end pieces of wire netting will also be paid extra as
separate item.

2.4 Installing geo textiles:

2.4.1 Site Preparation:-Clear and grade the installation area. Before installation of the
geotextile, the site must be cleared of large and sharp stones, tree stumps or any other objects that
could damage the geotextile. Cut trees and shrubs flush with the sub grade. Removal of topsoil and
vegetation mat is not necessary, but is recommended where practical. Excessively soft spots or
voids may be unsuitable for geotextile installation. Fill these areas with select material and
compact prior to geotextile installation. The problem area may be enhanced by using a geotextile
at bottom of the excavation prior to backfilling. If heavy construction equipment is used, driving on
the geotextile must be avoided.

2.4.2 Deployment of the Geotextile:- Unroll the geotextile on the prepared sub grade in the
direction of construction traffic. Hold the geotextile in place with pins, staples, fill material or rocks.
Adjacent rolls shall overlap in the direction of the construction. Depending on the strength of the
sub grade, the overlaps may have to be sewn.

2.4.3 Placement of the Aggregate:- Place the aggregate over firm subgrades by back dumping
aggregate onto the geotextile and then spreading it with a grader. For weaker subgrades, dump
onto previously placed aggregate and then spread the aggregate onto the geotextile. On weaker
subgrades, a sufficient layer of aggregate must be maintained beneath all equipment while
dumping and spreading to minimize the potential of localized subgrade failure. Avoid traffic directly
on the geotextile. When using construction equipment on the aggregate, try to avoid any sudden
stops, starts or sharp turns. Maintain a minimum lift thickness of 15 cm except in cases of low
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volume roads. Compact the aggregate to the specified density using a drum roller. Fill any ruts with
additional aggregate and compact as specified. In addition to the application and function to be
covered by the geotextile, it is important to consider the following: Before installation, check if the
packing foil is complete. If not, check the geotextile roll for damage due to UV radiation or
mechanical impacts. Before installation of the geotextile, the site must be cleared of large and
sharp stones,tree stumps or any other objects that could damage the geotextile.Secure the
geotextile from wind forces, for example by placing small bags with sand on the fabric to hold it in
place.If heavy construction equipment is used, driving on the geotextile must be avoided. If several
rolls of geotextile are used for the installation, joint overlaps shall be made correctly either by
sewing or by using adequate overlaps, depending on the application and soil conditions Prior to
covering, the geotextiles must be inspected to ensure that the geotextile has not been damaged
during installation.

2.4.4 Joints and overlaps:-In installations where more than one roll of geotextile is used, the
joint overlaps shall be made either by sewing or by using adequate overlaps. The requirements to
the joints depend on the application and soil conditions in question. The larger the deformations
which can be expected, the greater the requirements for the overlap. The table given below can be
used as a guideline. The requirements are specified for typical road applications. For larger
hydraulic structures, the minimum overlap shall never be below 500 mm and is often required to
be minimum 1 metre.

Sewing is a good alternative to overlapping, especially when the required overlaps are quite
large, for example close to and above 1 m. Sewing can be carried out using different types of
threads and seams. It is therefore important that the quality of the seam. This is typically done by
testing the seam according to EN I1SO 10321 “Geosynthetics - Tensile test for joints/seams by wide-
width strip method”.

2.4.5 Geo Bags:-The geo-textile bags of different size will be manufactured using the
Polypropylene UV stabilized needle punched non woven Geo-textile having requisite properties.
The two long end will be double chain stitched with polypropylene or equivalent yarn. The material
will be supplied at site as desired by the Engineer-in charge with the required test report as asked
by the Engineer-in-charge.

2.4.6 Composite Geo Bags:- The composite geo-textile bags of different size will be
manufactured from Polypropylene UV Stabilized Woven Geo-synthetic material and Polypropylene
UV stabilized needle punched P Pnon woven Geo-textile material having requisite properties. The
woven geo-textile will be used as outer layer and the non-woven geo-textile will be used as inner
liner. Initially the two types of sheet of required dimension has been laid one above another and
stitched together. Then this composite material will form a bag by stitching the two long end by
double chain stitch with polypropylene or equivalent yarn. The material will be supplied at site or
as desired by the Engineer-in-charge with the required test report as asked by the Engineer-in-
charge.
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2.4.7 Specification of non-woven geotextile as filter material and to be used in Geobags”

SL No Test Parameters Unit Test Method Permissible
Value
1 Weight Gsm ASTM D 5261 300
2 Tensile Strength KN/m ASTM D 4595 17
3 Elongation % ASTM D 4595 > 60
4 Grab Tensile Strength N ASTM D 4632 1050
5 Grab Tensile Elongation % ASTM D 4632 > 60
6 Trapezoidal Tearing N ASTM D 4533 425
Strength
7 CBR Puncture Strength N N ASTM D 6241 3100
8 Thickness MM ASTM D 5199 2.0
9 Flow water rate - 5 cm Lit/m2/Se ASTM D 4491 55
head o
10 AOS mm ASTM D 4751 0.015
11 U.V. Resistance after 150 | % strength ASTM D 4355 >=75
hrs retained

2.4.8 Sampling and Testing: - Geotextiles must be tested by the Client / Engineer-in-charge at
accredited or well equipped laboratories (e.g. BITRA, CIPET, Jadavpur University, etc.) having all
testing facilities prescribed above. Cost of such testing, deemed to be 3rd Party Testing would have
to be borne by the Engineer -in-charge and the responsibility of taking samples, and sending to
laboratories shall entirely be vested on him, for which necessary provision for cost shall be made in
the estimate, but may not be included in the BoQ of contract. This apart, the contractor also shall
furnish Manufacturer’s Test Certificates (MTC) from either own laboratory of from accredited
laboratories stated above. No payment shall be released without MTC and full payment shall not
be released until results of 3rd Party Testing are made available. In case of non compliance of the
results of 3rd Party Testing with the specified parameters, the Engineer-in-charge shall make
payment at reduced rate on pro-rata basis as stated below.

Criteria Reduced rate of payment

SI.1 to SI.7 @ 10% (for each criterion)

SI.8 @ 50%
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The sampling and testing frequency must be in accordance with the following:

samples
the

Batch or order size (sgm) defined as the | No. of
lot size representing
lot

Initial 10,000 sgm or part thereof (Plan |1

area of each geobag may be taken as 0.7

sqm)

Each subsequent 10,000 sgm or part |1

thereof

24.9
showing, manufacturer, month and year of manufacture, batch identification mark and any other

Identification and Storage:- The geotextile rolls / geobags must be clearly labelled

information as required by the law in force.
Geotextiles must be stored under protective cover or wrapped with a waterproof, opaque UV
protective sheeting to avoid any UV damage prior to installation.
Geotextiles must not be stored directly on the ground or in any manner in which they may be
affected by heat. The method of storage must be in accordance with the recommendations set by
the manufacturer.”

2.5 Specification of High Density Polyethylene (HDPE) Woven Bags

Sl Property Unit Method Expected value
No. Test
1 Length cm IS 14252 84 +2
2 Width cm IS 14252 38-1
3 Ends per dm and Picks per dm IS 14252 40+/-1
4 Mass of sack (without tying cord) gm IS 1964 55+/-2
5 Average Breaking Strength of fabric, Min N(kgf) IS 1969 750(76)+6
(Ravelled strip method,325mm x 70mm),
Warpway / Weftway
6 Average breaking strength of bottom seam, | N(kgf) IS 9030 314(32)
Min (Ravelled Strip method)
7 Elongation at break of fabric (Ravelled Strip % IS 1969 20
method), bothways
8 Average breaking strength at break of UV % IS 14252 50
stabilized HDPE fabric after been exposed
to UV radiation and weathering (after 192
hours),Min
9 Ash content, Max % IS 14252 2.20
Note :- The mass of the sack is based on fabrics weighing 75 gsm; 1N=0.102kgf (approx.)
Width after raveling = 50 mm, Gauge length = 200 mm.
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2.6.1 Sampling and Testing:-
Sampling and testing of the HDPE woven bags shall be in accordance with relevant provision of
IS: 14252:2015 or other Codes mentioned in that Code.
2.6.2 Printing Packaging and Marking:-
Printing, packaging and marking shall be in accordance with the provision of Clause 5 of 15:14252:2015.
Each bag shall carry the following:
(a) Manufacturer’s name and logo
(b) BIS Standard Mark
(c) Manufacturer’s BIS License Number
(d) Month of manufacture.”
No bag shall be accepted without the above information

2.6 Properties of the material of the Polypropylene Rope Gabion:

Properties Limits Properties Limits
Weights 40 gm/ metre or more
Tensile strength a) 9mm dia rope, Breaking strength>= 1560 Kg
b) Punching shear:- 6000 Kg to be tested as per IS: 7071
Construction of Net Interlaced at the intersection of ropes

Abrasion Resistance Residual breaking strength of at least 85% of the stipulated rope
strength at the end of 1000 cycles, when

Thermal Stability The rope tested as per IS: 7071 shall have a residual
strength of 90%
U V Resistance More than 80% strength retention after 500 hours of

outdoor weathering as per ASTM D 4355

Testing and compliance procedures, conforming to relevant IS / ASTM Code, with the
frequency of sample as may be agreed upon between the Engineer -in-charge and the Contractor or as
may be prescribed in the relevant codal provision. Linkage between 3rd party testing and payment, in a
manner similar to the provision of Para 2.7.9.1, may be established, before invitation of tender.”
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Annexure-1
BANK GUARANTEE FOR CONTRACT PERFORMANCE GUARANTEE
(To be stamped in accordance with Stamp Act)

Ref. No. Bank Guarantee No.

Date

To

The Chief Engineer,

Solar Power Generation Department

Data Centre Complex, 3rd floor, Action Area |,
Newtown, Rajarhat, Kolkata- 700156
e-mail:cesolar@wbsedcl.in

Dear Sir,

In consideration of West Bengal State Electricity Distribution Company Limited (hereinafter referred
to as WBSEBDCL) which expression shall unless repugnant to the context or meaning thereof include its
successors, administrators and assigns having awarded to M/s. with its
Registered/Head office at (hereinafter referred to as the Contractor) which

expression shall unless repugnant to the context or meaning thereof, include its successors, administrators,
executors and assigns, a Contract by issue of Order No. dated for

(Name of work) and the Contractor having agreed to provide a

Contract Performance Guarantee for the faithful performance of the entire contact to 10 (ten) % (percent) of
the value of the Contract to WBSEDCL, we (Name and Address of Bank) having the
Head Office at hereinafter referred to as the ‘Bank’) which expression shall,

unless repugnant to the context or meaning thereof include its successors, administrators, executors and
assigns do hereby guarantee and undertake to pay WBSEDCL on demand any and all money payable by the
Contract to the extent of as aforesaid at any time upto (day/month/year)

with a further claim period of 3 (three) months beyond this date or extended date whichever is later without
any demur, reservation, contest recourse or protest and or without any reference to the Contractor. Any such
demand made by WBSEDCL on the Bank shall be conclusive and binding notwithstanding any difference
between WBSEDCL and the Contractor or any dispute pending before any Court, Tribunal or any other
Authority. The Bank undertakes not to revoke this guarantee during its currency without previous consent of
WBSEDCL and further agrees that the guarantee herein contained shall continue to be enforceable till the
WBSEDCL discharges this guarantee.

WBSEDCL shall have the liberty without affecting in any way the liability of the Bank under this
guarantee from time to time extend the time for performance of the Contract by the Contractor. WBSEDCL
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shall have the fullest liberty, without affecting this guarantee to postpone from time to time the exercise of
any powers vested in them or of any right which they might have against Contractor and to exercise the same
any time and any manner, and either to enforce or to forbear to enforce any covenants, contained or implied
in the Contract between WBSEDCL of its liberty with reference to the matters aforesaid or any of them or by
reasons or any other acts of omission or commission on the part of WBSEDCL or any other indulgence shown
by WBSEDCL by any other matter or thing whatsoever which under the law would but for this provisions have
the effect of relieving the Bank.

The Bank also agrees that WBSEDCL at its option shall be entitled to enforce this guarantee against the
Bank as a Principal debtor, in the First instance without proceeding may have in relation to Contractor’s
liabilities.

Notwithstanding anything contain herein above our liability under this guarantee is restricted to
and shall remain in force upto and including with a further claim period of 3

(three) months beyond this date or extended date whichever is later and shall be extended from time to time
for such period, as may be desired by the Contractor on whose behalf this guarantee has been given.

All rights of the WBSEDCL under this guarantee shall be forfeited and the Bank shall be relieved and
discharged from all liabilities there under unless WBSEDCL brings any suit or section to enforce a claim under
this guarantee against the Bank within six months from the above mentioned date or from the extended date.

Dated this day of
at
Witness:
(Signature) (Signature)
(Name) (Name)
(Designation with Bank)
(Official address) Attorney as per power of Attorney
Stamp:
Dated:
No.
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Annexure-2
BANK GUARANTEE FOR ADDITIONAL PERFORMANCE SECURITYDEPOSIT

To

The Chief Engineer,

Solar Power Generation Department

Data Centre Complex, 3rd floor, Action Area |,
Newtown, Rajarhat, Kolkata- 700156
e-mail:cesolar@whbsedcl.in

WHEREAS ...ttt et st st e e r e et st etesn e (Name and address of the Contractor)
(hereafter called "the Contractor”) has submitted a tender, in pursuance of your Tender Notice No.
............................................... Dated to execute
......................................................................................................... (Name of work) (hereinafter called "the
Contract").

AND WHEREAS it was stipulated in the conditions of the said Tender Notice that the Contractor shall furnish
you a Bank Guarantee by a Scheduled Bank for a sum amounting to 10% (ten percent) of the bid value of the
Contractorfor ‘ADDITIONAL PERFORMANCE SECURITY’ before issuance of the order for compliance with his
obligation in accordance with the Contract.

NOW WHEREAS WE ..ot ene e eve st sve e sae s (Name of the Bank and branch) have agreed to give the
Contractor such a Bank Guarantee.

NOW THEREFORE WE ....uocvrvrerectriiiee et (Name of the Bank and branch) hereby affirm that we
are the Guarantor and responsible to you on behalf of the Contractor, upto a total of Rs. ............. (amount of
BUATANTEE) ceviicieeieeieeee st ettt st et sve s e s ss et e s aes e s s (In words).We undertake to pay you, upon your
first written demand and without cavil of argument, a sum within the limits of Rs. ............ (@amount of

guarantee) as aforesaid without your needing to prove or to show grounds or reasons for your demand for the
sum specified therein.

WE e (Name of the Bank and branch) hereby waive the necessity of your
demanding the said debt from the contractor before presenting us with the demand.

WE ottt e (Name of the Bank and branch) further agree to pay to you any money so
demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any court or Tribunal............cocvvveeeennns the present absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for payment there under
and the contractor(s) shall have no claim against us for making such payment.
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WE e e e (Name of the Bank and branch) further agree that no change or
addition to or other modification of the terms of the Contract or of the works to be performed there under or
of any of the Contract documents which may be made between you and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or
modification.

WE ottt s (Name of the Bank and branch) lastly undertake not to revoke this
guarantee except with the previous consent of you in writing.

This Guarantee shall be valid upto....................e. It come into force with immediate effect and shall remain in
force and valid for a period upto the time of completion of the work under the stated contract plus claim
period of 3 (three) months for the Bank Guarantee. Notwithstanding anything mentioned above our liability

against this guarantee is restricted to RS (Rupees
............................................................................................. ) and unless a claim in writing is lodged with us within the
validity period i.e. Upto ....ccceveveeeennns of his guarantee, all our liabilities under this guarantee shall cease to
exist.

Signed and sealed this ........... day of cvee at

SIGNED, SEALED AND DELIVERED by

For and on behalf of the BANK

(Signature)

(Name)

(Designation)

(Code Number)

(Address)
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NOTES: (1) The bank guarantee should contain the name designation and code number of the officer(s) signing

the guarantee.

The address, telephone number and other details of the Head Office of the Bank as well as of issuing Branch

should be mentioned on the covering letter of issuing Branch.
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Annexure-3
INDEMNITY BOND
(To be executed on a Rs.100/- Non judicial Stamp Paper)

BY THE PRESENT INDEMNITY BOND EXECUTED by me / us on this ................ Day of ........... 20..., |/We having
Registered Office / residing at .......ccccveeeeeeriveieeieece e

(herein after called “OBLIGOR / OBLIGORS” which expression shall mean and includes my / our successors
legal representatives, assigns) do hereby binds myself /ourselves and also our company / firm
....................................................... after having the power to bind so with the promise and undertaking in favour
of the West Bengal State Electricity Distribution Company Limited, a government company within the meaning
of Sec.617 of the Indian Company’s act having registered office at Vidyut Bhavan, Block-DJ, Sector-Il, Salt Lake
City. Kolkata — 700091 (hereinafter called as OBLIGEE, which expression shall mean and include it’s legal
representative, administrators assigns.

Whereas OBLIGOR / OBLIGORS has / have been awarded to execute the job/works under letter no.
................. dt. ...... issued by the OBLIGEE after having observing necessary formalities, the details of which is
described in the schedule given hereunder as per letter mentioned herein-above and whereas the said job /
works will be / likely to be done in places covered under Employees’ State Insurance Act (ESI) and / or the
Workmen Compensation Act (W.C. Act) and / or other laws relating to the Labour Management and Welfare.

And whereas according to the condition of the contract the OBLIGOR / OBLIGORS is/are under obligation
to execute this Indemnity Bond before the commencement of actual execution and OBLIGOR / OBLIGORS
is/are aware that unless this Indemnity Bond is executed in accordance with the condition of contract before
the actual execution in accordance with law the OBLIGEE shall have the power to deem that actual work has
been started within the meaning of the contract before the execution of this Indemnity Bond.

Now this indenture witnesses that | / we the OBLIGOR / OBLIGORS do hereby undertake:-

1. THAT the OBLIGEE shall not be held responsible for any type of accident which may take place during
the course of work undertaken by the OBLIGOR / OBLIGORS.

2. THAT the OBLIGOR / OBLIGORS will take/adopt all safety norms in respect of each and every workmen
labour personnel according to the rules or to the satisfaction of the OBLIGEE in all cases.

3. THAT the OBLIGOR / OBLIGORS undertakes/undertake to engage only those labour worker or any
other personnel whether skilled or unskilled or any other person whether in technical management or
non-managerial or any other capacity in the area covered under Employee’ State Insurance Act who
has/have insurance coverage within the meaning of Employees’ State Insurance Act and further
undertakes not to engage any person in the area covered under Employees State Insurance Act., who
does / do not has / have insurance coverage within the meaning of Employees’ State Insurance Act.
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That the OBLIGOR / OBLIGORS further undertakes/undertake to engage only those labour, worker, or
any other personnel, whether skilled or unskilled, whether in technical, managerial or non-managerial
or any other capacity in the area not covered under Employees’ State Insurance Act, who has life
insurance for the sum assured equivalent to the amount of Compensation under the Employees
Compensation Act in case of accidental death or inquiry and such insurance has been effected by the
OBLIGOR / OBLIGORS.

THAT the OBLIGOR / OBLIGORS undertakes / undertake to indemnify and keep harmless the OBLIGEE
from all claims, action, proceedings and of risk, damage, danger to any person whether belonging to /
or not belonging to OBLIGOR / OBLIGORS.

THAT the OBLIGOR / OBLIGORS shall keep harmless the OBLIGEE from all claims, compensation,
damages, any proceedings in respect of any of its employee / workmen under the Workmen
Compensation Act. Act or any other laws for the time being in force.

THAT, if during the course of execution of work as stated in the letter mentioned hereinabove issued
by the OBLIGEE, it is found that the OBLIGOR / OBLIGORS has/have not complied with
guidelines/formalities within the meaning of Employees’ State Insurance Act or Workmen
Compensation Act or any other laws relating to the Labour Welfare for the time being in force, and
also has not observed the safety norms in accordance with the law to the satisfaction of the OBLIGEE,
the OBLIGEE shall have the right to stop the execution of work / job and the period of such stoppage
shall continue till adequate safety and other compliance mentioned hereinabove under the labour
welfare legislation have been observed and such period of stoppage shall not be taken into account for
the calculation of the total period of completion of work for which the OBLIGOR / OBLIGORS is
responsible to complete the work / job and it will be deemed that discontinuance was due to default of
OBLIGOR / OBLIGORS.

THAT, if at any time, due to exigency, the OBLIGEE i.e. the West Bengal State Electricity Distribution
Company Limited, as the Principal Employer, becomes liable to pay any such compensation mentioned
hereinabove, whether on failure of the OBLIGOR / OBLIGORS or for any other reason, the OBLIGEE
shall have the right to recover the said amount from any amount receivable by OBLIGOR / OBLIGORS or
any bank guarantee deposited or anything payable whether in connection with this contract or other
contract by the OBLIGEE to the OBLIGOR / OBLIGORS.

THAT the OBLIGOR / OBLIGATOR is / are aware and accept that for the persistent or repeated violation

of any condition mentioned in this Indemnity Bond, the OBLIGEE shall have right to terminate the
contract of work issued by the OBLIGEE to OBLIGOR / OBLIGATOR.
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SIGNED AND DELIVERED

BY THE OBLIGOR / OBLIGORS

Signature | e e

WITNESS:

1) Name, Designation

Signature

2) Name, Designation

Signature

Page 57 of 68




Annexure-4
CONTRACT AGREEMENT
(To be executed on a Rs.100/- Non judicial Stamp Paper)

ARTICLES OF AGREEMENT MADE this ...ccccovevvveeveeceeevecee e, day Of e, in the year ..............
between WEST BENGAL STATE ELECTRICITY DISTRIBUTION COMPANY LIMITED (WBSEDCL), a statutory body
constituted by the Govt. of West Bengal having its Head Office at “Vidyut Bhavan”, Block-DJ, Sector-Il, Salt
Lake City, Kolkata-700091, hereinafter referred to as the “Company” (which expression shall unless
excluded by or repugnant to the context be deemed to include its successors and assigns) of the ONE PART.

AND e e e s et e et e e eeaae e hereinafter referred to as the “Contractor”
(which expression shall unless excluded by or repugnant to the context be deemed to include its heirs,
executors, administrators, representatives and permitted assigns) of the OTHER PART.

WHEREAS the Company invited tender vide Tender NOtICE NO......ccccviriririniriieiieiie s e
(ANNEXEA NEIETO) FOr oot et r s sbessseeseesbenbeesessensesreeas ",

AND WHEREAS in pursuance of such invitation for tenders the Contractor submitted a tender vide no.
............................ dt ............ the Techno-commercial part of which was opened on ........... and the Price bid
was opened on .............. (The tender offer is in custody of the Company at present).

AND WHEREAS AFTER consideration of the tender submitted by the Contractor, with clarification(s), the
Company accepted the said tender submitted by the Contractor and placed Letter of Award no.

NOW THERFORE, The Company and the Contractor agree as follows:

1. The Contractor agrees to undertake the Work of “ ... e " as per Letter of
Award/Order NO. .occcveeeeeeeeeee e (o | TR referred to above.
2. The Company agrees to pay the contractor as per the Letter of Award NO .....cccvvvviivnivnncncnnens dt

................. referred to above.

3. Both the Contractor and the Company agree that for the purpose of jurisdiction of court in regard to any
dispute arising out of this agreement, this agreement shall be deemed to have been executed within the
jurisdiction of the original side of the High Court, Kolkata.

IN WITNESS WHEREOF the parties have hereunder affixed their signature, on the day, the month and year
written as above.

SIGNED, SEALED AND DELIVERED

Contractor Company

Page 58 of 68




Witness Witness
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Annexure-5
MANDATE FORM BY VENDOR FOR RTGS/NEFT PAYMENTS
(To Be Filled in Block Letters and Submitted in Hard Copy with Earnest Money)

. Name of the VENAOr: ... e e s

. ERP Vendor No. under WBSEDCL (If @ny): oottt ettt e

. Vendor Type: Company/Partnership/Proprietorship/Self-Help Group/HUF/Others (To be Specified)
CAAAIESS: e e b e he st b e b e bes bttt bt eheshe e beneeneneeteas

1
2
3
4
5. Telephone NO & FAX NO: ..ottt ceeebe s sreesaeeesteserbessessrsaesanesreenns
6. Mobile NO: ....coeeiic e

T E-Maili e e e e

8. PAN: < e e e

9

10. Particulars of Bank Account (One cancelled cheque is to be enclosed):

(i) Name of ACCOUNT HOIAET: ..ottt et et et et et e s
(1) BANK NAMIE: coeeeieeireceeere ettt eereeee et e sr et e s e e sbesbestesrnsss sebbesseanse s sbesbesnnsnnerens

(iii) Branch Name & AdAIESS: .....ooueeeieueeieietetierier et e ee e ete et st e e e e e e eaneas

(iv) Bank Branch Telephone NO. & ... e e

(v) Account type (Whether SB or CUrrent): ......coceeeeeuereveeerieeeeeeeeeeeeene

Vi) ACCOUNT NO. & oottt ettt e eaeetesteere e sae e s nnans

(Vii) Bank’s MICR COE: ....uovvrriericeieeereereetreeecee st e ee vt e eane v v anes

(Viil) BaANK IFS COE: w.viiiieeeeetetteteer ettt et e e et ere et e e

11. Declaration of the Vendor:
| hereby declare that the particulars given above are correct and incomplete. If the transaction is delayed or

not affected at all for reasons of incomplete and incorrect information, WBSEDCL will not be held responsible.

Date:

SIGNATURE OF THE VENDOR

N.B.: Where the cheque does not carry IFS Code, an attestation from Bank attesting the IFS Code should be

given.
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Proforma-1

Consortium Agreement
(TobeexecutedonNon-JudicialStampPaperofRs.100/-)

THIS AGREEMENT executed on this.......... day of..........Two Thousand.............. BETWEEN a Company
incorporated Under the laws of INDIA and having its Registered Office at. (Herein after called
the "PartyNo.1" which expression shall include its successors, executors and permitted assigns) and
M/Scrrirrerene a company incorporated under the laws of.......ccccceevveenene. and having its Registered Office
at........ceeeeeueeenn.. (Hereinafter called the "Party No.2" which expression shall include its successors,
executors and permitted assigns) for the purpose of making a bid and entering into a contract [herein after
called the" Contract" {in case of award)] against the Specification No........ccoconne. for......(project
name,...............of West Bengal State Electricity Distribution Company Limited, a Company incorporated
under the Companies Act of1956 having its Registered Office at Vidyut Bhavan, Block-DJ, Sector — II,
Bidhannagar, Kolkata — 700 091 (hereinafter called the "Employer").

WHEREAS the Party No.1 and Party No.2 have entered into an Agreement dated................

AND WHEREAS the Employer invited bids as per the abovementioned Specification for the design,
manufacture, supply, erection, testing and commissioning of Equipment/ Materials stipulated in the
Bidding Documents under ...... (project name) ...............

AND WHEREAS Clause 1A of NIT (documents establishing the eligibility of Bidder) forming part of the
Bidding Documents, inter-aliastipulatesthatan Undertaking of two qualified manufacturers as partners,
meeting there requirements of Qualification Criteria in Clause 1A of NIT, as applicable may bid, provided,
the Consortium fulfils all other requirements of NIT and Qualification Criteria in Clause 1A of NIT and in
such a case, the Bid Forms shall be signed by all the parties so as to legally bind them and severally liable
to perform the Contract and all obligations hereunder.

The above clause further states that the Contract performance guarantee will be as per the format
enclosed with the Bidding Documents without any restrictions or liability for either party.

AND WHERE AS the bid is being submitted to the Employer vide proposal No.......................dated by
Party/ Parties in accordance with the requirements of ClauselA of NIT (documents establishing the
Qualification of Bidder) has been signed by all the parties.

NOW THIS UNDERTAKING WITNESSETH AS UNDER:

In consideration of the above premises and agreements all the parties do hereby declare and
undertake:

1. In requirement of the award of the Contract by the Employer to the Consortium, the
Parties do hereby undertake that M/s......... the Party No.1, shall act as Lead Partner
and further declare and confirm that we the parties to the Consortium shall jointly
and severally be bound unto the Employer for the successful performance of the
Contract and shall be fully responsible for the design, manufacture, supply and
successful performance of the plant in accordance with the Contract.

2. In case of any breach or default of the said Contract by any of the party or parties to the
Consortium, the party(s) does hereby undertake to be fully responsible for the successful
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performance of the Contract and to carry out all the obligations and responsibilities under
the Contract in accordance with the requirements of the Contract.

. Further, if the Employer suffers any loss or damage on account of any breach in the
Contract or any shortfall in the performance of the equipment in meeting the
performances guaranteed as per the specification in terms of the Contract, the Party(s) of
THESE PRESENTS undertake to promptly make good such loss or damages caused to the
Employer, on its demand without any demur. It shall not be necessary or obligatory for the
Employer to proceed against Lead Partner to THESE PRESENTS before proceeding against
or dealing with the other Party(s), the Employer can proceed against any of the parties who
shall be jointly and severally liable for the performance and all other liabilities/obligations
under the Contract to the Employer.

. The financial liability of the Parties of this Deed of Undertaking to the Employer, with
respect to any of the claims arising out of the performance or non-performance of the
obligations set forth in this agreement, read in conjunction with the relevant conditions of
the Contract shall, however not be limited in any way so as to restrict or limit the liabilities
or obligations of any of the Parties of this agreement.

a. It is expressly understood and agreed between the Parties to this agreement
that the responsibilities and obligations of each of the Parties shall be as
delineated in Clause no IB5 and GP5 to this agreement. It is further
undertaken by the parties that the above sharing of responsibilities and
obligations shall not in any way be a limitation of joint and several
responsibilities of the Parties under the Contract.

b. This agreement shall be construed and interpreted in accordance with the
provisions of the Contract.

c. In case of an award of a Contract, the parties to this agreement do hereby
agree that it shall be jointly and severally responsible for furnishing a Contract
performance security in the form of Bank Guarantee from a nationalized bank
in favour of the Employer in Indian currency.

d. It is further agreed that this Bank Guarantee shall be irrevocable and shall
form an integral part of the bid and shall continue to be enforceable till the
Employer is charges the same or upon the completion of the Contract in
accordance with its provisions, whichever is earlier. It shall be effective from
the date first mentioned above for all purposes and intents.
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IN WITNESS WHEREOF, the Parties to this Deed of Undertaking have through their authorized
representatives executed these presents and affixed Common Seals of their companies, on
the day, month and year first mentioned above.

Common Seal Of ..ooceevveveveeieienes has been affixed in my/ our

Presence pursuant to Board of

Director’s Resolution dated ................ Name ..cocooevveeenes
Designation............cc........ Signature......ccceeeeeeenennee.

WITNESS:

R

IL e,

For Lead Company/ Lead Partner (Party No.-1)

For and on behalf o f M/s

(Signature of the authorized representative)
Common Seal of ..oocvevveveveeeieennes has been affixed in my/ our

Presence pursuant to Board of

Director’s Resolution dated ................ NaMe .ooeevieeeeeeee e

Designation .......ccccceeuueeee. Signature ....cocovveeeneens WITNESS :

ForPartyNo.-2

For and on behalf of M/S.eeeeeeeeeennnnen
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(Signature of the authorized representative)

e For the purpose of executing this agreement, the non-judicial stamp papers of
Rs.100/- shall be purchased on behalf of Consortium.

e The Undertaking shall be signed on all the pages by the authorised representatives of
each of the parties.

e The nomenclature of this agreement be treated as standard issued format for parties
being companies incorporated under Companies Act. 1956/2013.

But other entities like partnership firm/ LLP may also eligible for participation in the bid as
part of Consortium under relevant laws of India.
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West Bengal State Electricity Distribution Company Limited
(A Government of West Bengal Enterprise)
OFFICE OF THE CHIEF ENGINEER
SOLAR POWER GENERATION DEPARTMENT
Data Centre Complex, 3" floor, Action Area I, Newtown, Rajarhat, Kolkata- 700163
e-mail:cesolar@wbsedcl.in

Proforma-2
SPECIMENCOPY
Power Of Attorney for Lead Member Of Consortium
(To be executed on Non-Judicial Stamp Paper)

KNOW ALL MEN BY THESE PRESENTS THAT WE, the Parties whose details are given
REFEUNAET ... ..t e have formed a
Consortium under the laws of INDIA and having our Registered Office(s)/ Head
Office(s) at.ccveeeeeeeiiiieeeeeccee e (Herein after called the 'consortium' which
expression shall unless repugnant to the context or meaning there of, include its
successors, administrators and  assigns) acting through M/s

ettt eeeeeeereeeeeeereeeeeeeeeieeeeeieeeeaaeeeraaeaararaaaranaaaann Being the Lead Company or Lead Partner do

hereby constitute, nominate and appoint M/S.....cooueiiiiiiiiiieeeieecireeeee e a
Company incorporated under the [aWs Of.......cccveeieiiiiiiiiiiciie s and having
its

Registered/ Head Office at ......cccecvvveeeeevecrveeeeeeeeiireeennn as our duly constituted lawful

Attorney (hereinafter called "Attorney" or "Authorized Representative" or "Partner In-
charge") duly represented by Shri/ Ms to exercise all or any of the powers for and on
behalf of the consortium in regard to NIT NO.. .ccccccveiieiiieiiiiinnnns the bids for which
have been invited by West Bengal State Electricity Distribution Company Limited,
having its Registered Office at Vidyut Bhavan, Block-DJ, Sector — Il, Bidhannagar,
Kolkata— 700091 (herein after called the 'Employer') to undertake the following acts :

i) To submit proposal and participate in the aforesaid Bid Specification of the
Employer on behalf of the "Consortium".

ii) To negotiate with the Employer the terms and conditions for award of the
Contract pursuant to the aforesaid Bid and to sign the Contract with the
Employer for and on behalf of the " Consortium".

iii) To do any other actor submit any document related to the above.

iv) To receive, accept and execute the Contract for and on behalf of the
"Consortium".

It is clearly understood that the Lead Company/Lead Partner shall ensure
performance of the Contract(s) and if one or more Partner fail to perform their
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West Bengal State Electricity Distribution Company Limited
(A Government of West Bengal Enterprise)
OFFICE OF THE CHIEF ENGINEER
SOLAR POWER GENERATION DEPARTMENT
Data Centre Complex, 3" floor, Action Area I, Newtown, Rajarhat, Kolkata- 700163
e-mail:cesolar@wbsedcl.in

respective portions of the Contract(s), the same shall be deemed to be a default
by all the Parties.

It is expressly understood that this Power of Attorney shall remain valid binding
and irrevocable till completion of the Defect Liability Period in terms of the
Contract.

The Consortium hereby agrees and undertake storatify and confirm all the
whatsoever the said Attorney/ Authorized Representatives/ Partner in-charge quotes

in the bid, negotiates and signs the Contract with the Employer and/ or
proposes to act on behalf

Of the Consortium by virtue of this Power of Attorney and the same shall bind the
Consortium as if done by itself.

IN WITNESS THERE OF the Partners Constituting the Consortium as a foresaid have
executed these presents on this........... day of ..cccvveeennnen. under  the Common
Seal(s) of

Their Companies.

For and on behalf of the Parties of Consortium

The Common Seal of the above Partners of the
Consortium: The Common Seal has been affixed there unto in

the presence of: WITNESS
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West Bengal State Electricity Distribution Company Limited
(A Government of West Bengal Enterprise)
OFFICE OF THE CHIEF ENGINEER
SOLAR POWER GENERATION DEPARTMENT
Data Centre Complex, 3" floor, Action Area I, Newtown, Rajarhat, Kolkata- 700163
e-mail:cesolar@wbsedcl.in

Note:

DesigNatioN.....ccccvuvvviriiiiiiirreeree e

Occupation........eeeeeeeeeceecicrinreirnrrenrreeeeenes

ForthepurposeofexecutingtheAgreement,thenon-judicialstamppapersof
appropriate value shall be purchased on behalf of Consortium.

The Agreement shall be signed on all the pages by the authorized representatives
of each of the parties.
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West Bengal State Electricity Distribution Company Limited
(A Government of West Bengal Enterprise)
OFFICE OF THE CHIEF ENGINEER
SOLAR POWER GENERATION DEPARTMENT
Data Centre Complex, 3" floor, Action Area I, Newtown, Rajarhat, Kolkata- 700163
e-mail:cesolar@wbsedcl.in

PROFORMA FOR EVIDENCE OF ACCESS TO OR AVAILABI :
CREDIT / FACILITIES (TO BE GIVEN BY BANKER OF BIDI;.IETRY) =

BANK CERTIFICATE

Thisis to certify that M/s ..

RS R R R S8 TN s i R FUL
ADDRESS) - who are submitting their Bidto ... ogéinstLi:Q‘N:E G
specification'vide Ref. No.............ccccoove and date . ' ?nder
customer for the past .........ooovvivi L. years. >our

fTheir ﬁnancicl tfransactions with our bank have been satisfactory. They enjoy the
c;;:ow:ng fund l?_qsed 'c:nd non fund based limits including guarantees , L/C and
other credit facilities with us against which the extent of utilization as on date is also

indicated below:

BNO. TYPE OF FACILITY SANCTIONED LIMIT AS ON UTILIZATION AS
DATE ON DATE............
| |FUND BASED
| [NON_FUND BRsED
This letter is issued at the réques’r of
M/Seiiiiinninninnnnn, e N
Sd/-
Name of Bank................oooo o :
Name of authorized Signatory.......cu......
Designation ........
Phone Now..ouuuveereneie
Address

' SEAL OF THE BANK




