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SECTION - I 
 

NOTICE INVITING e-TENDER 
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SECTION – II 
 

INVITATION OF BID 
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1. SCOPE OF WORK: 
 
The scope of work includes Design, Supply & Installation of 22 numbers of 11 KV feeders by 
bifurcating existing feeders and augmentation of conductors of 19 numbers of existing 11 KV 
feeders under Barasat, Barrackpore, Basirhat, Baduria, Bongaon, Habra and Naihati Division 
of North 24 Parganas Region as per approved drawing of WBSEDCL, maintaining relevant 
standards & specifications and as per instruction of site engineer or any competent authority 
of WBSEDCL as follows: 
 
Electrical 
 
(a) Supply of ACSR Conductors, insulators, fabricated and general fittings, earth sets, stay 

sets, Switchgear Panels and various other electrical equipment and fittings as per BOQ 
and Technical Specifications of WBSEDCL. 

(b) Dismantling of existing ACSR conductors along with hardware fittings and insulators from 
existing poles / structures. 

(c) Stringing & Sagging of new ACSR Conductors on Rail Pole / Joist Pole / Double Pole / 9m 
or 8m PCC Pole / Structure with jointing, jumpering etc. along with fabrication and 
installation of fittings with supply of all required accessories and sundry materials. 

(d) Laying of 11 KV 3Cx300 sq.mm. UG cable through open – cut and micro-tunneling 
method with allied works including supply of jointing materials and jointing / end 
termination of cables in various site conditions. 

(e) Installation of 11 KV Switchgear panels of various configurations, connection and 
termination with existing or newly laid cables, earthing etc. at 33/11 KV Substation. 

(f) Loading, unloading and transportation of construction materials, poles, fabricated 
structures, electrical equipment, transformer and cable drums etc. from any store of 
WBSEDCL or premises of manufacturer / supplier to the site of works or vice versa as per 
instruction of site engineer or any competent authority of WBSEDCL. 

 
Generally the works should conform to WBSEDCL’s General Conditions of Contract, Standard 
Specifications (IS or IEC or any other standards as may be applicable), Technical Specifications 
of WBSEDCL and approved drawings of WBSEDCL or REC satisfying relevant provisions of IS 
and Central Electricity Authority (Measures relating to Safety and Electric Supply) Regulations, 
2023, as amended and any other applicable rules, regulations, standards, specifications, 
notifications etc. 
 
The quantity of works may vary within the range of +/- 25%, as may be necessary depending on 
the requirements at site and will be communicated to the vendor at any stage before or after 
the commencement of works by the Controlling Officer / Site Engineer. 

 
For detailed scope of works refer to Section VII - Schedule of Works and Section VIII – Technical 
Specifications and Drawings of this tender. 
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2. ELIGIBILITY CRITERIA FOR PARTICIPATION IN THE TENDER: 
 

2.1. Technical Eligibility Criteria 
 

The bidders must be bonafide, experienced & resourceful contractors having credential for 
successfully completing similar nature of works in last 7 (seven) years as prime electrical 
contractor (having supervisor for the particular voltage level or higher) under the authority 
of Government, Semi-Government, Government Undertaking Organizations, Government 
Enterprises or any Government Power Utility. 
 
For the purpose of satisfaction of technical requirement, similar nature of works refers to 
Project(s) executed in sectors below: 
 
 Electrical Distribution sector  
 
In above sectors, type of construction works undertaken should be of the nature as follows: 
 
 11 KV or higher voltage class with ACSR Conductors in Overhead system 
 11 KV or higher voltage class in Underground system through micro – tunneling method 
 Installation of 11 KV switchgears and other electrical equipment at 33/11 KV Substation 

 
2.2. Financial Eligibility Criteria 

 
Documents of Credential in the form of successful work completion certificate / 
performance certificate containing the official memo. number & date, order number, actual 
date of completion and final executed value of work with other relevant information along 
with copy of Final Order and/or Payment Certificate of executing similar nature of works of 
Govt., Semi Govt., Govt. undertaking Organizations, Govt. Enterprises or any Government 
Power Utility in last 7 (seven) years of not less than 
 
3 nos. works (similar nature of works) costing not less than 40% of the estimated cost  
or 
2 nos. works (similar nature of works) costing not less than 50% of the estimated cost  
or 
1 nos. works (similar nature of works) costing not less than 80% of the estimated cost. 

 
2.3. Commercial Eligibility Criteria 
 
a) Annual Audited Financial Report for last 3 (three) years to be submitted for verification in 

respect of bidders for whom Audit of Accounts is mandatory.  For whom Audit of Accounts 
is not mandatory, they shall submit copy of Income Tax Returns along with related 
enclosures (Form 3CA and Form 3CB) for last 3 years. 

b) Average annual turnover during last 3 years shall not be less than 30% of the estimated 
cost. 

c) Working capital in the year preceding the year of bid submission shall not be less than 
30%. 

d) In case documents certifying credit facility from a scheduled bank is submitted, the 
requirement given in clause (c) above shall be judged by adding available credit facility and 
working capital taken together. 
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3. OTHER STATUTORY REQUIREMENTS 
 
The bidder shall furnish the following documents: 
(a) Valid G.S.T. registration certificate with latest return 
(b) Professional tax (P.T.) deposit challan for last month 
(c) E.P.F. registration certificate & challan for last month 
(d) E.S.I. registration certificate & challan for last month (if applicable) 
(e) PAN card 
(f) Income Tax Acknowledgement / Return for last 3 (three) financial years 
(g) Self-attested copy of Electrical Contractor’s License with validity in the name of bidder 
(h) Self-attested copy of Electrical Supervisor’s Certificate of competency issued by the Licensing 

Board, Government of West Bengal / India of appropriate voltage class 
(i) WBSEDCL’s Certificate of Enlistment, if applicable 
(j) Trade License in respect of the prospective Bidder, Proprietorship Firm (Valid Trade License), 

Partnership Firm (Partnership Deed, Valid Trade License), Limited Company (Incorporation 
certificate i.e. MOA and AOA, Valid Trade License), Co-operative Society (Society Registration 
copy, Valid Trade License). (Civil and Electrical) 
N.B: Any MOU / Temporary Agreement / Joint Ventures / Consortium / Any other 
arrangement to constitute an Entity having no statutory Registration Certificates (Non-
Permanent Establishment) beyond the above - mentioned entities for the purpose of applying 
as prospective bidder will not be considered as valid document. 

(k) Information regarding any past and current litigation with WBSEDCL / WBSETCL / 
Government / PSU in which the bidder is involved as the party concerned and disputed 
amount. 

(l) Reports on the financial standing reflecting solvency of bidder (company / firm) as certified 
by bankers, audited annual reports on accounts with auditor’s certificate, Tax audit report 
for last three financial years, as applicable. 

(m) Declaration in formats as annexed with tender document. 
 

4. The prospective Bidders or any of their constituent partners shall neither have abandoned or 
neither withdrawn from any work nor any of their contract has been rescinded during the last 5 
(five) years. Such abandonment or rescinding of work will be considered as disqualification 
towards eligibility. A declaration in this respect has to be furnished by the prospective bidders. 
 

5. Any bidder against whom FIR / Complaint is lodged with Police by WBSEDCL shall not be eligible 
to participate in the bidding process. 
 

6. WBSEDCL reserves its right to take decision to protect its financial interest. The provisions of 
Purchase Policy along with the Civil Works Policy of WBSEDCL with subsequent amendment will 
be applicable. 

 
7. If the offer is submitted without or with inadequate Earnest Money, the bid will not be opened. 

In case of incomplete offer, the tender will be liable for rejection and Earnest Money Deposit 
will be forfeited. 

 
8. It shall be the sole responsibility of Bidders to determine and to satisfy themselves by such 

means as they consider necessary or desirable for all matters pertaining to this contract 
including, in particular, all factors that may affect the cost, duration and execution of the work. 

 
9. Any evidence of unfair Trade Practices including over charging, price fixing, cartelisation etc. as 

defined in various statutes, will automatically disqualify the bidders. 
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10. WBSEDCL is not bound to accept the lowest bid and reserves the right to cancel any or all the 

bids unilaterally. 
 
11. Other information as well as terms and conditions, which are not covered above, will be 

available in Instructions to Bidders, General Conditions of Contract and General Instructions 
sections of this tender along with the Revised Purchase Policy and Civil Works Policy and 
standing Circulars / Office Orders / Notifications of WBSEDCL or Government of West Bengal. 

 
12. Price Bid of a bidder will be considered only if his Techno - Commercial Bid is found acceptable 

by WBSEDCL. Decision of WBSEDCL will be final, absolute and binding in this respect. The list of 
techno - commercially qualified bidders will be displayed online in due course. 

 
13. Conditional / Incomplete tender will not be accepted under any circumstances. 

 
14. The bidder is expected to examine carefully all instructions, conditions, forms, schedules, terms, 

annexure, technical specifications and drawings of the bidding document. Bids determined to 
be not substantially responsive to the requirement of the bidding document may lead to 
rejection. 

 
15. The Bidder at his own responsibility and risk is encouraged to visit and examine the site of 

works and its surroundings and obtain all information that may be necessary for preparing the 
Bid and entering into a contract for the work as mentioned in the Notice Inviting Tender. The 
costs of visiting the site shall be at the Bidder’s own expense.  

 
16. WBSEDCL will not assume any responsibility regarding information gathered, interpretations or 

conclusions made by the bidder or regarding information, interpretation or deductions the 
bidder may derive from the data furnished by WBSEDCL . Verbal agreement or conversation 
with any officer, employee of WBSEDCL either before or after the execution of the contracts, 
shall not affect or modify any of the terms or obligations contained in the contract. 

 
17. Exemption from deposition of Earnest Money Deposit (EMD) shall not be allowed under any 

circumstances. No interest shall be payable for Earnest Money Deposit.  
 

18. The eligibility of a Bidder will be ascertained on the basis of the documents submitted by a 
Bidder in support of eligibility criteria. If any document submitted by a Bidder is either Incorrect 
/ manufactured / fabricated or false at any stage, the bid submitted will be rejected and legal 
action will be taken against the bidder as per law. 

 
19. The participating bidders may please note that the successful bidder shall have to submit an 

Indemnity Bond and an Agreement in the prescribed format before commencement of the 
work. 

 
20. WBSEDCL reserves the right to cancel the N.I.T. due to unavoidable circumstances and no claim 

in this respect will be entertained. 
 

21. The documents uploaded by the bidders shall be legible otherwise the bid will be rejected 
without any prejudice. 
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22. Bid evaluation will be conducted only on the basis of documents uploaded by the bidders within 
due date of bid submission. Under no circumstances the bidder will be given any further chance 
to upload any document (online) or submit in any other mode after opening of technical bid 
except by the decision of the tender committee. 

 
23. Successful bidder(s) shall have to mandatorily create ‘Vendor ID’ through WBSEDCL Web Portal, 

if not created earlier. 
 

24. A Bidder shall not have a conflict of interest. Any Bidders found to have a conflict of interest 
shall be disqualified. The bidder may be considered to have conflict of interest with one or more 
parties in this bidding process, if: 
(a) They have a controlling partner in common; or 
(b) They receive or have received any direct or indirect subsidy from any of them; or  
(c) They have the same legal representative for purpose of this bid; or  
(d) They have a relationship with each other, directly or through common third parties, that 

puts them in position to have access to information about or influence on the bid of 
another Bidder, or influence the decisions of the Employer regarding this bidding process; 
or  

(e) As agent /authorised representative on behalf of one or more manufacturer(s) or through 
Licensee – Licensor route, wherever permitted as per the provision of Qualification 
requirement for Bidders] or as partner in a joint venture, except for alternative offers 
permitted under Invitation to Bid. This results in disqualification of all such bids. However, 
this does not limit the participation of a Bidder as a sub-contractor in another Bid, or of a 
firm as a sub-contractor in more than one bid; or  

(f) A Bidder or any of its affiliates participated as a consultant in the preparation of the design 
or technical specification of the materials and services/works that are subject of the bid, or  

(g) The Bidder, directly or indirectly shall not be a dependent agency of the Employer.  
 
25. A pre-qualification process may be conducted prior to the bidding process or conducted during 

process of the bidding. This bidding is open only to pre - qualified Bidders. 
 

26. The Bidder shall not anticipate change in the ownership during the proposed period of work (if 
such a change is anticipated, the scope and effect thereof shall be defined). 

 
27. All plant and equipment to be supplied and installed and services carried out by the Bidder 

under the contract shall have their origin in India only. 
 

28. Materials to be returned, as applicable, to the WBSEDCL’s store in presence of the 
representative of WBSEDCL. 

 
29. No bid shall be modified / withdrawn after the deadline of bid submission. 
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SECTION – III 
 

INSTRUCTION TO BIDDERS 
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GENERAL GUIDELINES FOR e-TENDERING: 
 
(a) Registration of Contractor: 

 
Any contractor willing to take part in the process of e-Tendering will have to be enrolled & 
registered in the Government e-Procurement System, through logging on to 
www.wbtenders.gov.in (Tender Portal). The contractor will click on the link for e-Tender as 
given on the tender portal. 

 
(b) Digital Signature Certificate (DSC): 

 
Contractors willing to take part in the process of e-tendering are required to obtain Digital 
Signature Certificate (DSC) in the name of person who will sign the tender, from any 
authorized Certifying Authority (CA) under CCA, Govt. of India (viz. n-Code Solution, 
Safescrypt, e-Mudhra etc.). DSC is given as a USB e-Token. After obtaining the Digital 
Signature Certificate (DSC) from the approved Certifying Authority they are required to 
register the fact of possessing the Digital Signature Certificates through the registration 
system available in the website. 
 
The bidder can search & download NIT & bid document electronically once logging on to the 
said website using the Digital Signature Certificate. This is the only mode of collection of bid 
document. 
 

(c) Submission of Tender: 
  
 Tender is to be submitted online through the website www.wbtenders.gov.in. All the 

documents uploaded by the Tender Inviting Authority form an integral part of the Contract. 
Tenderers are required to upload all the tender documents along with the other documents, 
as asked for, in the tender, through the above website within the stipulated date and time as 
given in the Tender Notice. Tenders are to be submitted in two folders - one is Technical 
Proposal and the other is Financial Proposal. The tenderer shall carefully go through the 
documents and prepare the required documents and upload the scanned documents in 
Portable Document Format (PDF) to the portal in the designated locations of Technical Bid. 
The bidder needs to download the BOQ, fill up the BOQ in the designated Cells and upload 
the same in the designated location of Financial Bid. 

 
The documents uploaded shall be scanned for any virus or malwares etc. and digitally signed 
using the Digital Signature Certificate (DSC). Tenderers should take note of all the addendum 
/ corrigendum related to the tender and upload the latest documents as part of the tender. 

 
1. DOCUMENTS TO BE UPLOADED: 

 
Technical proposal: 
 
The Technical proposal shall contain scanned copies of the following in one cover (folder). 
 
Non Statutory / Techno - Commercial Document Cover file containing Certificates, Company 
Detail(s), Credentials and Financial Information as given in Table-I of this Clause. 

 
Note: Failure of submission of any of the above mentioned documents will render the tender 
to be rejected for both statutory & non statutory cover. 
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THE NON-STATUTORY / TECHNO - COMMERCIAL DOCUMENTS SHALL BE ARRANGED IN THE 
FOLLOWING MANNER. 

Table - I 
Sl. 

No. 
Category Name Sub-category 

Description 
Details 

01. Certificates Certificates (a) Scanned copy of Bank Guarantee (BG) along 
with the document of acknowledgement / 
payment receipt issued by the competent authority 
of WBSEDCL. 

(b) PAN Card. 
(c) Copy of Income Tax Return for last 3 (three) 

financial years. 
(d) GST Registration Certificate with latest return. 
(e) Professional Tax Clearance Certificate for the last 

month. 
(f) EPF Registration Certificate and Challan for last 

month. 
(g) E.S.I Registration Certificate and Challan for last 

month (if applicable). 
(h) Valid Electrical Contractor’s License. 
(i) Valid Supervisor’s Certificate of Competency. 
(j) WBSEDCL’s enlistment certificate, if applicable. 
(k) Declaration in formats as annexed with NIT. 
(l) Information regarding any past and current 

litigation with WBSEDCL / WBSETCL / Government / 
PSU in which the bidder is involved the party’s 
concerned and disputed amount. 

(m) Any other document(s) as mentioned in tender. 
02. Company 

Detail(s) 
Company 
Detail 

(a) Trade License No. with validity - for Proprietorship 
Firm, 
Partnership Deed, Trade License -for Partnership 
Firm,  
Incorporation certificate, Trade License - for Limited 
Company,  
Society Registration copy, Trade License- for Co-
operative Society. 

(b) Detailed communication address along with 
contact number. 

03. Credentials Credential Documents of Credential in the form of successful work 
completion certificate / performance certificate 
containing the details of issuing authority, issue number 
& date, order number, actual date of completion and 
final executed value of work with other relevant 
information along with copy of Final Order and/or 
Payment Certificate as mentioned in ‘Invitation of Bids’ 
section of this Tender Document. 

04. Financial 
Information 

Financial 
Information 

e) Annual Audited Financial Report for last 3 (three) 
years to be submitted for verification in respect of 
bidders for whom Audit of Accounts is mandatory.  
For whom Audit of Accounts is not mandatory, they 
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shall submit copy of Income Tax Returns along with 
related enclosures (Form 3CA and Form 3CB) for last 
3 years. 

f) Average annual turnover during last 3 years shall not 
be less than 30% of the estimated cost. 

g) Working capital in the year preceding the year of bid 
submission shall not be less than 30%. 

h) In case documents certifying credit facility from a 
scheduled bank is submitted, the requirement given 
in clause (c) above shall be judged by adding 
available credit facility and working capital taken 
together. 

 
Click the check boxes beside the necessary documents in the My Document list and then click the 
tab “Submit Non-Statutory Documents” to send the selected documents to Non-Statutory folder.  
Next Click the tab “Click to Encrypt and upload” and then click the “Technical” Folder to upload the 
Techno - Commercial Documents. 
 
Financial proposal: 
 
The financial proposal shall contain the mentioned documents in one cover (folder) i.e. Bill of 
Quantities (BOQ).  The bidder has to quote the rate item rate wise (offering above / below / at par) 
online in the space marked for quoting rate in the BOQ. 
 
The Bidder shall download the Item Rate BOQ format from the tender portal. 
 The bidder’s quoted rates for supply of materials shall be entered in the sheet named ‘Supply’ 

in the specified columns for ‘Unit Ex-Works Price’ and ‘Unit Price for Freight and other charges 
required in India to convey the goods to the final destination’ in figures for specified items 
and total quoted rates including all charges for other items. 

 The bidder’s quoted rates for installation of works shall be entered in the sheet named 
‘Erection’ in the specified columns for ‘Unit Erection charges’ in figures for each item. 

 The sheet named ‘Total’ will calculate the total of total quoted rate of supply and erection 
fetched from sheets ‘Supply’ and ‘Erection’ automatically. There is no requirement of entering 
any data in this sheet. 

 The Bidder shall enter the ‘Name of the Bidder / Bidding Firm / Company’ in the cell specified 
in the sheet named ‘BoQ1’. The bid comparative chart will be prepared on item rate basis 
considering the total of total quoted rate of supply and erection fetched automatically from 
the sheet ‘Total’. 

 
[N.B. ‘QUOTING OF RATES’ clause to be followed for inclusivity and/or exclusivity of GST and other 
components, firmness and applicability of price variation etc. while quoting the rates.] 
 
Only downloaded copies of the above documents are to be uploaded scanned for virus and 
digitally signed by the contractor / bidder. 
 
The FINANCIAL OFFER of the prospective bidder will be considered only if the TECHNICAL 
DOCUMENT is found qualified by the Tender Inviting Authority.  The decision of the Tender Inviting 
Authority will be final and absolute in this respect. The list of Responsive and Non-Responsive 
Bidders will be displayed in the website. 
 
Note:  
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 Original documents may be required to be verified. 
 The bidder shall have to go through all the “Annexures” enclosed in this bid document and 

submit the filled in proforma of the appropriate / relevant annexure with the bid document 
putting the signature with seal of the Company before uploading the tender. 

 If there is no deviation from the bid, the relevant annexure(s) shall be stroked out and signed 
with seal of the Company before uploading the bid document. 

 Failure to submit any of the above documents will render the bidder liable to be rejected for 
techno-commercial bid. 

 
2. QUOTING OF RATES: 

 
(a) Price bid should contain Bill of Quantities (BOQ).  
(b) The quoted rates should be firm and there will be no variation of rates during the pendency 

of the contract period or thereafter except for the items where price adjustment or variation 
is accepted as per conditions of this NIT. 

(c) Rates indicated in the schedule of works deemed to include all the levies / duties / taxes / 
cess & all other incidentals payable as per statute excluding GST except in case of items 
where it is specifically mentioned to quote rates without the levies / duties / taxes / cess etc. 
Relevant GST rule is applicable for the works and shall be paid extra.  

(d) In case of tenders if the rate is not quoted against any particular item of work, it will be 
construed that the item would be executed free of cost and the rates for other items of work 
are deemed to include its cost. Further if any error is found in multiplication of quoted unit 
rate with respective quantities and/or to derive any rate component and/or in summation to 
arrive at the total quoted price, the same shall be re-calculated to arrive at the evaluated 
price by considering the quoted unit rate as firm. 

 
3. VALIDITY OF BIDS: 

 
 Price bid of the tender shall be opened within a stipulated time limit from the date of opening 

of Part-I preferably within 30 (thirty) days. Bids shall remain valid for a period of 180 (One 
hundred & eighty) days from the date of submission of the Price bid or Revised Price bid, if 
any. However, prior to expiry of the original Validity Period, WBSEDCL may, on the merit of the 
case, request for extension of validity of the offer for a further period of maximum 90 (ninety) 
days without any change in terms & conditions of the offer. The bidder may refuse the request 
without forfeiting his Bid Security / EMD. 

 
4. Earnest Money Deposit (EMD): 

 
(a) The amount of Earnest Money Deposit (EMD) shall be deposited in the form of Bank 

Guarantee (BG) at the Office of the Regional Manager, North 24 Parganas Region, 
WBSEDCL within the scheduled date and time as mentioned in KEY DATES portion of the 
NIT in Offline Mode only. The bidder shall select the tender to bid and upload the 
scanned copy of Bank Guarantee (BG) of EMD along with the document of 
acknowledgement / payment receipt issued by the competent authority of WBSEDCL. 
 
The qualification in Technical bid will be subject to the receipt and acceptance of EMD 
within schedule date and time as mentioned in NIT. WBSEDCL shall not be responsible 
for any delay in receipt of EMD. In case the EMD is not received within aforesaid period, 
the bid will be out rightly rejected. 

 
(b) Refund / Settlement of EMD Amount: 
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 Earnest Money will be refunded to the unsuccessful tenderers after finalization of the 
tender and in case of successful tenderers, Earnest Money shall be refunded only after 
submission of Security Deposit / Performance Security as specified in the NIT. 

 The bidders must submit the original document of acknowledgement / payment receipt 
issued by WBSEDCL along with any other supporting documents as may be 
requisitioned by the competent authority for getting the refund / return of Bank 
Guarantee (BG). 

 The bank account used for payment of EMD by the bidders shall be maintained 
operative until the completion of tendering process. 
 

(c) Forfeiture of Earnest Money Deposit (EMD): 
Earnest money deposit / bid guarantee shall be forfeited in case of the following 
situations: 
 If during the period of validity, the bidder withdraws / modifies its bid as a whole or in 

part.  
 If the bidder deviates from any clarification/confirmation given by him sub-sequent to 

submission of his bid.  
 In the case of successful bid, if the bidder fails:  
 To accept LOA / Order unconditionally and sign contract.  
 To furnish contract performance bond as per standard proforma.  

 
5. No Conditional Bid / Incomplete Tender will be accepted under any circumstances. 
 
6. BID SUBMISSION: 

 
 Bids shall be submitted online within the stipulated deadline. WBSEDCL may at its discretion, 

extend the deadline of bid submission by issuing an amendment. In that case all rights and 
obligations of WBSEDCL and the bidders previously subject to the original deadline shall 
thereafter be subject to the new deadline as extended. The Bids, both Technical and Financial 
Parts, shall be submitted online on the e-procurement system. Detailed guidelines for viewing 
bids and submission of online bids are given on the website. The completed bid comprising of 
documents should be uploaded on the e-procurement portal along with scanned copies of 
requisite certificates as are mentioned in different sections in the bidding document and 
scanned copy of the bid security. After electronic online bid submission, the system generates 
a unique bid identification number which is time stamped as per server time. This shall be 
treated as acknowledgement of bid submission. Physical, E-mail, Telex, Cable or Facsimile bids 
will be rejected as non-responsive. 

 
 The Letter of Bid – Technical Part and the price Schedules for the Plant and Installation 

Services / Works shall be prepared using the relevant forms furnished along with the NIT. The 
forms must be completed without any alterations to the text, except as provided in any section 
of the NIT, for which the bidder can use its own format. All blank spaces shall be filled in with 
the information requested. 

 
 Entire Bid including the Letters of Bid and filled-up Price Schedules for the Plant and 

Installation Services / Works, shall be submitted online on e-procurement system. Details and 
process of online submission of the Bid / tender and relevant documents are given in the 
‘Financial Proposal’ clause and the concerned website may be referred therein. 

 
 Hard copy of rest of the Bid or any document, other than those specified is not to be 

submitted. Employer may, however, seek submission of hard copy of any of the other 
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documents forming part of the Bid or any other supporting / related document from any of the 
bidders during the process of evaluation of the Bids, without permitting change in substance of 
the Bid. 

 
7. PRE-BID MEETING 

 
If so specified in the Key Dates Section of NIT, the Bidder’s designated representative is invited 
to attend a Pre-Bid meeting on the date and time mentioned. The purpose of the meeting will 
be to clarify issues and to answer questions on any matter that may be raised at that stage. 
 
The Bidder is requested to submit any questions in writing, to reach the Tender Inviting 
Authority not later than one day before the meeting. 
 
Minutes of the pre-Bid meeting, including the text of the questions raised without identifying 
the source, and the responses given, together with any responses prepared after the meeting, 
will be notified online through electronic - bidding system. Any modification to the bidding 
document that may become necessary as a result of the Pre – Bid meeting shall be made by 
the Tender Inviting Authority exclusively through the issue of a Corrigendum / Addendum and 
not through the minutes of the Pre-Bid meeting. Non - attendance at the pre-Bid meeting will 
not be a cause for disqualification of a Bidder. 
 

8. ADDENDA / CORRIGENDUM / AMENDMENT OF BIDDING DOCUMENT 
 
At any time prior to the deadline for submission of Bids, the Tender Inviting Authority may 
amend the bidding document by issuing addenda / corrigendum / amendment. The addendum 
/ corrigendum / amendment will be in writing and appear on the e-procurement system and 
through email notification automatically sent to those bidders who have started working on 
the procurement. 
 
Any addendum / corrigendum / amendment issued shall be part of the bidding document and 
shall be deemed to have been communicated to all the bidders. 
 
To give prospective Bidders reasonable time in which to take an addendum / corrigendum / 
amendment into account in preparing their Bids, the Employer may, at its discretion, extend 
the deadline for the submission of Bids. 
 

9. BID WITHDRAWAL / MODIFICATION: 
 

 The bidder may modify or withdraw his bid after submission but within the deadline of bid 
submission, provided written notice of the modification / withdrawal is received by WBSEDCL 
prior to the deadline for bid submission. No bid shall be modified / withdrawn after the 
deadline of bid submission. Modification /withdrawal of bid by any bidder after the deadline of 
bid submission shall result into forfeiture of EMD. 

 
10. BID OPENING: 

 
(a) Techno-commercial bids shall be opened only for those bidders whose EMD has been 

submitted. Bidder’s representatives with written authorization (max. 2 persons per 
bidder) may attend bid opening. No electronic recording shall be permitted during bid 
opening. 
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(b) WBSEDCL will scrutinize and evaluate techno-commercial bid. After that, the list of 
techno-commercially qualified bidders and date & time of price bid opening will be 
notified in the web portal. 

(c) WBSEDCL may, at its discretion, extend the key dates of the bid or cancel the entire 
bidding process. 

(d) WBSEDCL reserves to instruct the bidders to submit soft copy/hard copy of any relevant 
document (and to produce the original documents for verification) during scrutiny & 
evaluation of bids. Bidders’ failure to comply to such instruction may lead to rejection of 
bid. 

 
11. PROCESS TO BE CONFIDENTIAL: 

 
(a) After opening of the bids, information relating to the examination, clarification, 

evaluation and comparison of bids and recommendations concerning the award of 
contract shall not be disclosed to bidders or other persons not officially concerned with 
such process. 

(b) Any effort by a bidder to influence WBSEDCL or other connected in the process of 
examination, clarification, evaluation and comparison of bids, and in decisions 
concerning the award of contract, may result in the rejection of his / their bid. 

(c) Formation of any Cartel, may lead to the cancellation of tenders with penal measures as 
necessary and WBSEDCL reserves the right to take such unilateral decisions without 
further notice to anymore. 

 
12. RIGHT TO REJECT BIDS: 

 
(a) WBSEDCL reserves the right to accept or reject the bid, wholly or partly, or to split the 

work in parts and to add/delete any of the items, without assigning any reason 
whatsoever. 

(b) The right to accept the tender will rest with WBSEDCL. WBSEDCL, however, does not      
bind itself to accept the lowest bid, and reserves to itself the authority to reject any or all 
the bids received without assigning any reason whatsoever. At the option of WBSEDCL, the 
work for which bids have been invited, may be awarded to one Contractor or may be split  
between more than one bidder, in which case the award will be made for only that part of 
the  work, in respect of which the bid has been accepted. The quoted rate of the bidder 
shall hold good for such eventualities.  

(c) Tenders in which any of the particulars and prescribed information are missing or are 
incomplete in any respect and/or the prescribed conditions are not fulfilled are liable to be 
rejected.  The Tender containing uncalled for remarks or any additional conditions are 
liable to be rejected. 

(d) Canvassing in connection with tenders is strictly prohibited and tenders submitted by the 
bidders who resort to canvassing will be liable for rejection. 

(e) WBSEDCL reserves the right to accept or reject any bid, and to annul the bid process and 
reject any or all the bids at any time prior to award of contract, without thereby incurring 
any liability to the affected bidder or bidders or any obligation to inform the affected 
bidders or bidder of the grounds for WBSEDCL’s action. 

 
13. BIDDER’S SITE VISIT: 

 
 Before submitting the bid, the bidder is encouraged to visit and examine the site and its 

surroundings and obtain all information that may be necessary for preparing the bid and 
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entering into a contract for the work. Such site visit shall be at the bidder’s own expense, risk 
and responsibility. 

 
14. COST OF BIDDING: 
 
 The bidder shall bear all costs associated with the preparation and submission of his bid and 

WBSEDCL in no case shall be responsible or liable for these costs, regardless of the conduct or 
outcome of the bidding process. 

 
15. DETERMINATION OF RESPONSIVENESS: 
 

(a) Prior to the detailed evaluation of bids, WBSEDCL will determine whether the bid is 
substantially responsive to the requirement of the bidding document. 

(b) For the purpose of this clause a substantially responsive bid is one which conforms to all 
the terms, conditions and specification of the bidding document, without material 
deviation, or reservations. WBSEDCL's determination of bid's responsiveness shall be 
based on the contents of the bid itself without recourse to extrinsic evidence. 

(c) If a bid is not substantially responsive to the requirements of the bidding document, it 
may be rejected by WBSEDCL and the same cannot subsequently be made responsive by 
the bidder by escalation. 

 
16. CORRECTION OF ERRORS: 
 

(a) If there be a discrepancy between the unit price and the total price that is obtained by 
multiplying the unit price & quantity, the unit price shall prevail and total price shall be 
corrected. However, in case of items quoted without indicating any quantity or the items 
for which the quantities are to be estimated by the Bidder, the total price quoted against 
such items shall prevail. If there is a discrepancy between words and figures, the amount 
in words will prevail. The prices of all such item(s) against which the Bidder has not 
quoted rates / amount (viz., items left blank or against which ‘-‘ is indicated) in the Price 
Schedules will be deemed to have been included in other item(s). 

(b) If there be a discrepancy in figure and word the total amount stated in word shall prevail. 
(c) If the Bidder does not accept the correction of errors as per this clause, its bid will be 

rejected and the amount of Bid Security forfeited. 
 
17. TIME SCHEDULE: 

 
The basic consideration and the essence of the contract shall be the strict adherence to the 
time schedule specified in the bidding document. 
 

18. PROCEDURE OF EVALUATION: 
 
Evaluation of tenders will be done in the following steps: 
 
Step-1 The Earnest Money Deposit will be examined. The mode and amount of deposit must be 
in conformity with requirements set forth in the "Earnest Money Deposit" clause, failing which 
the bid is liable for rejection without opening other covers. 
 
Step-2 Techno-Commercial Evaluation for two-part bidding: Only those bids meeting the 
requirements of previous step will be examined and assessed. The bidders will be intimated 
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about the non-compliance of various techno - commercial requirements and asked for 
conforming compliance with the condition of bidding document, if allowed by the authority.  
 
Step-3 Opening of price part and financial evaluation on completion of techno-commercial 
evaluation. Cover-2 containing price offer of the bidders who have successfully made the 
requirements of previous steps will be opened in presence of the bidder’s representative 
(maximum two) on subsequent pre-intimated date. Price bid of the bidders who do not fulfil 
the Techno-Commercial requirements shall not be opened. 

 
19. AWARD OF CONTRACT 
 

WBSEDCL will award the contract to the successful bidder whose bid has been determined to 
be substantially responsive, qualified to satisfactorily perform the contract and evaluated as 
the lowest bidder after obtaining approval from the competent authority of WBSEDCL as per 
Delegation of Power. 
 
The award shall be made as follows: 
(i)  Contract Part I: for Supply of Plant at final place of destination Site / Project Site basis. 
(ii) Contract Part II: for Supply of Installation Services {excluding the incidental services 

included in (i) above 
 
Both the parts of the Contract will contain a cross fall breach clause specifying that breach of 
one will constitute breach of the other. 
 
At the time the Contract is awarded, the Employer reserves the right to invite the Bidder 
whose Bid is determined to be the Most Advantageous Bid, for discussions if any minor 
adjustments in the Contract are required, without any substantial change in the terms and 
conditions of the bidding document. 
 
Prior to the date of expiry of the Bid validity, the Employer shall notify the successful Bidder, 
in writing, that its Bid has been accepted. The Notification of Award (hereinafter and in the 
Contract Forms also called the “Letter of Acceptance”) shall specify the sum that the Employer 
will pay the Contractor in consideration of the execution of the Contract (hereinafter and in 
the Conditions of Contract and Contract Forms called “the Contract Price”). 
 
Until a formal Contract is prepared and executed, the Letter of Acceptance/ Notification of 
Award shall constitute formation of a binding Contract. 
 

 
20. PLACEMENT OF LETTER OF AWARD / ORDER 

 
After approval of bid evaluation by the competent authority, WBSEDCL may at its sole 
discretion invite the successful bidder for a pre-award discussion. After such pre-award 
discussion and prior to the expiry of validity of bid of the successful bidder, WBSEDCL will 
notify the successful bidder of acceptance of their bid in writing by issuing a detailed Letter of 
Award (L.O.A.) / Order (mentioned as L.O.A. / Order hereinafter and elsewhere in this bid 
document) in duplicate. The successful bidder will sign and return one copy of the L.O.A. / 
Order to WBSEDCL as an acknowledgement of unconditional acceptance of the same within 10 
(ten) working days of issue of L.O.A. / Order. 

 
21. TAXES. DUTIES AND OTHER LEVIES 
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(a) The bidder shall be solely responsible for the taxes that may be levied on the bidder's 

persons or on earnings of any office employee and shall hold the purchaser indemnified 
and harmless against any claims that may be made against the purchaser. The WBSEDCL 
does not take any responsibility what-so-ever regarding taxes under Income Tax Act, for 
the contractor or his personnel. If it is obligatory under the provisions of Income Tax Act, 
deduction of Income Tax at source shall be made by WBSEDCL. 

(b) All other duties / levies payable (excluding GST) by the bidder shall be included in the bid 
price and no claim on this behalf will be entertained by WBSEDCL except for the items 
where quoting of price with provision for price adjustment is allowed. 

(c) GST at specified rate shall be payable / allowable over & above the contract price to the 
selected bidder having GST registration, GSTIN. 

 
22. LAWS GOVERNING CONTRACT 

 
 The contract shall be binding according to Acts and Laws in force in the country and shall be 

under the jurisdiction of Calcutta High Court. 
 
23. LITIGATION / ARBITRATION AGAINST WBSEDCL 

 
The bidder should submit the declaration in prescribed format under the Form Folder in their 
letterhead regarding no legal litigation against WBSEDCL is pending in any Court / Forum 
against / by the bidder or its Sister Concern / Director / Partner / Proprietor. 
 
If any type of legal litigation / arbitration against WBSEDCL is pending in any court / Forum 
against / by the bidder or its Sister Concern / Director / Partner / Proprietor, then WBSEDCL 
reserves the right to reject their bid / termination of the contract. 
 

24. LANGUAGE AND MEASURES 
 

 All documents pertain to the contract including specifications, schedule, notice, 
correspondences, operating and maintenance instructions, drawings or any other writings be 
written in English language. The metric system of measurement shall be used exclusively in this 
contract. 

 
25. CORRESPONDENCE 

 
 Any notice to the contractor under terms of the contract shall be served by registered mail / 

speed post or by hand at the contractor's principal place of business or by e-mail at the 
registered e-mail ID available in the tender portal. Any notice to the owner shall be served at 
the owner's principal office in the same manner. 

 
26. CORRUPT OR FRAUDULENT PRACTICE 

 
WBSEDCL expects that bidders / contractors observe the highest standard of ethics during the 
procurement and execution of such contracts. In pursuance of this policy, the owner defines 
for the purpose of this provision, the terms set forth below as follows: 
(a) “Corrupt Practice" means the offering giving, receiving or soliciting of anything of value to 

influence the action of a public official in the procurement process or in contract 
execution, and "Fraudulent Practice" means misrepresentation of facts in order to 
influence the procurement process of the execution of a contract to the detriment of 



22 
 

RM/24PNR/ELEC/2025-26/20 

WBSEDCL and includes collusive practice among bidders (Prior to or after bid submission) 
designed to establish bid prices at artificial non-competitive levels and to deprive 
WBSEDCL of the benefits of free and open competition. 

(b) WBSEDCL will reject a proposal for award if it is found that the bidder recommended for 
award has engaged in corrupt or fraudulent practice in competing for the contract in 
question. 

(c) WBSEDCL will declare a Firm ineligible either indefinitely or for a stated period of time if it 
is found at any time that the firm has engaged in corrupt or fraudulent practices in 
competition for, or in executing the contract. 
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SECTION – IV 
 

GENERAL CONDITIONS OF CONTRACT 
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1. DEFINITION OF TERMS: 
 
           The following words and expressions shall have the meanings hereby assigned to them:  

1.1 The Board / Purchaser / Owner / Department / Employer shall mean the WEST BENGAL 
STATE ELECTRICITY DISTRIBUTION COMPANY LTD., having its Office at Vidyut Bhavan, 
Block-DJ, Sector-II, Kolkata-700091. 

1.2 The Engineer-in-Charge / Controlling Officer shall mean the Engineer designated by the 
Company for the purpose of this contract. 

1.3 Company's representative shall mean any person or persons of consulting firm 
appointed and remunerated by the Company to supervise, inspect, test and examine 
workmanship and materials of the work under this scope. 

1.4 The Contractor shall mean the Bidder who will be awarded with the Contract by the 
Company and shall include the contractor's executor’s administrators, successors and 
permitted assignees. 

1.5 Equipment / materials shall mean and include all type of construction equipment & 
materials etc. required for true and satisfactory completion of the work under this 
contract. 

1.6 Workmanship shall mean the method / manner in which the jobs of the different items, 
whether included in the schedule or not but are required for true & satisfactory 
completion of the work under this contract, are executed. 

1.7 General Conditions shall mean all the clauses of General Conditions of the proposed 
contract stated hereinafter. The specification shall mean the specification annexed to or 
issued with the General Conditions and shall include the schedule and drawings 
attached thereto. 

1.8 The terms Services shall mean all works to be undertaken by the contractor as laid 
down under the head "scope of contract" or elsewhere in the specification enclosed. 
When the words "approved", "subject to Approval", "As directed", "Accepted", 
"Permitted" etc. are used, the approval, judgment, direction etc. are understood to be a 
function of Company. 

1.9 “Month” means calendar month of the Gregorian Calendar. 
1.10 "Writing" shall include any manuscript, type written, printed or other statement 

reproduced in any visible form. 
1.11 The work ‘Site’ shall mean the site of proposed work as detailed in the specification or 

any other place where the work is to be executed under the contract. 
1.12 “Contract” means the Contract Agreement entered into between the Employer and the 

Contractor together with the Contract Documents referred to therein. 
1.13 “Contract Price” means the sum specified in the Contract Agreement, subject to such 

additions or deductions there from, as may be made pursuant to the Contract. 
1.14 'Date of Contract’ shall mean the date on which notification of award of contract/ letter 

of award/telex award has been issued. 
1.15 'Zero Date' will be started from the date of issuance of order/date of handing over of 

site. 
1.16  “Facilities” means the Plant and Equipment to be supplied and installed, as well as all 

the Installation Services to be carried out by the Contractor under the Contract.  
1.17 “GCC” means the General Conditions of Contract hereof.  
1.18 “Guarantee Test(s)” means the test(s) specified in the Technical Specifications to be 

carried out to ascertain whether the Facilities or a specified part thereof is able to attain 
the Functional Guarantees specified in the Technical Specifications in accordance with 
the provisions of GCC hereof during/after successful Commissioning followed by Trial - 
Operation.  
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1.19 “Installation Services” means all those services ancillary to the supply of the Plant and 
Equipment for the Facilities, to be provided by the Contractor under the Contract; e.g., 
transportation and provision of marine or other similar insurance, inspection, 
expediting, site preparation works (including the provision and use of Contractor’s 
Equipment and the supply of all construction materials required), installation, testing, 
pre-commissioning, commissioning, operations, maintenance, the provision of 
operations and maintenance manuals, training, etc.  

1.20  “Notification of Award” means the official notice issued by the Employer notifying the 
Contractor that his bid has been accepted.  

1.21 “Operational Acceptance” means the acceptance by the Employer of the Facilities (or 
any part of the Facilities where the Contract provides for acceptance of the Facilities in 
parts), which certifies the Contractor’s fulfilment of the Contract in respect of 
Functional Guarantees of the Facilities (or the relevant part thereof) in accordance with 
the provisions of GCC hereof after successful Commissioning followed by Trial - 
Operation.  

1.22 “Plant and Equipment” means permanent plant, equipment, machinery, apparatus, 
articles and things of all kinds to be provided and incorporated in the Facilities by the 
Contractor under the Contract (including the spare parts to be supplied by the 
Contractor under GCC, but does not include Contractor’s Equipment.  

1.23 “Pre-commissioning” means the testing, checking and other requirements specified in 
the Technical Specifications that are to be carried out by the Contractor in preparation 
for Commissioning as provided in GCC (Pre-Commissioning) hereof. 

1.24 Notices shall be deemed to include any approvals, consents, instructions, orders and 
certificates to be given under the Contract. 

1.25  Governing Law & its Jurisdiction: The Contract shall be governed by and interpreted in 
accordance with laws of Union of India and the High Court of West Bengal State shall 
have exclusive jurisdiction in all maters arising under this Contract. 

 
2. SCOPE OF FACILITIES 

 
             2.1. Standards and Regulations: Following CEA regulations shall be applicable during 

execution of work:  
 

(a) Construction Regulation – Central Electricity Authority (Technical Standards for 
construction of electrical plants and electric lines) Regulation, 2010 (as amended time to 
time). 

(b) Safety Regulation for construction and O&M - Central Electricity Authority (Safety 
requirements for construction, Operation and Maintenance of electrical plants and 
electric lines) Regulation, 2011 (as amended time to time). 

(c) Connectivity Regulation – Technical Standard for connectivity to the grid (Amendment) 
Regulation 2013; Technical Standards for connectivity of the Distributed Generation 
resources, 2013; Central Electricity Authority (Grid Standard) Regulation, 2010 (as 
amended time to time). 

(d) Central Electricity Authority (Measures relating to safety and Electric supply regulations), 
2010 and amendment regulation 2015 (as amended time to time)  

2.2. Unless otherwise expressly limited in the Technical Specifications, the Contractor's 
obligation shall include the provision of all  Plant and Equipment and the performance of 
all Installation Services required for the design, the manufacture (including  procurement, 
quality assurance, construction, installation, associated civil works, Pre-commissioning 
and delivery) of the Plant and Equipment and the installation, completion, commissioning 
and performance testing of the facilities in accordance with the plans, procedures, 
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specifications, drawings, codes and any other documents as specified in the Technical 
specifications. Such specifications include, but are not limited to, the provision of 
supervision and engineering services; the supply of labour, materials, equipment, spare 
parts (as specified in GCC and accessories; Contractor's Equipment; construction utilities 
and supplies; temporary materials, structures and facilities; transportation (including 
without limitation, custom clearance, port handling, unloading and hauling to, from and 
at the Site); storage and training except for those supplies, works and services that will be 
provided or performed by the Employer. 

2.3. The Contractor shall, unless specifically excluded in the Contract, perform all such work 
and/or supply all such items and materials not specifically mentioned in the Contract but 
that can be reasonably inferred from the Contract as being required for attaining 
Completion of the Facilities as if such work and/or items and materials were expressly 
mentioned in the Contract.  

2.4. The Contractor shall ensure the availability of spare parts required for the operation and 
maintenance of the Facilities to the Employer for a minimum period of 5 years from 
Completion of the Facilities. The Contractor shall carry sufficient inventories to ensure an 
ex-stock supply of consumable spares for the plant and equipment. If so desired by the 
Employer, the Contractor shall submit the specifications, price and the terms and 
conditions relating to the supply thereof for such spares identified by the Employer with 
validity period of 6 months within 30 days of receipt of request from Employer for its 
consideration and placement of order.  

2.5. The Contractor shall guarantee that in the event of termination of production of spare 
parts by the Contractor or his Sub-Contractor: (i) The Contractor shall send advance 
notification to the Employer of the pending termination, with 2 (two) years’ time to 
permit the Employer to procure needed requirements, and (ii) Following such 
termination, the Contractor shall furnish at no cost to the Employer the blueprints, 
drawings and specification of the spare parts, if requested.  

2.6. In case the Contractor fails to supply the spares parts in accordance with the terms 
stipulated above, the Employer shall sanction the Contractor declaring them ineligible for 
a stated period of time for future projects.  

 
3. CONTRACTOR’S RESPONSIBILITIES 

 
3.1. The Contractor shall design, manufacture (including associated purchases and/or 

subcontracting), install and complete the facilities with due care and diligence in 
accordance with the Contract. 

 
3.2. The Contractor confirms that it has entered into this Contract on the basis of a proper 

examination of the data relating to the facilities provided by the Employer, and on the 
basis of information that the Contractor could have obtained from a visual inspection of 
the Site (if access thereto was available) and of other data readily available to it relating to 
the facilities prior to bid submission. The Contractor acknowledges that any failure to 
acquaint itself with all such data and information shall not relieve its responsibility for 
properly estimating the difficulty or cost of successfully performing the facilities. 

 
3.3. The Contractor shall acquire in its name all permits, approvals and/or licenses from all 

local, state or national government authorities or public service undertakings in the 
country where the Site is located that are necessary for the performance of the Contract, 
including, without limitation, visas for the Contractor’s and Subcontractor’s personnel and 
entry permits for all imported Contractor’s Equipment. The Contractor shall acquire all 
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other permits, approvals and/or licenses that are not the responsibility of the Employer 
and that are necessary for the performance of the Contract.  

 
3.4. The Contractor shall comply with all laws in force in India. The laws will include all local, 

state, national or other laws that affect the performance of the Contract and bind upon 
the Contractor. The Contractor shall indemnify and hold harmless the Employer from and 
against any and all liabilities, damages, claims, fines, penalties and expenses of whatever 
nature arising or resulting from the violation of such laws by the Contractor or its 
personnel, including the Subcontractors and their personnel.  

 
3.5. Any Plant, Material and Services that will be incorporated in or be required for the 

Facilities and other supplies shall have to specify their origin (Country of Origin). 
 
3.6. The Contractor shall permit the Employer to inspect the Contractor’s accounts and 

records relating to the performance of the Contractor. 
 
3.7. First-aid: The Contractor shall provide necessary first-aid facilities for all his employees, 

representatives and workmen working at the Site. Enough number of Contractor`s 
personnel shall be trained in administering first-aid. 

 
3.8. Cleanliness: The Contractor shall be responsible for keeping the entire area allotted to 

him clean and free from rubbish, debris etc. during the period of Contract. The Contractor 
shall employ enough number of special personnel to thoroughly clean his work-area at 
least once in a day. All such rubbish and scrap material shall be stacked or disposed off in 
a place to be identified by the Site Engineer. Materials and stores shall be so arranged to 
permit easy cleaning of the area. In areas where equipment might drip oil and cause 
damage to the floor surface, a suitable protective cover of a flame resistant, oil proof 
sheet shall be provided to protect the floor from such damage. 

 
3.9. Similarly the labour colony, the offices and the residential areas of the Contractor’s 

employees and workmen shall be kept clean and neat to the entire satisfaction of the Site 
Engineer. Proper sanitary arrangement shall be provided by the Contractor, in the work-
areas, office and residential areas of the Contractor.  

 
3.10. Fire Protection: The work procedures that are to be used during the erection shall be 

those, which minimize fire hazards to the extent practicable. Combustible materials, 
combustible waste and rubbish shall be collected and removed from the Site at least 
once each day. Fuels, oils and volatile or inflammable materials shall be stored away 
from the construction and equipment and materials storage areas in safe containers. 
Untreated materials shall not at all be used at Site for any other purpose unless 
otherwise specified. If any such materials are received with the equipment at the Site, 
the same shall be removed and replaced with acceptable materials before moving into 
the construction or storage area. Similarly, corrugated paper fabricated cartons etc. will 
not be permitted in the construction area either storage or for handling of materials. All 
such materials used shall be of waterproof and flame-resistant type. All other materials 
such as working drawings, plans etc., which are combustible but are essential for the 
works to be executed shall be protected against combustion resulting from welding 
sparks, cutting flames and other similar fire sources. All the Contractor’s supervisory 
personnel and sufficient number of workers shall be trained for fire fighting and shall be 
assigned specific fire protection duties. Enough of such trained personnel must be 
available at the Site during the entire period of the Contract. The Contractor shall 
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provide enough fire protection equipment of the types and numbers for the warehouses, 
office, temporary structures, labour colony area etc. Access to such fire protection 
equipment shall be easy and kept open at all times.  

 
3.11. Security: The Contractor shall have total responsibility for all equipment and materials in 

his custody / stores, loose, semi-assembled and/or erected by him at Site. The Contractor 
shall make suitable security arrangements including employment of security personnel to 
ensure the protection of all materials, equipment and works from theft, fire, pilferage 
and any other damages and loss. All materials of the Contractor shall enter and leave the 
project site only with the written permission of the Site Engineer in the prescribed 
manner.  

 
3.12. Contractor’s Area Limits: The Site Engineer will mark-out the boundary limits of access 

roads, parking spaces, storage and construction areas for the Contractor and the 
Contractor shall not trespass the areas not so marked out for him. The Contractor shall 
be responsible to ensure none of his personnel move out of the areas marked out for his 
operations. In case of such a need for the Contractor’s personnel to work out of the 
areas marked out for him, the same shall be done only with the written permission of the 
Site Engineer. 

 
3.13. Contractor’s Co-Operation with the Employer: In case where the performance of the 

erection work by the Contractor affects the operation of the system facilities of the 
Employer, such erection work of the Contractor shall be scheduled to be performed only 
in the manner stipulated by the Site Engineer and the same shall be acceptable at all 
times to the Contractor. The Site Engineer may impose such restrictions on the facilities 
provided to the Contractor such as electricity, water, etc. as he may think fit in the 
interest of the Employer and the Contractor shall strictly adhere to such restrictions and 
co-operate with the Site Engineer. It will be the responsibility of the Contractor to 
provide all necessary temporary instrumentation and other measuring devices required 
during start-up and operation of the equipment systems, which are erected by him. The 
Contractor shall also be responsible for flushing and initial filling of all the oil and 
lubricants required for the equipment furnished and erected by him, so as to make such 
equipment ready for operation. The Contractor shall be responsible for supplying such 
flushing oil and other lubricants unless otherwise specified elsewhere in the document 
and specifications. 

  
4. EMPLOYER’S RESPONSIBILITIES 
 

4.1. The Employer shall be responsible for acquiring and providing legal and physical 
possession of the Site and access thereto, and for providing possession of and access to all 
other areas reasonably required for the proper execution of the Contract, including all 
requisite rights of way as specified to the Contract Agreement. 
 

4.2. Facilities to be provided by the employer:  
(i) Space / Land for Contractor’s Office, Store, Workshop etc. – The Site Engineer shall at 

his discretion and for the duration of execution of the Contract make available at site, 
land for construction of Contractor’s field office, workshop, stores, magazines for 
explosives in isolated locations, assembling yard, etc. required for execution of the 
Contract. Any construction of temporary roads, offices, workshop, etc. as per plan 
approved by the Site Engineer shall be done by the Contractor at his cost.  
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(ii) Electricity (Construction Power supply): Where power supply is available with the 
Employer for construction purpose the same will be provided at the job site at one 
point of the distribution system on chargeable basis for consumption in works. 
Electricity provided for construction site will be of 440 volts, 3 phase, 50 cycles and 230 
volts, 1 phase, 50 cycles. Contractor shall provide and install all necessary switchgears, 
wiring fixtures, bulbs and other temporary equipment for further distribution and 
utilization of energy for power and lighting and shall remove the same on completion 
of the work. Should, however, electricity be used in the Contractor’s labour/staff 
colony, the power so consumed shall be charged at the prevailing tariff rate of State as 
prevalent for that area at the time of its use; the supply may be withdrawn if the 
power is used for purposes other than for the work of the project. 

(iii) Water: Free supply of water will be made available for the construction purpose 
wherever water is available and the same shall be given at an agreed single point at 
the Site. Any further distribution will be the responsibility of the Contractor. Free 
drinking water, if available, will also be provided at one agreed point in the Site. 
Further distribution either to his labour colony or his work Site or to his office shall be 
the responsibility of the Contractor. If water source is not available with the employer 
at site for construction works, the contractor at his own cost shall arrange the water 
supply. 

 
5. CONFIDENTIAL INFORMATION 

 
The Employer and the Contractor shall keep confidential and shall not, without the written 
consent of the other party hereto, divulge to any third party any documents, data or other 
information furnished directly or indirectly by the other party hereto in connection with the 
Contract, whether such information has been furnished prior to, during or following 
termination of the Contract. Notwithstanding the above, the Contractor may furnish to its 
Subcontractor(s) such documents, data and other information it receives from the Employer to 
the extent required for the Subcontractor(s) to perform its work under the Contract, in which 
event the Contractor shall obtain from such Subcontractor(s) an undertaking of confidentiality 
similar to that imposed on the Contractor. 
 
The Employer shall not use such documents, data and other information received from the 
Contractor for any purpose other than the operation and maintenance of the Facilities. 
Similarly, the Contractor shall not use such documents, data and other information received 
from the Employer for any purpose other than the design, procurement of Plant and 
Equipment, construction or such other work and services as are required for the performance 
of the Contract.  

 
 The obligation of a party above, however, shall not apply that information which now or 

hereafter enters the public domain through no fault of that party can be proven to have been 
possessed by that party at the time of disclosure and which was not previously obtained, 
directly or indirectly, from the other party hereto otherwise lawfully becomes available to that 
party from a third party that has no obligation of confidentiality.  
 
The above provisions shall not in any way modify any undertaking of confidentiality given by 
either of the parties hereto prior to the date of the Contract in respect of the Facilities or any 
part thereof. The provisions shall survive till termination, for whatever reason, of the Contract.  

 
6. PERFORMANCE GUARANTEE / SECURITY 

 



30 
 

RM/24PNR/ELEC/2025-26/20 

(i) As a contract security, the contractor shall have to furnish Performance Guarantee / 
Security Deposit in the form of Bank Guarantee (BG) issued by any scheduled Bank of 
India duly approved by Reserve Bank of India in this regard amounting to 10% (ten 
percent) of the contract price or as may be mentioned in the LOA / Order for each LOA / 
Order individually, to guarantee the faithful performance and security of the contract in 
accordance with all the conditions and terms stipulated herein. Performance Bond will 
also have the guarantee for successful and satisfactory performance of the materials 
supplied / works done under the contract till the expiry of the guarantee period. The 
Performance guarantee is to be submitted to the Controlling Officer of the work within 10 
(ten) days on receipt of the Order. 

(ii) It would be open to WBSEDCL or its designated Officer to prefer the claim for invocation / 
encashment of the concerned Bank Guarantee within 6 months from the expiry of the 
period of such guarantee. Accordingly, there should be an additional claim period of 6 
(six) months in each of the Bank Guarantees from the date of expiry of the validity. The 
B.Gs are to be extended / revalidated by the supplier maintaining the above claim period 
for delay in physical delivery due to any reason whatsoever. 

(iii) The Performance Security shall be denominated in the currency or currencies of the 
Contract, and shall be in the form provided in Annexure corresponding to the type of bank 
guarantee stipulated by the Employer.  

(iv) The Bank Guarantee should be executed in line with enclosed Proforma and on Non - 
Judicial Stamp Paper of Rs.100/- in the specified proforma. 

(v) The Security shall be valid till 180 days beyond the Defect Liability Period specified and 
shall be reduced pro rata to the Contract Price of a part of the Facilities for which a 
separate Time for Completion is provided, after successful completion of the Defect 
Liability Period of that part of the Facilities; provided, however, that if the Defects Liability 
Period has been extended on any part of the facilities pursuant to any terms hereof, the 
Contractor / Bidder shall issue an additional security in an amount proportionate to the 
Contract Price of that part. The security shall be returned to the Contractor/Bidder 
immediately after successful completion of the Defect Liability Period, provided, however, 
that if the Contractor/Bidder is liable for an extended defect liability obligation, the 
Performance Security shall be extended for the period in accordance with the extension 
of Contract as admissible by the Employer and up to the amount as admissible against the 
Revised Contract Value. 

(vi) The Security Deposit is liable to be forfeited in case of non-compliance of Purchase Order 
or failure to complete the Purchase Order. Purchase Order is liable to be cancelled for non 
- submission of Security Deposit in time with forfeiture of Earnest Money. 

(vii) No claim shall be made against WBSEDCL in respect of interest on Security Deposit. 
(viii) If the successful bidder does not submit Bank Guarantee, A deduction of 10% (Ten 

percent) of the contract price will be made from 1st R.A. Bill. 
(ix) In the event the bid is in the range of -20% to -80% of the estimated rate, then the 

bidder shall be liable to furnish an additional Performance Security which shall be equal 
to 10% of the tendered amount. The additional Performance Security, if warranted, 
shall be submitted in the form of Bank Guarantee from any scheduled bank in India 
before issuance of order as per Annexure. 

 
7. REFUND OF SECURITY DEPOSIT: 
 
 Refund of Security deposit shall be subject to Company's right to deduct / appropriate its dues 

against the contractor under this contract or any other contract. The Security Deposit for all 
type of bids shall be released only after satisfactory expiry of the guarantee period / defect 
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liability period and certified as such by the Controlling Officer of the work upon written 
request by the contractor. 
 

8. DEFECT LIABILITY: 
 

(a) The Contractor warrants that the Facilities or any part thereof shall be free from defects 
in the design, engineering, materials and workmanship of the Plant and Equipment 
supplied and of the work executed. 

(b) Volume of concreting: If it was observed by employer, that volume and quality of 
concreting used in foundation of support, equipment foundation, stay set etc. are not as 
per requirement specified in the scope of work/technical specifications, the contractor 
has to dismantle the supports, foundation and redo the concreting of all the supports in 
that particular section of line/redo all the foundations in that particular substation at his 
own cost. To ensure this, the employer reserves the right to withhold the payment of 
contractor for such defective works till such time the contractor conforms to scope of 
works, technical specification and tender drawings. 

(c) Galvanization of metallic structure: All Metallic structures& fabricated items excluding 
metallic supports (Steel tubular poles/H-Beam) must be galvanized. In case any metallic 
item found rusted during execution of works, the contractor has to replace the item used 
at all places. To ensure this, the employer reserves the right to withhold the payment of 
contractor for such works till such time the contractor conforms to scope of works, 
technical specification and tender drawings. 

(d) Painting of metallic supports (Steel tubular poles/H-Beam): Painting of metallic supports 
in overhead lines, distribution transformer substation and Power substation shall be 
ensured as per specifications. In case metallic supports found rusted during execution of 
works, the contractor has to remove inferior painting, clean the surface and re-paint it as 
per given specifications. To ensure this, the employer reserves the right to withhold the 
payment of contractor for such works till such time the contractor conforms to scope of 
works, technical specification and tender drawings. 

(e) Warranty / Defect Liability Period shall be Twelve (12) Months from the date of Taking 
Over / Completion of Facilities (or any part thereof). If during the Defect Liability Period 
any defect should be found in the design, engineering, materials and workmanship of the 
Plant and Equipment supplied or of the work executed by the Contractor, the Contractor 
shall promptly, in consultation and agreement with the Employer regarding appropriate 
remedying of the defects, and at its cost, repair, replace or otherwise make good (as the 
Contractor shall, at its discretion, determine) such defect as well as any damage to the 
Facilities caused by such defect. The Contractor shall not be responsible for the repair, 
replacement or making good of any defect or any damage to the Facilities arising out of or 
resulting from any of the following causes: 
(i)  improper operation or maintenance of the Facilities by the Employer 
(ii)  operation of the Facilities outside specifications provided in the Contract 
(iii)  normal wear and tear. 

(f) Guarantee / Warranty / Defect Liability Period shall be as specified in the last published 
Purchase Policy of WBSEDCL for various types of materials supplied by the contractor. 
 
IN GENERAL EXCEPT ENERGY METER, EQUIPMENT AND HT & LT AB CABLE: 
In the event of any defect in the materials within a period of 12 (twelve) months of 
commissioning or 18 (eighteen) months from the date of issuance of Store Receive 
Voucher(SRV) of the material whichever is earlier, the supplier shall guarantee to replace 
or repair the same free of cost to the satisfaction of the purchaser. If the supplier fails to 
replace/repair the same within two months from the date of receipt of intimation, 
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WBSEDCL reserves the right to effect replacement and recover the cost of replacement at 
1.25 times of last purchase price of that material from the defaulting vendor by invoking 
Security Deposit/Earnest Money Deposit to the extent of loss so suffered by WBSEDCL 
and may deduct the additional amount, if any, so incurred by WBSEDCL from any 
claims/bills of that vendor pending with WBSEDCL or from any other contract with that 
vendor. Lifting of the defective material shall be made from any WBSEDCL Store and 
return after rectification shall be made at the same WBSEDCL store. 
 
FOR EQUIPMENT (EXCEPT DRY TYPE TRANSFORMERS) and ALL TYPE OF HT CABLE & LT AB 
CABLE: 
In the event of any defect in the equipment (except dry type transformers) / cable within 
period of 5 (five ) years from the date of issuance of Store Receive Voucher(SRV) of the 
equipment (except dry type transformer)/ cable , the supplier shall guarantee to replace 
or repair the same free of cost to the satisfaction of the purchaser. If the supplier fails to 
replace/repair the same within two months from the date of receipt of intimation, 
WBSEDCL reserves the right to effect replacement and recover the cost of replacement at 
1.25 times of last purchase price of that equipment/cable from the defaulting vendor by 
invoking Security Deposit/ Earnest Money Deposit to the extent of loss so suffered by 
WBSEDCL and may deduct the additional amount, if any, so incurred by WBSEDCL from 
any claims/bills of that vendor pending with WBSEDCL or from any other contract with 
that vendor. Lifting of the defective equipment/cable shall be made from any WBSEDCL 
Store and return after rectification shall be made at the same WBSEDCL store. 

(g) The Contractor’s obligations under this clause shall not apply to: 
(i) any materials that are supplied by the Employer are normally consumed in operation, 

or have a normal life shorter than the Defect Liability Period stated herein.  
(ii)  any designs, specifications or other data designed, supplied or specified by or on 

behalf of the Employer or any matters for which the Contractor has disclaimed 
responsibility herein.  

(iii) any other materials supplied or any other work executed by or on behalf of the 
Employer, except for the work executed by the Employer. 

(h) The Employer shall give the Contractor a notice stating the nature of any such defect 
together with all available evidence thereof, promptly following the discovery thereof. 
The Employer shall afford all reasonable opportunity for the Contractor to inspect any 
such defect. 

(i) The Employer shall afford the Contractor all necessary access to the Facilities and the Site 
to enable the Contractor to perform its obligations. The Contractor may, with the consent 
of the Employer, remove from the Site any Plant and Equipment or any part of the 
Facilities that are defective if the nature of the defect, and/or any damage to the Facilities 
caused by the defect, is such that repairs cannot be expeditiously carried out at the Site. 

(j) If the repair, replacement or making good is of such a character that it may affect the 
efficiency of the Facilities or any part thereof, the Employer may give to the Contractor a 
notice requiring that tests of the defective part of the Facilities shall be made by the 
Contractor immediately upon completion of such remedial work, whereupon the 
Contractor shall carry out such tests. If such part fails the tests, the Contractor shall carry 
out further repair, replacement or making good (as the case may be) until that part of the 
Facilities passes such tests. 

(k) If the Contractor fails to commence the work necessary to remedy such defect or any 
damage to the Facilities caused by such defect within a reasonable time (which shall in no 
event be considered to be less than fifteen (15) days), the Employer may, following notice 
to the Contractor, proceed to do such work, and the reasonable costs incurred by the 
Employer in connection therewith shall be paid to the Employer by the Contractor or may 
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be deducted by the Employer from any monies due the Contractor or claimed under the 
Performance Security. 

(l) If the Facilities or any part thereof cannot be used by reason of such defect and/or making 
good of such defect, the Defect Liability Period of the Facilities or such part, as the case 
may be, shall be extended by a period equal to the period during which the Facilities or 
such part cannot be used by the Employer because of any of the aforesaid reasons. Upon 
correction of the defects in the Facilities or any part thereof by repair/replacement, such 
repair/replacement shall have the Defect Liability Period extended by a period mentioned 
in GCC Clause from the time of such replacement/repair of the facilities or any part 
thereof. 

(m) At the end of the Defect Liability Period, the Contractor's Liability ceases except for latent 
defects. The Contractor's liability for latent defects warranty shall be limited to period of 
ten (10) years from the end of Defect Liability Period. For the purpose of this clause, the 
latent defects shall be the defects inherently lying within the material or arising out of 
design deficiency, which do not manifest themselves during the Defect Liability Period 
defined in this GCC Clause, but later. 

(n) Except as provided in GCC Clauses, the Contractor shall be under no liability whatsoever 
and howsoever arising, and whether under the Contract or at law, in respect of defects in 
the Facilities or any part thereof, the Plant and Equipment, design or engineering or work 
executed that appear after Defect Liability Period except for the liability towards 
obligations that may survive in terms of the Contract after Defect Liability Period, except 
where such defects are the result of the gross negligence, fraud, criminal or wilful action 
of the Contractor. 

 
9. LOSS OR DAMAGE TO PROPERTY, ACCIDENT OR INJURY TO WORKERS, INDEMNIFICATION 

 
 The Contractor shall indemnify and hold harmless the Employer and its employees and 

officers from and against any and all suits, actions or administrative proceedings, claims, 
demands, losses, damages, costs, and expenses of whatsoever nature, including 
attorney’s fees and expenses, in respect of the death or injury of any person or loss of or 
damage to any property (other than the Facilities whether accepted or not), arising in 
connection with the supply and installation of the Facilities and by reason of the 
negligence of the Contractor or its Subcontractors, or their employees, officers or agents, 
except any injury, death or property damage caused by the negligence of the Employer, 
its contractors, employees, officers. 

 If any proceedings are brought or any claim is made against the Employer that might 
subject the Contractor to liability, the Employer shall promptly give the Contractor a 
notice thereof and the Contractor may at its own expense and in the Employer’s name 
conduct such proceedings or claim and any negotiations for the settlement of any such 
proceedings or claim. If the Contractor fails to notify the Employer within twenty-eight 
(28) days after receipt of such notice that it intends to conduct any such proceedings or 
claim, then the Employer shall be free to conduct the same on its own behalf. Unless the 
Contractor has so failed to notify the Employer within the twenty-eight (28) day period, 
the Employer shall make no admission that may be prejudicial to the defence of any such 
proceedings or claim. The Employer shall, at the Contractor’s request, afford all available 
assistance to the Contractor in conducting such proceedings or claim, and shall be 
reimbursed by the Contractor for all reasonable expenses incurred in so doing. 

 Notwithstanding anything in this Contract to the contrary, it is agreed that neither the 
Contractor nor the Employer shall be liable to the other party for loss of production, loss 
of profit, loss of use or any other indirect or consequential damages. 
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10. MANNER OF EXECUTION OF CONTRACT AGREEMENT 
 
11.1.  The successful bidder has to submit acceptance of the order within 10 days from the 

date of issue of the order. The successful bidder shall be required to execute an 
Agreement on a non - judicial stamp paper of Rs. 100/- with WBSEDCL with all related 
documents for satisfactory execution of the work. 

11.2.  Agreement shall be signed on a date and time to be mutually agreed upon in the office 
of the Controlling Officer of the work and the same has to be signed by both the 
parties within 30 days from the date of acceptance of the order. Power of attorney of 
the authorized representative of the contractor who will sign the contract on behalf of 
the contractor is to be submitted before signing of the agreement. 

11.3.  The agreement shall be signed in original and five photo copies. The original 
agreement shall be retained by the Company and a copy will be handed over to the 
Contractor. 

 
11. GENERAL REQUIREMENT 

 
(a) Cost of Bidding: The bidder shall bear all cost associated with the preparation and 

submission of their bid and WBSEDCL in no case shall be responsible or liable for these 
costs, regardless of the conduct or outcome of the bidding process. 

(b) Correctness and sufficiency of rates quoted in the tender: The bidder shall be deemed to 
have satisfied himself before tendering as to the correctness and sufficiency of his tender 
for work and the rates and prices stated in the schedule of the items. The rates and prices 
quoted shall cover all obligation of the bidder under the contract and all materials etc. 
necessary for the proper completion and maintenance of the work. The quoted rates shall 
include, wherever applicable, cost of cement, sand, brick bats, brick ballast, all sort of M.S. 
items and G.I. nuts, bolts, studs & washers of approved brand and quality, socketing of 
cables, ferrule for control cable, eye bolts etc. Rates will also include fabrication cost of all 
M.S. sections which will be supplied by WBSEDCL for making clamps and other fittings 
except fabrication of V Bracket and Top Adopter. All M.S. items supplied from the Store of 
WBSEDCL will be fabricated by the contractor. After fabrication, the fabricated items are 
to be galvanized by the contractor (if scope is mentioned in BOQ). Necessary supervision 
& testing will be made by the Engineers of the WBSEDCL at the workshop of galvanizing 
plant as per IS 2633: 1986. In this case, Rate should be quoted considering Transportation 
of materials by Road & River Transport (as required). 

(c) The contractor shall execute, complete and maintain the work as per direction of the 
Controlling Officer/Engineer-in-Charge of the work or his representative.  

(d) Contractor to submit programme: Within 14 (fourteen) days from the date of issue of 
Letter Of Intent/ Order the contractor shall submit a programme showing the order, 
procedure and method in which he proposes to carry out the work.  

(e) Contractor's staff at site: The contractor shall provide at site his authorized representative 
duly approved by the Controlling Officer (approval may be withdrawn for a particular 
person, if necessary). The contractor and/or his authorized representative is to be 
constantly on the work and shall give whole time supervision of the same. Such 
authorized agent or representative shall receive (on behalf of the contractor) directions 
and instructions from the Controlling Officer/Engineer or his representative. 

(f) Removal of persons employed at site: The Controlling Officer/Engineer shall be at liberty 
to ask the contractor to remove from the site any person, employed by the contractor in 
the execution of the work, who in the opinion of the Controlling Officer/Engineer 
misconducts himself or is incompetent or negligent in the proper performance of his 
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duties and such persons shall not be again employed upon the work without the 
permission of the Controlling Officer/Engineer. 

(g) Setting out: The contractor shall be responsible for the true and proper setting out of the 
work arid for the correctness of the position, levels, dimensions and alignments of all 
parts of work. If at any time during the progress of the work any error shall appear or 
arise in the positions, levels, dimensions or alignments of any part of the work, the 
contractor on being asked to rectify by the Controlling Officer/Engineer, shall at his own 
expense rectify such error to the satisfaction of the Controlling Officer/Engineer. 

(h) Protection of work: The contractor shall in connection with the work provide and 
maintain at his own cost all lights, guards, fencing and watching when and where 
necessary if required by the Company or by any competent authority or statutory or other 
authority for the protection of the work or for the safety and convenience of the public or 
others. 

(i) Care of works: From the commencement to the completion of the work, the contractor 
shall take full responsibility for the care thereof and of all temporary work and in case of 
any damage, loss or injury to work or to any part thereof or to any temporary work due to 
any because whatsoever shall at his own cost repair and make good the same, so that at 
completion the work shall be in good order and conditions and in conformity in every 
respect with the requirements of the contract. The contractor shall take every practicable 
precaution not to damage or to cause injury to any adjoining or other properties or to any 
person. However, even if any damage or injury occurs, the contractor shall be responsible 
in meeting the necessary claims and demands as may be required. 

(j) Workmen's compensation for accident or injury to ant workmen: The Company shall not 
be liable for damages or compensation payable as per provision of law in respect or 
consequence of any accident or injury to any workmen or other person in the 
employment of the contractor. The contractor shall have to pay all claims, demands, 
preceding costs, charges and expenses whatsoever in respect thereof or in relation 
thereto. Insurance Policy covering provisions for workmen's compensation for all the 
workmen to be engaged by the contractor is to be made by him. 

(k) Facilities for other contractors: The contractor shall afford all reasonable facilities for any 
other contractor employed by the company in execution on or near the site of any work 
not included in the contract  

(l) Clearing site on completion: On completion of the work the contractor shall clear away 
and remove from the site all constructional plant, surplus materials, rubbish and 
temporary work of every kind and leave the whole of the site and work clean and in a 
good and tidy condition to the satisfaction of the Engineer-in-Charge. 

 
12. LABOUR LICENSE 
 
 Contractor will have to obtain Labour License in respect of the above work as per Contract 

Labour (Regulation & Abolition) Act, 1970 as early as possible. 
 
13. COMPLIANCE OF LABOUR LAWS: 
 
 The contractor shall comply with all statutory labour laws to protect the labourers engaged by 

them. In this connection the contractor will be required to execute an indemnity bond (as per 
specimen enclosed as Annexure) after placement of Letter of Acceptance / Order. 

 
14. NIGHT AND HOLIDAY WORK 
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If any work of permanent nature is to be carried out in three shifts and/or in Sundays & 
Holidays prior written permission of the Controlling Officer shall have to be obtained. 

 
15. DEDUCTION OF PROVIDENT FUND AND REMITTANCE THEREOF IN RESPECT OF CONTRACT 

LABOURS 
 
In respect of casual workers or workers engaged for any job for a very short duration or 
sporadic nature having no employer-employee relationship (for example soil testing, repair of 
transformer etc. done by outer agency) and engaged in works which are neither preparatory, 
nor incidental nor any way connected with the main operation of the establishment, deduction 
of provident fund and remittance thereof in respect of the contract labours will not be 
applicable. However, it is further clarified that no mechanical approach should be adopted in 
deciding the applicability of the Act and each case should be considered on its own merits. 

 
16. VARIATION, OMISSION. ADDITION & ALTERATION 

 
The Contractor shall not modify the work except under direction in writing by the Company. 
The quantities provided in the Schedule of work are provisional only, which may vary up to any 
extent or may be deleted altogether. The quoted rate of each item shall remain Firm. The 
Company reserves the right to alter, amend, and omit or otherwise vary the quantities as may 
be necessary but such variation will be limited to ± 25% (plus or minus twenty five percent) of 
the contract price. Payment shall be made as per actual execution. 

 
17. TERMINATION OF CONTRACT 

 
The WBSEDCL, without prejudice to any other remedy for breach of Contract, by written 
notice of default sent to the Contractor, may terminate the Contract in whole or in part:  
(a) if the Contractor fails to commence / deliver any or all of the Goods / Services within 

the time period(s) specified in the contract, or within any extension thereof granted by 
the WBSEDCL 
Or 

(b) If the Contractor fails to perform any other obligation(s) under the Contract 
Or 

(c) If the Contractor, in the judgment of the WBSEDCL has engaged in corrupt or fraudulent 
practices in executing the Contract. 
 

If the contractor fails, after 14 (fourteen) days of such notice, to proceed with the work in the 
manner notified, the Company shall terminate the contract forthwith and to take possession 
of the balance work/ materials and have the same allotted to any other agency and the 
contractor shall be liable to compensate the loss that may be occasioned to the company on 
that account. Any letter in writing by the controlling officer shall be treated as conclusive on 
behalf of the company. Extra cost, if incurred by WBSEDCL to get the unfinished work done 
through other agency, may be realized from the Contractor's pending bills and security 
money. If the contract is terminated as above, the Contractor shall have no claim for 
compensation against WBSEDCL for any loss or deterioration of any materials that the 
Contractor may has collected or engaged or entered into on account of the work.  
 
In addition, such action by the company as aforesaid shall not relieve the contractor of his 
liability to pay liquidated damages for delay in completion of works. The termination of the 
contract under this clause shall not entitle the contractor to reduce the value of the 
performance bank guarantee nor the time thereof. The performance guarantee shall be valid 
for the full value and for the full period of the contract.  



37 
 

RM/24PNR/ELEC/2025-26/20 

 
18. HOLIDAY LISTING AND VENDOR RATING 

 
Holiday Listing & Vendor Rating will be applicable according to the “Holiday Listing & Vendor 
Rating” policies of the Revised Purchase Policy, which is posted in website of WBSEDCL 
(www,wbsedcl.in). 
 
Holiday listing means debarment of Parties where Party shall mean Bidder / Licensor / 
Tenderer / Consultant / Vendor / Contractor / Sub-Vendor / Sub- Contractor/ Sub-Consultant, 
as applicable, from participating in the tendering process of WBSEDCL. 
 
The reasons for putting a Party on Holiday Listing is to protect WBSEDCL from dealing with an 
undesirable Party. 
 
Performance of the bidders, who supplied materials / equipment to WBSEDCL previously, will 
be evaluated for their Vendor Rating according to the said Vendor Rating policy and their 
Vender Rating will be taken into consideration at the time of evaluation of Technical and 
Financial Proposals of the tender. Bidder have to submit a declaration in prescribed format 
under the Form Folder (Form IX) in their letter head that the bidder has not been placed on 
holiday list / blacklisted by WBSEDCL / Statutory / Regulatory / Government Authorities / 
State Electricity Utility / PSU. If the bidder is a Proprietary Concern, the Proprietor shall also 
give a declaration in prescribed format under the Form Folder in their letter head at the time 
of submission of bids that none of the other concerns of which he is a Proprietor or Managing 
Partner, has been placed on holiday list / blacklist by WBSEDCL / Statutory / Regulatory / 
Government Authorities / State Electricity Utility / PSU. 
 
Bidders who have not submitted declaration of black list or holiday list shall be considered as 
non-responsive and their Bids shall be rejected. 
 

19. RISK PURCHASE CLAUSE 
 
If the successful tenderer fails to accept and take up /complete the work within the stipulated 
date, the company reserves the right to complete the said work from alternative sources at 
the vendor's risk, responsibility and cost. Any extra cost incurred in the completion of work 
from alternative source will be recovered from the Security Deposit / Bank Guarantee or from 
other deposits, if the value of the work under risk purchase exceeds, the amount of Security 
Deposit and / or Bank Guarantee, the same may be recovered, if necessary, by due legal 
process. As the said notice is yet to be served, it is suggested to serve the same along with the 
letter for termination of contract or the same may be inserted in the letter for termination of 
contract, if agreed to. 

 
20. SUPPLEMENTARY WORKS 

 
Whenever supplementary works become unavoidable for completion of the work in all 
respect, the Contractor shall bring the matter to the notice of the Controlling Officer and 
submit their proposal. However, the Controlling Officer shall have the right to advise the 
contractor to proceed with such item(s) of work. Rates for supplementary item shall be 
arrived at as given hereunder: 

 
(a) The rates of all supplementary items shall be decided on pro-rata basis from the existing 

items in the contract. The rates of all supplementary items shall be also derived from 
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earlier issued Purchase order of WBSEDCL / WBSETCL / Power Dept. / WBPWDSOR if 
available.  

(b) When above is not be applicable, the rate should be analyzed to the mutual acceptance 
of the present market rates of different elements involved in the item, against 
documentary evidence, with 5% overhead, contractor’s profit as 10% (ten percent) and 
1% (one percent) as Cess towards BOCWWC Act, 1996. In that case contractual rate of 
quotation will not be applicable.  

 
Controlling Officer’s decision regarding finalization of rate of non-scheduled item(s) shall be 
final and binding upon the Contractors. 

 
21. CONTROLLING OFFICER 

 
The Regional Manager, North 24 Parganas Region, WBSEDCL shall be the Controlling Officer. 

 
22. SUPERVISING OFFICER 

 
The Divisional Manager of the Concerned Division, WBSEDCL shall be the Supervising Officer. 
 
 

23. SITE ENGINEER 
 
The Divisional Engineer / Assistant Engineer (Technical) of the Concerned Division, WBSEDCL 
shall be the Site Engineer. 

 
24. CONSIGNEE OFFICER 
 

The Divisional Engineer (E), North 24 Parganas Region, WBSEDCL shall be the Consignee 
Officer. 

 
25. PAYING AUTHORITY 

 
The Manager (F&A), North 24 Parganas Region, WBSEDCL shall be the paying authority. The 
payment shall be disbursed centrally from Corporate Finance, WBSEDCL. 

 
26. SOURCE OF FUND 
 

Funding of the scheme has been included in SESIS loan project funded by HUDCO having 
scheme code: 7045. 
 

27. PRICE ADJUSTMENT 
 
The prices for execution of the entire works covered under the scope of this work shall be 
quoted by the Bidder in the manner specified, in the ITB Section. The Ex-works price 
component, less advance will be subject to price adjustment (for which the bidder shall quote 
a base price), based on separate formulae as per price adjustment provisions as per latest 
guidelines / circulars / PV formula of IEEMA, shall be applicable only for equipment / materials 
/ items of work specifically stated under below: 
 

 11 KV XLPE Cable 3Cx300 sqmm 
 ACSR DOG 100 sqmm Conductor 
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 ACSR RABBIT 50 sqmm Conductor 
 ACSR SQUIRREL 20 sqmm Conductor 

 
However, it shall be noted that the Price Adjustment clause will be effective from the contract 
signing date. The Employer shall ensure that all the Price Adjustment would be governed as 
per the approved schedule signed by Employer and Contractor. 
 
Prices for Ex-works price component for all other equipment / items except specified above, 
Charges for Erection, Inland Freight & Insurance etc. shall be FIRM and no price adjustment 
shall be applicable for these components for the entire duration of the Contract. 

 
Note : In case of any clarifications in the above formula kindly refer the IEEMA price variation 
formula given in the latest circular of IEEMA and, In case of any discrepancies the latest  IEEMA 
circular published shall prevail. 
 

28. PROGRESSIVE PAYMENTS (ERECTION) 
 

First Installment (90%): 
 
Ninety percent (90%) payments against Erection contracts shall be paid on erection, testing 
and commissioning of works and on submission of relevant documents as R.A. Bill subject to 
not less than 20% of contract value for each R.A. Bill will be allowed normally as indicated 
herein under: 
(i) Unconditional acceptance of the Letter of Award and signing of contract agreement by 

the Contractor. 
(ii) Certified copy of Insurance policy/Insurance Certificate. 
(iii) Material reconciliation statement consisting of the materials utilized for erection, testing 

& commissioning vis-à-vis erection activity of the lot of villages. 
(iv) Submission of certificate on measurement book by Site Engineer that materials under 

consideration have been erected, tested and commissioned as per technical specification, 
scope of work & approved drawings. 

(v) Test check certification on Measurement Book be recorded by officers in hierarchy with 
the claim as per policy. 

(vi) On submission of the certificate by the Site Engineer that the equipment / materials have 
been erected, tested and commissioned. 

(vii) On certification of the Site Engineer for reconciliation of materials and payments. 
(viii) On certification of the Site Engineer of updating the asset information in the GIS platform 

and providing requisite information as per Employer’s GIS data model. The mobile 
application for GIS mapping has to be provided by the Employer. 

(ix) On certification of the Site Engineer that assets under the project are created and are 
taken over by Employer. 

(x) However, in case, for any reason solely attributable to the Owner/Employer, the 
commissioning of equipment/materials is delayed beyond 120 days of successful 
completion of final checking and testing of line for the purpose of commissioning as 
defined in bid documents, the balance 10% payment shall be released against an 
unconditional & irrevocable bank guarantee of equivalent amount initially valid till 6 
months from the readiness of transmission lines/ distribution transformer/ service 
connections for commissioning and charging at rated voltage, to be extended till 30 days 
beyond actual commissioning & taking over. 

 
Final Installment: 
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The balance installment of payment against Erection contracts shall be released on successful 
commissioning of the works in the project, issuance of Completion Certificate of the project 
and asset tagging of the created asset in GIS portal provided by the Nodal agency, if applicable. 

 
Commissioning for the purpose of payments shall mean satisfactory completion of all supplies, 
erection, commissioning checks and successful completion of all site tests and continuous 
energisation of the equipment / materials at rated voltage as per the Contract and to the 
satisfaction /approval of the Employer. 

  
29. PAYMENTS (SUPPLY) 

 
(a) An interim payment of 80% (Eighty Percent) of the Ex-works price of materials / 

equipment shall be paid along with Freight and Insurance charges in full on storage at site 
and on physical verification by the Engineer-in-charge.  

(b) 100% (Hundred percent) GST will also be paid / reimbursed after statutory deductions, if 
any, on verification of relevant documents at this stage on submission of GST rate, 
amount, HSN/SAC code for each item of supply as applicable as per Tax Invoice based on 
LOA.  

(c) The next 10% (Ten Percent) of the Ex-works price of the materials / equipment shall be 
paid on successful completion of erection, testing, commissioning and charging of all the 
materials/equipment and reconciliation of materials / equipments at the respective site.  

(d) Balance 10% (Ten Percent) will be released after completion of defect liability period.  
(e) Progressive payment of supply of material / equipment will be made only if 50% erection 

activities are achieved / completed for earlier envisaged materials/ equipments already 
supplied and billed in complete for which amount is payable.  

 
30. COMPLETION OF CONTRACT 

 
 All works under the contract must be completed within the specified period while portions of 

work as per programme settled in consultation with the Controlling Officer shall be completed 
by the date stipulated in the said programme. It is to be noted that time is the essence of the 
contract and any default on the part of the contractor to complete the work within the 
stipulated date/dates aforesaid or within the time as may be extended in writing by the 
Controlling Officer subject to the payment of liquidated damages, the Company shall have the 
right, without prejudice to any other clauses, to terminate contract forthwith and to take 
possession of the balance work/materials and have the same allotted to any other agency and 
the contractor shall be liable to compensate the loss that may be occasioned to the Company 
on that account. Any letter in writing by the Controlling Officer shall be treated as conclusive 
on behalf of the Company. 

 
31. MITIGATION OF RIGHT OF WAY (ROW) ISSUES 
 

The contractor has to make necessary liaison in obtaining required permission / NOC from 
respective Government Department / Local bodies to solve the ROW issues. In such cases, 
WBSEDCL will arrange to apply for NOC and bear necessary fees, as per rules of the concerned 
Government Department / Local bodies. 
 
However, for any costs, obligations or liabilities incurred beyond the aforementioned 
circumstances including all local or public disputes, the contractor shall be solely liable for 
mitigating such issues. 
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32. DRAWING 

 
The work shall be carried out as per the instruction and to the satisfaction of the Site Engineer 
in accordance with the signed drawing, specification and schedule of quantities and as per 
instructions which will be given by the Site Engineer or any competent authority from time to 
time. Drawings are given in NIT for reference purpose. 

 
33. MATERIALS 
 

The required materials as per BOQ for this work will be supplied by the agency as per 
approved Guaranteed Technical Particulars (GTP) and Technical Specifications of WBSEDCL / 
referred specification / specification in Hand Book of Standard Drawing for R.E and 
Distribution Work (1st Edition dated 01.02.1991) from any reputed vendors who have 
experience in supplying the similar type of items having same voltage grade or higher voltage 
grade to WBSEDCL or under the authority of State / Central Government, State / Central 
Government undertaking Organizations, Govt. Enterprises / Co-operative Society / Electricity 
Power Utility, Power Dept. in India, Statutory Bodies / Local Bodies constituted within last five 
years from date of publication of the tender. 
 
Technical Specification of all centrally procured items will be timely updated / standardized by 
the competent authority of WBSEDCL and updated technical specification of the items 
procured by the Company (WBSEDCL) will be posted in Website of WBSEDCL. There shall not 
be any modification in specification during tendering process. Technical Specifications of the 
materials are available under the Tender section in the website of WBSEDCL i.e. 
www.wbsedcl.in. 
 
Guaranteed Technical Particulars (GTP) must be prepared in consonance with the latest 
technical specifications available in the website of WBSEDCL and submitted to the Controlling 
Officer as per procedure with all relevant documents for approval by the competent authority 
before commencement of supply of materials. Any rectification / correction / modification in 
approved GTP have to be incorporated by the tenderer for the materials to be supplied. 

 
The WBSEDCL will have right to test any material(s) at any moment, if found necessary. In that 
case the contractor will be liable to take appropriate actions, which include the cost of testing 
and other incidentals. Authenticated document for confirmation of quality of material, 
purchased by the contractor, shall have to be submitted on demand by the Engineer-in-
charge. 
 
N.B.: Scope of work & Material specification has been described in the Section – technical 
Specifications and Drawings. 

 
34. TURNKEY CONTRACTOR’S STORE 

 
The contractor shall maintain a designated central store for this project for receiving, stacking, 
issue and dispatch of materials at a suitable location having adequate space and covered area 
within North 24 Parganas District. After awarding of LOA / contract order the contractor shall 
inform the Controlling Officer in writing about the location of the store proposed to be used for 
this project. The Controlling Officer shall confirm the suitability of the proposed location in 
writing after carrying out necessary verification and inspection. The location of the store shall 
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not be changed except under any exigent circumstances, where prior permission of the 
Controlling Officer shall be taken. 
 
The turnkey contractor shall deploy his own manpower at the store for round the clock 
security and for its day to day operation. 
 
The employer shall be provided access to the store by the contractor at any time for 
inspection, testing and survey of materials or for any other purpose in the interest of execution 
and completion of the project. 
 

35. MATERIALS AND WORKMANSHIP 
 
All the work shall be executed with the materials as specified and with best workmanship 
and/or in the best manner to the satisfaction of the Site Engineer. 

 
 Sample Approval: 
 
 The Contractor shall get sample(s) of each & every item / material / equipment approved as 

per instruction of the Controlling Officer / Site Engineer and as far as practicable prior to 
bringing in at site for use, well in advance. The Controlling Officer / Site Engineer shall have 
every discretionary power to allow or disallow any items / materials / equipment based on 
submission of the sample(s) by the Contractor. If the items / materials / equipment brought at 
site for use at work does not match with the sample(s) thus approved beforehand by the 
Controlling Officer / Site Engineer, then the Controlling Officer / Site Engineer shall have the 
discretionary power to reject those items / materials / equipment brought to site for use at 
work and instruct the Contractor to remove those items / materials / equipment forthwith. 
The decision of the Controlling Officer / Site Engineer shall be binding on the Contractor. The 
Contractor shall furnish to the Controlling Officer / Site Engineer for approval, when requested 
or if required by the specifications, adequate samples of all materials to be used in the work.  
Such samples shall be submitted before the work is commenced and with ample time to 
permit tests and examinations thereof. 

  
 Defective Materials: 
 
 If in the opinion of the Site Engineer, any of the materials brought to the site for use are not of 

the quality or kind specified in the contract and/or are unfit for the work, he shall be at liberty 
to order the removal of the said materials and the contractor shall remove the same within 24 
(twenty four) hours after notice has been given to him and if he fails to remove them within 
the time the Engineer may cause them to be removed anywhere at the risk of the contractor 
and any cost incurred in so doing shall be deducted from the dues to the contractor under the 
contract. 

 
 Tests and test Certificate: 
  
 The Controlling Officer / Site Engineer may ask the contractor to submit the test certificate of 

any material (to be used for the work) from the manufacturer(s), in conformity to the relevant 
Indian Standard Code of Practice. Even after submission of such test certificate, the Controlling 
Officer / Site Engineer may further ask the contractor for testing of particular material, 
preferably from Govt. Testing Laboratory for acceptance / rejection of material, at the risk and 
cost of the contractor, till such particular material is allowed to be used for the work.  
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 The “Technical Specification” in NIT or website of WBSEDCL www.wbsedcl.in to be referred 
in conjunction with this GCC for further details regarding the above. 

 
36. DEFECTIVE MATERIALS 

 
Non - conforming to the specification laid down in NIT and/or approved GTP may lead to 
outright rejection , any of the materials brought to the site for use are not of the quality or 
kind specified in the contract and / or are unfit for the works, he shall be at liberty to order 
the removal of the said materials and the contractor shall remove the same within 24 (twenty 
four) hours after notice has been given to him and if he fails to remove them within the time 
the Engineer may cause them to be removed anywhere at the risk of the Contractor and any 
cost incurred in so doing shall be deducted from the dues to the contractor under the 
contract. 

 
37. DRAWINGS 

 
The works shall be carried out as per the instructions and to the satisfaction of the Engineer in 
accordance with the signed drawings, the specifications and schedule of quantities and also as 
per any further drawings which may be supplied, all instructions which may be given by the 
Engineer-in-Charge from time to time. 

 
38. INSPECTION, TESTING AND DISPATCH INSTRUCTION OF PURCHASED MATERIALS 

 
The instruments / equipment required for Inspection & Testing should have valid Calibration 
Certificate issued by NABL or NABL accredited lab. The certificate may be accepted 
unconditionally provided the certificate bears an Accreditation body Logo. 
 
Necessary confirmation regarding above is to be given along with inspection offer failing 
which the inspection offer will not be accepted. If during inspection & testing, the suppliers 
fail to produce Calibration Certificate as indicated above, the offered lot shall be rejected.  

 
The materials / equipment shall be subjected to tests as per relevant Indian Standards and as 
per Technical Specifications of WBSEDCL / referred specification / specification in Hand Book 
of Standard Drawing for R.E and Distribution Work (1st Edition dated 01.02.1991). If the Indian 
Standard has the provision of routine tests, each material / equipment shall be subjected to 
those routine tests. In all such cases, while offering, test reports indicating the test results 
should be submitted in six copies to the inspecting authority of the Company as will be 
intimated by controlling officer.  

 
However, WBSEDCL reserves the right to depute its Engineers for carrying out inspection and 
testing on the offered lot as per relevant Indian Standards and Technical Specifications of 
WBSEDCL / referred specification / specification in Hand Book of Standard Drawing for R.E and 
Distribution Work (1st Edition dated 01.02.1991) and also reserves the right to reject either 
raw materials or finished products found to be not complying with the requirement of the 
specifications and standards. The supplier shall give at least 15 (fifteen) days prior intimation 
about the readiness of the materials/equipment at the works for testing and inspection. The 
supplier shall extend all facilities for such inspection and testing for which no extra cost shall 
be charged and the inspection report shall have to be signed jointly otherwise the offered 
lot(s) shall be treated as cancelled.  
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WBSEDCL reserves the right to carry out in-house testing of the supplied materials at 
destination stores, in presence of authorized representative of the Contractor. In case, they 
are not present, WBSEDCL shall Test unilaterally and their result will be binding on them. In 
case, the test results deviates from the inspection result carried out at Manufacturers’ Works 
(more than specific tolerance as per IS where ever applicable), WBSEDCL reserves the right to 
cancel the specific lot and in that event materials are to be replaced by the Contractor free of 
cost including the transportation from the site to their works and back.  

 
The dispatch instruction will be issued within 07 (seven) days following the date of inspection. 
Delivery of the material / equipment shall be done within 21 days after having the dispatch 
instruction with approval of the supplier’s test reports and the supplier should send intimation 
to the controlling officer regarding dispatch of materials to stores immediately after dispatch. 
No extra cost shall be charged for the above tests.  

 
39. SURPLUS MATERIALS  
  
 On completion of the works all such materials supplied by contractor for erection that remain 

unutilized, if any, shall be taken back by Contractor after detailed materials and payment 
reconciliations.  The Contractor, within two (2) months from the taking over of the equipment/ 
materials under the contract, shall submit payment and materials account for the 
reconciliations, failing which necessary recoveries will be made from the outstanding bills of 
the Contractor for the cost of the materials left unaccounted as decided by the Site Engineer. 

 
40. RETURNING OF DISMANTLED MATERIALS 

 
Any materials dismantled as per schedule of works or BOQ shall be the property of WBSEDCL. 
The dismantled materials shall be stacked according to type, category etc. at site, indexed, and 
recorded in presence of representative of WBSEDCL. The dismantled materials to be returned 
to any designated store of WBSEDCL as will be communicated by the Controlling Officer / Site 
Engineer / Consignee Officer from time to time to the contractor. The statement of material 
dismantled and returned to store to be prepared by the contractor as per annexure or as may 
be instructed by the Consignee Officer and submitted to the Controlling Officer / Consignee 
Officer. 
 

41. HANDING OVER OF ASSETS 
 
On completion of erection and testing of a portion of work the contracting agency shall submit 
digital photographs in soft copies of each and every support structure along-with submission of 
completion report in support of their claim for energisation and handing over of assets. The 
Contractor within a week time shall review the photographs for acceptance of quality of works 
and shall immediately deploy officials for joint measurement and inspection of executed works 
for energisation. In parallel, a requisition to State Electrical Inspectorate shall also be 
submitted by the Contractor. Fee / Charges for inspection by electrical inspector shall be paid 
by the Contractor wherever it is applicable. While offering section of work / substation for 
commissioning and handing over, turnkey contractor shall provide pre-commissioning test 
reports and detail checklist.  

 
42. CONTRACT CLOSING 

 
On completion of handing over formality and successfully completion of defect liability / 
guarantee period, the contract shall be closed on completion of following formalities: 
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(a) Material reconciliation, 
(b) Payment reconciliations, submission and verifications that reconciliation of payment 

toward statutory provisions like GST and other Taxes, Duty, any other dues etc. 
Reconciliation statement shall be verified and vetted by chartered accountant.  

(c) Approval for extension of Completion period, with or without compensation, as required. 
(d) Certification from agency regarding payment of dues to its Workers/ contract Labours, 

Payment of statutory dues toward Provident Funds, wages etc. as required. 
(e) Certification of The Contractor of erection, testing and commissioning of the equipment 

have been completed as per specifications laid down in the contract and defects noted at 
the time of commissioning and notified to the agency have been liquidated to the 
satisfaction of Employer. 

(f) Removal of construction meant for site stores, hutment, labour colony etc. in the 
premises of employer. 

(g) Certificate from the Contractor regarding final amendment of drawings and detailed of 
such amendments, 

(h) Drawing receipt certificate by the Contractor, 
(i) Receipt of compliance report on Quality Assurance Mechanism along with photograph, 

Assurance documents by the Contractor 
(j) Shortfall in equipment / Line performance Certificate issued by the Contractor, 
(k) No demand certificate issued by contractor  
(l) Certificate about completion of Defect Liability Period of the package by Contractor, 

(m) Certificate regarding return of Performance Security / Indemnity Bond by 
Contractor/Employer  

 
43. EXTENSION OF TIME 

 
If the work is suspended due to reasons beyond the control of the contractor, the contractor 
shall immediately give notice in writing within 7 (seven) days to the controlling officer for each 
occasion. On receipt of such notice, the controlling officer may verify the matter and agree to 
extend the completion period as may be reasonable but without prejudice to other terms and 
conditions of the contract as the case may be if the reasons behind the suspension of work are 
found to be justified. 

 
44. LIQUIDATED DAMAGE 

 
 If the contractor fails to complete the work successfully within the time specified in the 

Contract or any extension thereof, the Company shall recover from the contractor as 
liquidated damages a sum of half percent (0.5%) of the contract value of works for each 
calendar week of delay or part thereof of delay subjected to the Force Majeure.  

 
 The total recovery against liquidated damage shall not exceed ten percent (10%) of the 

contract value of the work. An extension of time without imposition of liquidated damage, 
may be granted for delay in execution of work provided there is no fault whatsoever on the 
part of the contractor. Such extension may only be granted on the basis of application to be 
submitted by the contractor who has to establish that the extension of time required by him 
was not due to his fault. 

 
45. DEFAULT RISK 

 
In the event of the contractor’s inability / non-response to accept and take up the work as per 
the order & contract agreement, the Owner reserves the right to terminate the contract with 
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forfeiture of E.M.D. along with Contract Performance Guarantee and deploy any separate 
agency to complete residual portion of this contract. If the contract is terminated in the above 
manner, the Contractor shall have no claim for compensation against the Owner. the Owner 
shall have the right to engage any other Contractor to complete the work and any extra cost 
incurred by the Owner to the get the work completed in all respect will be realized from the 
pending bill(s) and/or E.M.D. and/or Retention Money and/or Security Deposit and/or any 
Bank Guarantee(s) of the original Contractor for this contract or any other contract under 
WBSEDCL. 

46. INSURANCE 
 
The bidder on awarding of contract shall arrange, secure and maintain all insurance as may be 
pertinent to the work and obligatory in terms of law in force to protect the interests of 
WBSEDCL against all perils. The form & the limit of such insurance together with underwriting 
in each case shall be acceptable to WBSEDCL. However, irrespective of such acceptance the 
responsibility to maintain adequate insurance coverage at all times during the period of 
contract shall be contractor’s alone. 

To the extent specified in the Appendix to the Contract Agreement titled Insurance 
Requirements, the Contractor shall at its expense take out and maintain in effect, or cause to 
be taken out and maintained in effect, during the performance of the Contract, the insurances 
set forth below in the sums and with the deductibles and other conditions specified in the said 
Appendix. The identity of the insurers and the form of the policies shall be subject to the 
approval of the Employer, who should not unreasonably withhold such approval. 

(i) Cargo Insurance During Transport 

Covering loss or damage occurring while in transit from the Contractor’s or 
Subcontractor’s works or stores until arrival at the Site, to the Plant (including spare parts 
thereof) and to the Contractor’s Equipment. 

(ii) Installation All Risks Insurance 
 Covering physical loss or damage to the Facilities at the Site, occurring prior to Completion 

of the Facilities with extended maintenance coverage for the Contractor’s liability in 
respect of any loss or damage occurring during the Defect Liability Period while the 
Contractor is on the Site for the purpose of performing its obligations during the Defect 
Liability Period. 

(iii) Third Party Liability Insurance 
 Covering bodily injury or death suffered by third Parties including the Employer’s 

personnel, and loss of or damage to property occurring in connection with the supply and 
installation of the Facilities. 

(iv) Automobile Liability Insurance 
 Covering use of all vehicles used by the Contractor or its Subcontractors, whether or not 

owned by them, in connection with the execution of the Contract. 

(v) Workers’ Compensation 
 In accordance with the statutory requirements applicable in any country where the 

Contract or any part thereof is executed. 

(vi) Employer’s Liability 
 In accordance with the statutory requirements applicable in any country where the 

Contract or any part thereof is executed. 
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(vii) Other Insurances 
 Such other insurances as may be specifically agreed upon by the Parties hereto as listed in 

the Appendix to the Contract Agreement titled Insurance Requirements. 
 
The Employer shall be named as co-insured under all insurance policies taken out by the 
Contractor pursuant to GCC Sub Clause, except for the Third-Party Liability, Workers’ 
Compensation and Employer’s Liability Insurances, and the Contractor’s Subcontractors shall 
be named as co-insured under all insurance policies taken out by the Contractor pursuant to 
GCC Sub-Clause except for the Cargo Insurance During Transport, Workers’ Compensation and 
Employer’s Liability Insurances. All insurer’s rights of subrogation against such co-insured’s for 
losses or claims arising out of the performance of the Contract shall be waived under such 
policies. The Contractor shall, in accordance with the provisions of the Appendix to the 
Contract Agreement title Insurance Requirements, deliver to the Employer certificate so 
insurance or copies of the insurance policies as evidence that the required policies are in full 
force and effect. The certificates shall provide that no less than twenty-one (21) days’ notice 
shall be given to the Employer by insurer prior to cancellation or material modification of a 
policy. The Contractor shall ensure that, where applicable, its Subcontractor(s) shall take out 
and maintain in effect adequate insurance policies for their personnel and vehicles and for 
work executed by them under the Contract, unless such Subcontractors are covered by the 
policies taken out by the Contractor. The Employer shall at its expense take out and maintain in 
effect during the performance of the Contract those insurances specified in the Appendix to 
the Contract Agreement titled Insurance Requirements, in the sums and with the deductibles 
and other conditions specified in the said Appendix. The Contractor and the Contractor’s 
Subcontractors shall be named as co-insured’s under all such policies. All insurers’ rights of 
subrogation against such co-insured’s for losses or claims arising out of the performance of the 
Contract shall be waived under such policies. The Employer shall deliver to the Contractor 
satisfactory evidence that required insurances are in full force and effect. The policies shall 
provide that not less than twenty-one (21) days’ notice shall be given to the Contractor by all 
insurers prior to any cancellation or material modification of the policies. If so requested by the 
Contractor, the Employer shall provide copies of the policies taken out by the Employer under 
this GCC Sub-Clause. If the Contractor fails to take out and/or maintain in effect the insurances 
referred to in GCC Sub-Clause, the Employer may take out and maintain in effect any such 
insurances and may from time to time deduct from any amount due the Contractor under the 
Contract any premium that the Employer shall have paid to the insurer, or may otherwise 
recover such amount as a debt due from the Contractor. If the Employer fails to take out 
and/or maintain in effect the insurances referred to in GCC, the Contractor may take out and 
maintain in effect any such insurances and may from time to time deduct from any amount 
due the Employer under the Contract any premium that the Contractor shall have paid to the 
insurer, or may otherwise recover such amount as a debt due from the Employer. If the 
Contractor fails to or is unable to take out and maintain in effect any such insurance, the 
Contractor shall nevertheless have no liability or responsibility towards the Employer, and the 
Contractor shall have full recourse against the Employer for any and all liabilities of the 
Employer here in. Unless otherwise provided in the Contract, the Contractor shall prepare and 
conduct all and any claims made under the policies affected by it pursuant to this GCC, and all 
monies payable by any insurers shall be paid to the Contractor. The Employer shall give to the 
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Contractor all such reasonable assistance as may be required by the Contractor. With respect 
to insurance claims in which the Employer’s interest is involved, the Contractor shall not give 
any release or make any compromise with the insurer without the prior written consent of the 
Employer. With respect to insurance claims in which the Contractor’s interest is involved, the 
Employer shall not give any release or make any compromise with the insurer without the prior 
written consent of the Contractor. 

 
47. SAFE CUSTODY OF WBSEDCL MATERIALS AND EXECUTED WORKS 
 
 You shall be entirely responsible for all the materials and the executed portion of the work till 

it is officially taken over by the WBSEDCL. The working site till handed over to WBSEDCL to be 
clearly demarcated (Through temporary fencing / Danger Tape) and execution of works to be 
cautioned before pedestrians & vehicles by using Caution Boards.    

  
 It is your responsibility to keep the policy alive throughout the desired period by timely and 

adequate payment of the premium. The insurance policy should cover towards materials. If 
the amount of contract is modified subsequently the Insurance coverage should also be 
modified accordingly. 

 
48. DEDUCTIONS OF TAXES AND CESS FOR BOCWWC ACT 1996 

 
 TDS will be deducted as per Income tax Act, 1961 from the total amount of each bill. TDS will 

be deducted as per Goods & Services Act from the total amount of each bill as per statute. 
 
 The Contractor is required to follow the Building and other Construction Worker's Welfare Act, 

1996. Registration of his establishment under section-7 of the Building and other Construction 
Worker's (Regulation and condition of Service) Act, 1996 is to be made after the contract is 
awarded. 1% cess towards BOCWWC Act, 1996 will be deducted from its total amount of each 
bill. 

 
49. FORCE MAJEURE 

 
 The Contractor shall not be liable to pay any liquidated damage for delay / failure to perform 

the contract for reasons of force majeure such as acts of God, acts of the public enemy, acts of 
Governments, fire, flood, epidemics, quarantine restriction, strikes, freight embargos and 
provided that the contractor shall within 10(ten) days from the beginning of such delay notify 
the Company in writing of the cause of delay. The Company shall verify the facts and grant 
such extension as found to be justified without imposing liquidated damage.  
 
The Department shall not be responsible or liable to pay any compensation for any 
interruption in your work at the site due to strike, lockout, riot, earthquake, flood, cyclone or 
civil commotion or any other force of accident due to any reason beyond control. The 
Department shall not be held responsible to or liable to pay for any interruption in your work 
at the site arising out of resistance from the local public dine to any resistance towards work. 

 
50. SUB-LETTING OF CONTRACT 

 
 The contractor shall not, without the written consent of the Company, assign or sublet his 

contract or any part thereof, other than for raw materials, or for any part of the work provided 
that any such consent shall not relieve the contractor form any obligation, duty or 
responsibility under the contract. In the event of sub-letting of contract or any part thereof is 
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permitted, the fact that such permission has been accorded shall not establish any contractual 
relationship between the approved Sub-vendor and WBSEDCL of any of his liabilities and 
obligations under the contract. 

 
51. ENGINEER'S DECISION 

 
 Controlling Officer's decision is final in respect of all matters which are left to the decision of 

the Controlling Officer including the granting or with-holding of certificates. 
  
 If, in the opinion of the contractor, a decision made by the Controlling Officer is not in 

accordance with the meaning and intent of the contract, the contractor may file with the 
Controlling Officer, within 7 (seven) days after receipt of the decision, a written objection to 
the decision. Failure to file an objection within the allotted time will be considered as an 
acceptance of the Controlling Officer's decision and the decision shall become final and 
binding. 

 
52. LIABILITY OF ACCIDENTS AND DAMAGE 

 
 The Contractor shall be responsible for the loss, damage or depreciation of the Company's 

materials while in their custody and until the same is taken over by the Company. 
  
 Until the completed work is taken over by the Company the contractor shall also be liable for 

and shall indemnify the Company in respect of all injury to person or damage to properly 
resulting from the negligence of the contractor or his workmen or sub-contractor or from 
defective workmanship etc. 

 
53. COMPLETION OF WORK 
 
 Completion of the work means completion of the work in totality and acceptance / takeover of 

the same by the Company. Partial or phase wise completion will have no bearing towards 
consideration of guarantee / defect liability period. 

 
54. IDLE LABOUR / MACHINERY 
 
 Whatever the reasons may be no claim for idle labour and machinery, additional 

establishment cost| hire and labour charges of tools & plants would not be entertained by the 
Company, under any circumstances. 

 
55. SAFETY RULES 
 

(i) The bidder shall also provide necessary fencing and lights to protect the public from 
accident. 

(ii) Fire extinguishers shall be kept by the bidder at the site of works where there is risk of fire 
hazard. Adequate washing facilities shall be provided near the place of work. 

(iii) When the work is done near any place where there is risk of drowning, all necessary 
equipment shall be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provisions shall be made for prompt 
first aid treatment of all injuries likely to be sustained during the course of work. 

(iv) These safety provisions shall be brought to the notice of all concerned by displaying on a 
notice board at a prominent place at the work spot the persons responsible for 
compliance of code shall be named by the bidder. 
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(v) To ensure effective enforcement of the rules & regulations relating to safety precautions, 
the arrangement made by the bidder shall be open to inspection by the employer and 
WBSEDCL. 

(vi) Notwithstanding the above clauses there is nothing in those to exempt the bidder from 
the operations of any other Act or Rule in force in the Republic of India. 

(vii) All storage, handling & use of flammable liquids shall be under the supervision of qualified 
persons. 

(viii) First aid arrangements with the degree of hazard and with no. of workers employed shall 
be maintained in a readily accessible place throughout the whole of working hours. 
 

Reporting of Accident: 
  
 All accidents, major or minor, must be reported immediately to WBSEDCL and the contractor 

will provide first aid to the injured person immediately. The injured person shall report to the 
First Aid Station along with the 'Injured on work' form as per appropriate proforma, duly filled 
in quintuplicate and submit to the Medical Officer of the First Aid Station. 
 
Serious Injuries: 

 In case of serious injuries, the following procedure shall be adopted by the contractor. 
 To provide first aid at his own First Aid Station. 
 To take the injured person to the hospital along with the 'Injured on work' form duly 

filled in. 
 To report the accident to WBSEDCL. 

  
 Fatal Accident: 
 Fatal accidents must be reported immediately to WBSEDCL as well as to the Police. 
 
 Enquiry by competent authority of WBSEDCL 

The competent authority of WBSEDCL shall conduct enquiry as per law to determine the cause 
of occurrence of any fatal / non – fatal accident involving any worker, supervisor, officer of the 
contractor and/or WBSEDCL, human and/or animal not related to the contractor and/or 
WBSEDCL and any incident of damage to property of WBSEDCL, any other government and/or 
non – government agency, company, organization etc., at the work site, camp of the 
contractor, while transport and/or conveyance to and from the work site pertaining to 
execution of this contract / works and to fix – up responsibility and to submit report with 
recommendation of punishment, compensation etc. to the appropriate authority of WBSEDCL 
and government. 
 
The contractor shall be bound to preserve and handover any material / document / online 
data etc. as may be requisitioned as evidence and to provide access to any work site, camp or 
office of the contractor to the competent authority of WBSEDCL for the purpose of enquiry. 
 
Penalty: 

 Failure to observe the Safety Rules will make the contractor liable to penalty by way of 
suspension of work and elimination of contract adequate arrangement for proper lighting & 
guarding shall be made at the work site. 

 
 Any awarding of compensation ordered by the appropriate authority of WBSEDCL and/or 

government and/or court of law due to occurrence of accident and damage of property where 
the contractor is found to be responsible shall be borne by the contractor. 
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56. ADDITIONAL CONDITIONS OF CONTRACT 
 
(i) The work shall be inspected time to time by WBSEDCL representatives. The contractor 

shall provide all facilities for such inspection free of cost. Notwithstanding any inspection 
of the site, WBSEDCL shall have the right to reject any work not conforming to the 
specification without being liable for any explanation or compensation. The authorized 
representative of WBSEDCL shall have the free access to the work site, contractor site 
office and store. 

(ii) During the execution of work, if any, problem arises which is not covered by the 
specification, the 'Contractor shall seek necessary clarification and instruction from 
WBSEDCL such Instruction shall be binding on the contractor and shall be observed in full. 

(iii) The contractor shall make his own arrangement for all labour, construction equipment, 
tools and tackles and construction materials, construction water, office/ labour 
accommodation, water supply, sanitation etc. 

(iv) Electricity for construction purpose, if supplied by WBSEDCL, the charge shall be borne by 
the contractor at the rate specified by the WBSEDCL. The contractor cannot claim any 
compensation for any failure in such supply caused due to any reason whatsoever in case 
of non-availability of electricity for construction purpose from WBSEDCL. The contractor 
will have to arrange the same at his own cost 

(v) The contractor shall strictly follow the construction safety rules, regulations and 
instructions issued from time to time. In absence of any particular reference the 
contractor shall refer to relevant Indian Standard and also the State Government rules 
and regulations. 

(vi) The contractor shall take all precautions during execution, especially while excavating 
underground works, such as cables, pipe lines, drains etc. and provide all possible 
protection to these works and in case any materials got damaged, rebuilt / divert them 
at his own cost. 

(vii) All guarantees and test certificates obtained by the contractor during the execution of 
work shall be transferred to the WBSEDCL before issue of final payment. 

(viii) The contractor shall provide all necessary storage at the site in specified areas for all 
materials such as timber, cement, lime and such other materials which are likely to 
deteriorate by the action of sun, winds, rain or other natural cause due to exposure in 
the open in such manner that all such materials shall be duly protected from damage by 
weather or any other cause. All such stores shall be cleared after completion of the work 
and the entire site shall be clean and free from debris. All materials shall be stacked in 
such a manner as to facilitate rapid and easy checking of such materials. 

(ix) The cost of testing of concrete and any other material shall be borne by the contractor. 
(x) All works are to be carried out with due regard to the convenience of the occupants of 

the premises or road users and with close co-ordination with other contractors who may 
be working in the area. All arrangements/ programs of work must be adjusted 
accordingly. All precautions must be taken to guard against chances of injury or accident 
to the occupants, users & workers. The contractor must see that all damages to any 
property, which in the opinion of the Controlling Officer are due to the work of the 
contractor, are promptly rectified as per his direction and to his satisfaction. The 
construction of work must be done in such a way as not to dislocate or disturb any 
sewerage system and existing other structures. 

(xi) It must be clearly understood that WBSEDCL is indemnified by the contractor against 
payment of any compensation or award on account of any accident, injuries, and 
damages and if any such payment has to be made by WBSEDCL under order of 
appropriate authorities, the same shall be recovered from the contractor. 
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(xii) Any services if affected by the work must be restored by the contractor on emergency 
basis at his own cost. 

(xiii) After completion of work, the finishes shall be of high quality and of approved standard. 
(xiv) No omission or ambiguities in the drawing or in the specifications will relieve the 

contractor from responsibility for material or completeness of the work. 
(xv) The contractor shall not off-load the Contract or part thereof to any subcontractor 

without obtaining written permission from the Controlling Officer of the work. In the 
event sub-letting of contract or any part thereof is permitted the fact that such 
permission has been accorded shall not establish any contractual relationship between 
the approved Sub- contractor and WBSEDCL of any of his liabilities and obligations under 
the contract. 

(xvi) A complete list of execution / deviation from the tenderer's scope of work shall be clearly 
indicated. Similarly, if any departure, commission of substitution from stipulated 
specifications is made, this fact should be clearly indicated in the offer with reasons. 
However, WBSEDCL shall have the absolute discretion to summarily reject such offers. 

(xvii) WBSEDCL's representative may during the progress of work, order for re-execution of 
part or whole of the work executed, found not in accordance with the approved 
drawings/ specifications/instructions. No extra claims shall be entertained for re-
execution or altering or such work. 

(xviii) The contractor shall provide sufficient strong and stable staging as to ensure safety of 
the labourers and structures. 

(xix) The contractor shall dismantle and remove the staging and other temporary structures 
like stores, offices, labour camps etc. on completion of work/ clear and dean the site 
where such temporary facilities were built and restore the same to original condition. 

(xx) Materials brought to the site shall not be removed from the site without the written 
consent of the WBSEDCL. The contractor shall submit well in advance for approval of 
samples, specimens as the WBSEDCL may demand from time to time. Any material 
brought to the site and rejected by the WBSEDCL shall be removed by the contractor 
from the site of work immediately. 

(xxi) All materials including reinforcing steel, cement for concrete work, sanitary, plumbing & 
carpentry fittings shall be procured after approval of brand and make by WBSEDCL. 

(xxii) All bricks have to be submerged in vats before put to use. Curing shall be done with 
proper care. 

(xxiii) The contractor has to make arrangement for temporary cover to enable civil 
construction works to continue if interrupted due to rains during monsoon. 

(xxiv) Bar chart showing all activities needs to be submitted before commencement of work. 
(xxv) Depth of the tube well, if any, shall be complied with Public Health Engineering 

Directorate recommendations. 
(xxvi)  All drawings supplied with the bid documents are tentative / for guidance only.  
(xxvii) WBSEDCL shall not be liable under any circumstances for any accident / untoward 

incidents, if happened during execution of works. 
(xxviii) The contractor shall submit test certificate from the appropriate authority for pot 

ability of drinking water indicating presence of Arsenic & other chemicals, if any. 
(xxix) If specification of any items of work is not covered in the Bid Documents the same shall 

be guided from PWD Schedule of Rates. 
(xxx) All dismantled departmental materials shall have to be returned to stored/ disposed 

and stacked in a place (within 500 m lead) provided by the Purchaser without any extra 
cost to WBSEDCL. 

(xxxi) Mode of measurement shall be followed as described. 
(xxxii) The “Technical Specification” shall have to be complied with along with the PWDSOR 

and National Building Code as well as relevant Indian Standard Code of Practice. 
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(xxxiii) All works will have to be done according to the drawings duly approved by Site 
Engineer before the work is taken up. Works shall have to be executed on the basis of 
the detailed drawings to be provided by WBSEDCL. 

(xxxiv) All works shall have to be carried out with due regard to the convenient to the 
surrounding establishments/occupants. 

(xxxv) Damages to any property during execution have to be rectified as directed by Site 
Engineer at the cost of the contractor and with the satisfaction of WBSEDCL. 

(xxxvi) All necessary precautions to be adopted at site by the contractor to avoid injuries to 
any labour or any person. Necessary signage, segregation has to be organized by the 
contractor at his own cost. Guarding of properties as well as materials during non-
working period including at night, Sundays/holidays are also to be arranged by the 
Contractor, over and above general guarding during normal working hours, at his risk 
and cost. 

(xxxvii) The contractor shall save, harmless and indemnify WBSEDCL from and against any 
claims, demands, suits and proceedings for or on account of infringement of any 
patent right, design, trademark or name or other protected right like cutting of any 
tree, constructional plants, machine, work materials or things or process used for or in 
connection with the works or temporary work or any of them. 

(xxxviii) The contractor shall not assign or sublet or employ for any portion of the work 
through specialized agency/erector if intended or required without bringing it to the 
notice of WBSEDCL and obtain necessary approval from the respective authority. The 
relevant clause (s) of the bid document shall be applicable also. 
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SECTION V 
 

GENERAL INSTRUCTIONS 
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(1) All relevant IS Codes or specifications along with PWD specifications shall be applicable in 
general. 

(2) In all possible cases sample approval from WBSEDCL is necessary prior to bulk procurement by 
the Contractor. 

(3) All approved samples shall be kept at site at the risk and cost of the Contractor for the entire 
period of Contract. 

(4) In case of mismatch/difference between approved sample and bulk procured item, the 
Contractor shall remove the materials within 24 hours of bringing in the materials at site at his 
risk and cost. 

(5) Test certificates for materials brought and used at site shall have to be submitted to WBSEDCL, 
in all possible cases including steel and cement. 

(6) Over and above, WBSEDCL may instruct the Contractor for further testing of materials at the 
risk and cost of the Contractor from Government Test Houses/ Laboratories. 

(7) The “Warranty” / ”Guarantee” from the manufacturer shall have to be submitted by the 
Contractor in the name of WBSEDCL, in all possible cases with cross warranty of installation 
and/or workmanship by the Contractor. The Decision of WBSEDCL shall be final and binding on 
the Contractor. 

(8) Specialized work shall have to be carried out with specialized persons / agency / authorized 
applicator etc., as the case may be. 

(9) No work shall be carried out without the knowledge / prior intimation / approval / checking 
etc. by WBSEDCL. If such a case arises, WBSEDCL may not accept the work and WBSEDCL shall 
have the right to accept such work/part of work with no admissibility of payment. Recurrence 
of such incident may attract penal measures on the Contractor as may be decided by 
WBSEDCL. 

(10) Work beyond normal working hours and on Sundays / Holidays shall be executed with prior 
intimation and permission thereof by the Controlling Officer / Engineer-In-Charge. 

(11) Unless otherwise specified elsewhere in this Contract, all work under this Contract shall be 
carried out in accordance with the technical specification and the latest issue of the Indian 
Standard Specification applicable to the particular class of work. If Indian Standards are not 
formulated for any particular material of work, the relevant British Standard Specification shall 
apply. 

(12) Relevant issues of I.S. Specifications, applicable to the particular work have been described 
along with the Specification for respective works as far as possible. In case of any 
confusion/ambiguity/dispute etc. regarding the meaning and interpretation of any 
Specification for the respective works, the decision of WBSEDCL shall be final and binding on 
the Contractor. 

(13) All in-site tests shall have to be carried out in presence of the authorized representative(s) of 
WBSEDCL at site with prior intimation (at least 72 hours before) to the satisfaction and 
acceptance of the Owner with attaining the applicability / functionality of the works / materials 
/ equipment etc., as the case may be. 

(14) All test reports, in-situ as well as tests at site and/or laboratory tests shall form the part of the 
Contract for acceptance of the work in part and/or whole and the Contractor shall submit the 
reports / results duly authenticated by him and/or WBSEDCL’s representative at site present 
during the test/authorized signatory of the testing house / laboratory (for testing at Govt. Test 
houses / laboratory) within 15 (Fifteen) days from the actual date of testing or as directed by 
WBSEDCL specifically. 

(15) The relevant clauses of G.C.C. and S.C.C. shall also be applicable and should be read in 
conjunction with the “Technical Specification”. In case of any anomaly / dispute, decision of 
WBSEDCL shall be final and binding on the Contractor. 

(16) No extra claim for any test, re-test including the tests for pre-commissioning as well as 
commissioning whatsoever, shall be entertained by WBSEDCL. 
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(17) All the relevant I.S Codes, specifications etc. shall be made available to WBSEDCL by the 
Contractor against the work during the entire period of Contract. 

(18) All manuals, brochures etc. shall be handed over to WBSEDCL immediately after execution and 
testing of each part of the relevant work. 

(19) The list of approved materials mentioned in the B.O.Q. and/or Technical specification is a 
guideline to the Contractor only. WBSEDCL reserves the right to instruct the Contractor to 
procure materials, equipment etc. beyond the list of approved materials mentioned in the 
B.O.Q. as well as in Technical specifications of equivalent quality. 

(20) All registers, reports, drawings, diagrams, warranties etc. shall be property of WBSEDCL and 
the Contractor shall have to submit to WBSEDCL as per terms of the Contract. 

(21) Any revision of work, drawings etc. shall have to be accepted by the Contractor during 
execution of the work within the purview of the Contract, as a whole. 

(22) The following “Order of Preference” shall prevail in case of any ambiguity between 
specifications, drawings and Bill of Quantities (BOQ). 
(i) Bill of Quantities (BOQ) 
(ii) Technical Specification as well as Special Conditions of Contract 
(iii) Execution drawings 

 If no solution can be made by the above “Order of Preference”, then the decision of WBSEDCL 
shall be final and binding. 

(23) Notwithstanding above or any of the clauses contained in the bid document, decision of 
WBSEDCL on any clause or for any case shall be final and binding on the Contractor. 

 
Whatsoever the case may be, compliance of all the clauses for execution of the entire contract, it 
shall not relieve the Contractor from any of his obligations under the contract and the Contractor 
shall remain fully responsible for completeness, accuracy & correctness of all the documents & 
drawings & works till completion of the contract with the Contractor. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


