

## WEST BENGAL STATE ELECTRICITY DISTRIBUTION COMPANY LIMITED

(A Govt. of West Bengal Enterprise)

Office of the Chief Engineer: Procurement & Contracts Department
Vidyut Bhavan (4<sup>th</sup> Floor): Bidhannagar: Block-DJ, Sector-II, Kolkata-700 091
Phone No. 033-2359-8397: Fax No. 033-2359-1921/e-mail-materialcontroller@yahoo.co.in
CIN- U40109WB2007SGC113473, website: <a href="https://www.wbsedcl.in">www.wbsedcl.in</a>, GSTIN No.-19AAACW6953HIZX

Memo No.: P&C/P-43/DTR/RC/Validity Extension / 523

Dated: 05,12,2018

Sub: List of the Repairers who have retained the Earnest Money Cum Security Deposit up to 31.03.2020 or those who have submitted the same in the form of Bank Guarantee and have extended the validity period up to 31.03.2020 with a claim period up to 30.09.2020 regarding extension of validity period of Rate Contract Order for Repairing of Damaged and Defective Dist. Transformer of Capacity 10/16/25/50/63/100/250/300/ 315/500/630 KVA with voltage class 11-6.6-6/0.433 KV & 33/0.4 KV keeping all the terms and conditions and revised rates in the GST regime of the Original Order unaltered.

Ref: (i) Memo No.: P&C/P-43/DTR/RC/Validity Extension /506, dated- 14/11/2018 regarding list of eligible repairers to execute work during extended period of validity of the rate contract order for the period from 01/10/2018 to 31/03/2019.

In continuation to our above referred communication circulated vide Memo No.: P&C/P-43/DTR/RC/Validity Extension /506, dated- 14/11/2018, the name of the following repairers can be considered in addition to the repairers as mentioned in referred communication, to execute work for the extended period of validity of original rate contract order i.e. from 01/10/2018 to 31/03/2019 as they have retained the Earnest Money Cum Security Deposit up to 31.03.2020 or those who have submitted the same in the form of Bank Guarantee have extended the validity period up to 31.03.2020 with a claim period up to 30.09.2020 as on date.

SI. No.	Name of the Repairer	SI. No.	Name of the Repairer
1	M/S Shree Lakshmi Transformer & Contractor	2	M/S Suroma Transline Village Industrial Society
3	M/S City Electrical Works	4	M/S National Electrical
5	M/S Power Control Nigam	6	M/S B L Uddyog
. 7	M/S T K S Enterprise	8	M/S Power International
9	M/S New RTS Industries	10	M/S MBS Enterprise
11	M/S Barua Trading Co.	12	M/S G S Electro Tech
13	M/S JBA Electricals	14	M/S Western Engineers
15	M/S Bidyut Electricals	16	M/S Baba Lokenath Electrical Enterprise
17	M/S Rupa Industries	18	M/S Dream Electric
19	M/S New Electrical Corporation	20	M/S Power Control
21	M/S ACAM Construction	22	M/S Beltron
23	M/S Arun Enterprises	24	M/S Uttam Enterprise
25	M/S AHK Corporation		

All other contents, terms & conditions of the communication circulated vide Memo No.: P&C/P-43/DTR/RC/Validity Extension /506, dated- 14/11/2018 will remain unaltered.

(S K Sarkar)

Chief Engineer (Procurement & Contracts)