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NOTICE INVITING e-TENDER

NIT No.RM/HG/ELECT/TENDER/2025-26/31 Date: 24.12.2025

The Regional Manager, Hooghly Region, WBSEDCL invites e-tender for the work detailed in
the table below. (Submission of Bid through online)

1. DETAILS OF TENDER

i. Name of the work

ii. Name of the Concerned Office

iii. Estimated Amount(Rs.)

iv. Earnest Money (Rs.)

v. Price of Bid documents (Non-
refundable)including GST. (Rs.)

vi. Period of Completion

Schedule of Labour for Electrical Wiring with installation of
Distribution Lights, Fans, Power Points & 11 kv VCB
panel , 33 kc CR panel with allied works at Tarui 33/11 kv
Sub-Stn at Tarui under Arambagh Division, WBSEDCL

Hooghly Regional Office, WBSEDCL

Rs. 4,41,513.00 (Rs.Four Lakh forty one Thousand five
Hundred Thirteen Only)

Rs 8830.00/- (Rs. Eight Thousand eight Hundred and
thirty only)

Nil

Two (02) Months.

2. ELIGIBILITY CRITERIA FOR PARTICIPATION IN THE TENDER

All intending Bidders are required to produce valid copies of GST registration No., GSTIN, HSN
Code & SAC Code, Professional Tax (PT) deposit challans for the last month, copy of IT return for
last three financial years, PAN, EPF registration and challan for the last month, E.S.I Registration
/proper Mediclaim Insurance Policy, Trade License in respect of the prospective bidder:
proprietorship firm (Trade License), partnership firm (Partnership Deed, Trade License), Ltd.
Company (Incorporation Certificate, Trade License). (Non-statutory Documents)

The tenders for this contract will be considered only from those tenderers/bidders (proprietorship
firms, partnerships firms, companies, corporations) who meet requisite eligibility criteria

prescribed in the below.

2.1 Work Experiences

i. All categories of intending Bidders who have satisfactorily completed at least one work of
similar nature under the authority of state/central government/undertaking, Power utilities,
statutory bodies constituted under the statute of Central / State Government of executed value
not less than 50% (fifty percent) of the estimated cost in a single contract during last 5 (Five)

years.
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ii. Completion Certificate indicating estimated amount, value of executed work, date of
completion of the work, payment certificates (to be documented through e-filing) and detail
communicational address along with contact number of the client should be submitted by the
bidder. Completion Certificate from the concerned Executive Engineer/District
Engineer/Divisional Engineer or equivalent rank and above will be treated as valid credential.
(Non-statutory documents).

iii. The prospective Bidders or any of their constituent partner shall neither have abandoned any
work nor any of their contract have been rescinded during the last 3(three) years. Such
abandonment or rescission will be considered as disqualification towards eligibility. A
declaration in this respect has to be furnished by the prospective bidders. (Non-statutory
documents)

iv. Any kind of adverse records found during the last 3(three) years prior to the date of this NIT,
against the agency from WBSEDCL or any other government/semi-government organization
related to termination of contract, cancellation of order, poor progress of work, bad-
workmanship, adoption of fraudulent practices while bidding procedures etc. on the part of the
bidding agency shall be deemed to be ineligible and subsequently rejected in the technical
bidding process thereof. A declaration in this respect has to be furnished by the prospective
bidders.(Non-statutory documents)

2.2 Financial Standings

Working capital in the year proceeding the year of the bid submission shall not be less than
50% of the estimated cost, shall be judged by adding available credit facility and working
capital taken together.

3. OTHER DETAILS, RELEVANT DIRECTIVES

In the event of e-filling intending bidder may download the tender document from the website
https:/ /wbtenders.gov.in directly with the help of Digital Signature Certificate.

Earnest Money Deposit (EMD) shall have to be mandatorily in online mode through as
elaborated in the section “Section A: Instructions to bidders” of the bid document. There is no
option for offline submission of EMD through DD/Pay order/Banker’s cheque etc. Bids without
appropriate earnest money deposit shall be rejected.

Technical documentshould be submitted in technical folder and Financial Bid should be submitted
in financial folder concurrently duly digitally signed by the tenderer through theabove-mentioned
website.

Technical document and Financial Bid should be submitted online as per the ‘Date &Time
Schedule’ stated in SI. no.- 04.

The Financial Bid/Price Bidof a bidder will be considered only if his techno-commercial bid is
found acceptable by WBSEDCL. Decision of WBSEDCL will be final and absolute in this respect.
The list of techno-commercially qualified bidders will be displayed in the said website in due
courseof time. The prospective tenderer will be considered only if the technical documents of the
tenderer found qualified by the Tender Inviting Authority. The decision of the Tender Inviting
Authority will be final and absolute in this respect.

No mobilization/secured advance will be allowed.
The bids price has been exempted as per guideline.

Bids shall remain valid for a period not less than 120 (One hundred twenty) days after date of
opening of Financial Bid of tender. Bid valid for a shorter period shall be rejected by the Tender
Inviting Authority as non-responsive. If the tenderer withdraws the bid during the validity period
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of bid, the earnest money as deposited will be forfeited forthwith without assigning any reason
thereof.

The bidder, at his own responsibility and risk is encouraged to visit and examine the site of works
and its surroundings and obtained all information that may be necessary for preparing bid and
entering into an agreement for the work / works as mentioned in the NIT, before submitting offer
with full satisfaction. The costs for visiting the working site shall be at the bidder own expense.

The intending bidders shall clearly understand that whatever may be the outcome of the present
invitation of the bid, no cost of bidding shall be reimbursable by the Tender Inviting Authority. The
Tender Inviting Authority reserves the right to accept or reject any/all offer without assigning any
reason whatsoever and is not liable for any cost that might have incurred by the bidder at the stage
of bidding.

Prospective applicants are advised to go through all the details as mentioned in Section - A and
Section - B before tendering the bids.

The bidder is expected to examine carefully all instructions, conditions, forms, schedules, terms,
annexure, specifications and drawings (if provided) in the bidding document. Failure to comply
with the requirements of bid submission will be at the bidder’s own risk. Bids, which are
determined to be not substantially responsive to the requirement of the bidding document, will be
rejected.

Work order & payment of work will be depended on availability of fund. Intending bidders may
consider these criteria while submission of tender and quoting their rate through online.

No Conditional Bid / Incomplete Tender will be accepted under any circumstances.

A prospective bidder shall be allowed to participate in the tender either in the capacity of
individual or as a partner of firm. If found to have applied severally in a single job, all his offers
will be rejected for that job.

At any stage during scrutiny, if it is found that the credential or any other papers which the bidder
uploaded during bidding process, found incorrect/manufactured/fabricated, that bid will be
considered a nonresponsive and outright rejected with forfeiture of Earnest Money and action will
be taken as per stipulation of IT Rules in force.

Before issuance of Letter of Acceptance/ Work order, the tender accepting authority may verify the
credential & other documents of the lowest bidder so uploaded online if found necessary. If it is
found such document incorrect/ manufactured/fabricated, Letter of Acceptance/Work order will
not be issued in favor of the bidder under any circumstances and action will be taken accordingly.

The Tender Inviting Authority reserves the right to cancel the NIT due to unavoidable
circumstances and no claim in this respect will be entertained.

All documents pertaining to the contract including specifications, schedule notices,
correspondences, operating and maintenance instruction, drawing or any other writings be written
shall be in English language.



DATE & TIME SCHEDULE
Particulars

Date of uploading of N.LT and Tender Documents
(online). [Publishing date]

i. Documents sell / download start date (online).
ii. Bid Submission upload start date (online)
iii. Pre-Bid Discussion Date

iv. Documents sell / download closing date (online).
v. Bid Submission upload closing date (online)

vi. Date of opening of Technical Proposals. (online)

vii. Date of uploading the Final List of Technically
Qualified Bidders after Technical Proposal
Evaluation (online).

viii. Date, for opening of Financial Bid (online).

Date & Time

24.12.2025 after 18:00 Hrs.

31.12.2025 after 18:00 Hrs.
31.12.2025 after 18:00 Hrs.
06.01.2026 after 11.00 Hrs.
14.01.2026 up to 14:00 Hrs.

14.01.2026 up to 14:00 Hrs.

16.01.2026 after 14:30 Hrs.
To be intimated later

To be intimated later

(M. ROY)
Regional Manager
HOOGHLY REGION



SECTION - A:INSTRUCTION TO BIDDERS
A.1l. GENERAL GUIDANCE FOR e-TENDERING

Instructions/guidelines for tenders for electronic submission of the tenders online have been
annexed for assisting the contractors to participate in e-Tendering.

A.1.1. Registration of Contractor

Any contractor willing to take part in the process of e-Tendering will have to be enrolled &
registered with the government e-Procurement system, through logging on to
https:;//wbtenders.gov.in (the web portal). The contractor is to click on the link for e-Tendering site
as given on the web portal.

A.1.2. Digital Signature certificate (DSC)

Each contractor is required to obtain a class-II or class-III Digital Signature Certificate (DSC) for
submission of tenders, from the approved service provider of the National Information’s Centre
(NIC) on payment of requisite amount. Details are available at the website stated in clause-2 of
Guideline to Bidder DSC is given as a USB e-Token.

A.1.3. Submission of Tenders:

Tenders are to be submitted through online to the website in two folders at a time for each work,
one in Technical Proposal & the other in Financial Proposal before the prescribed date & time using
the Digital Signature Certificate (DSC) The documents are to be uploaded (virus scanned copy)
duly Digitally Signed. The documents will get encrypted (transformed into non readable formats).

A.1.3.1 Technical-commercial proposal

The Technical proposal should contain scanned copies of the following in two covers (folders),
i.  Statutory Cover file containing,
It contains two parts:

e N.LT. folder: Contains downloaded and uploaded copies (Digitally Signed) of N.I.T. and
Addenda/Corrigenda: if published.

e Annexure/Forms folder: Contains all the declarations by the bidder i.e.Letter of Bid
(Annexure-1), pro-forma of “Letter of Undertaking” (Annexure -2), Form of Inedibility
Bond (Annexure-3), Form of Contract Agreement, (Annexure -4). Pro-forma for Bank
Guarantee. Annexure -3 and Annexure -4 are to be exclusively submitted by successful
bidder only.

ii. Non-Statutory / Technical Document Cover file containing,

e Copy of L.T. return for last 3 (three) financial years,

e PAN. GST registration No., GSTIN, HSN Code & SAC Code.

e DProfessional Tax Clearance Certificate / Professional Tax (PT) deposit receipt challan for the
last month.

e EPF registration certificate and challan for last month.

e ES.IRegistration/ProperMediclaim Insurance Policy.

¢ Requisite Credential Certificates for completion of at least one similar nature of work in any
Govt. Organization/PSU having a magnitude of at least 50% (Fifty percent) of the estimated
amount of the work put to tender within last 5 (five) years.

¢ Information if any regarding any past and current litigation with WBSEDCL/WBSETCL or
any other Govt. agency/PSUin which the bidder is involved, the party’s concerned and
disputed amount.

e Other information as mentioned in below table.
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A.1.3.2 Financial proposal:

The financial proposal should contain the following documents in one cover (folder) i.e. bill of
quantities (BOQ). The contractor is to quote the rate item wise (Offering above / below / at par)
online through Computer in the space marked for quoting rate in the BOQ. Only downloaded
copies of the above documents are to be uploaded virus scanned & Digitally Signed by the
contractor.

Note: The above stated non-statutory / technical documents should be arranged in the following manner.
Click the check boxes beside the necessary documents in the My Document list and then click the tab “Submit
Non-Statutory Documents” to send the selected documents to Non-Statutory folder. Next Click the tab
“Click to Encrypt and upload” and then click the “Technical” Folder to wupload the Technical
Documents.Failure of submission of any of the above-mentioned documents will render the tender
liable to be rejected for both statutory &non-statutory cover.

Sl Category Sub—ccftegory Details
Name Descriptions

a) Electrical Contractor’'s License with Supervisory
CompetencyCertificate suitable for erection and

installation of cable laying up to 33 KV

b) PAN Card.

c) Copy of LT. return for last 3 (three) financial years.

d) GST registration No., GSTIN, HSN Code & SAC Code.

e) Professional Tax Clearance Certificate for the last month.

f) EPF registration certificate and challan for last month.

g) E.S.I Registration certificate / Proper Mediclaim Insurance
Policy.

h) Information if any regarding any past and current
litigation with WBSEDCL/WBSETCL/Govt./PSU in which
the bidder is involved, the party’s concerned and disputed

i. | Certificates | Certificates

amount.
i Company = Company Partnership deed, Co-operative society by law, MOA, Trade
" | Detalils Details license, Company registration certificate

a) Performance as prime contractor for execution of similar
nature of work for last 5 (five) years and details of work in
hand.

iti. Credentials Credentials b) Documents of Credential (in the form of copy of orders,
work completion certificates and payment certificates) of
executing similar nature of works costing not less than 50%
of the estimated cost.



A.2. TERMS & CONDITIONS

A.2.1. Opening of Tender

i. Technical proposals will be opened by authorized representatives of WBSEDCL from the web
site stated using their Digital Signature Certificate. Intending tenderers may remain present if
they so desire.

ii. Cover (folder) for statutory documents will be opened first and if found in order, cover (folder)
for non-statutory documents will be opened. If there is any deficiency in the statutory
documents the tender will summarily be rejected.

lii. Summary list of technically qualified/eligible tenderers will be uploaded online and can be
checked by logging in to https:/ /wbtenders.gov.in (the web portal).

iv. While evaluation the authorized representatives of WBSEDCL may summon any of the
tenderer & seek clarification/information or tenderers may be asked for producing original
hard copy of any of the documents already submitted & if these are not produced within the
stipulated time frame, their proposals will be liable for rejection.

v. The Financial Bid of the prospective bidder will be considered only if the Technical Bid of the
Bidder is found qualified by the WBSEDCL. The decision of the WBSEDCL will be final and
absolute in this respect.

vi. The WBSEDCL does not bind itself to accept the lowest bidder and reserves the right to reject
any or all tender(s) or to split the whole work to more than one contractor without assigning
any reason whatsoever.

A.2.2. Penalty for suppression/ distortion of facts

If any tenderer fails to produce the original hard copies of the document like Completion
Certificate and any other documents on demand of the department within a specified time frame or
if any deviation is detected in the original copies from the uploaded soft copies, it may be treated as
submission of false documents by the tenderer and action may be referred to the appropriate
authority for prosecution as per relevant IT Act.

A.2.3. Rejection of Bid

The employer (Tender Accepting Authority) reserves the right to accept or reject any bid and to
cancel the bidding processes and reject all bids at any time prior to the Award of Contract without
thereby incurring any liability to the affected bidder or bidders or any obligation to inform the
affected Bidder or Bidders of the ground for Employer’s (Tender Accepting Authority) action.

A.2.4. Award of Contract

The bidder who’s Bid has been accepted will be notified by the Tender Inviting & Accepting
Authority through Acceptance Letter / Letter of Acceptance. The notification of award will
constitute the formation of the contract.

The successful bidder will have to submit an Agreement and Indemnity Bond in prescribed format
given in ANNEXURES before commencement of the work which will incorporate all agreements
between the Tender Accepting Authority and the successful bidder. After acceptance of Letter of
Acceptance, the successful bidder shall have to submit requisite copies of contract documents
stated in NIT of the concerned work within time limit to be set in the letter of acceptance.

Also, successful bidder(s) will have to create Vendor-Idthrough WBSEDCL web portal Vendor’s
Corner, if not created earlier.

A.2.5. Responsibility of Bidders

i. WBSEDCL will not assume any responsibility regarding information gathered, interpretations
or conclusions made by the bidder or regarding information, interruption or deductions the
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bidder may derive from the data furnished by the WBSEDCL. Verbal agreement or
conversation with any officer, employee of WBSEDCL either before or after the execution of the
contracts, shall not affect or modify any of the terms or obligations contained in the contract.

ii. It shall be the responsibility of the bidders to determine and to satisfy themselves by such
means as they consider necessary or desirable as to all matters pertaining to this contract
including in particular all factors that may affect the cost, duration and execution of the works.
It must be understood and agreed that such factors have properly been investigated and
considered while submitting the bid.

iii. Claim, whatsoever, including those for financial adjustment to the contract awarded under
these specifications and documents will not be entertained by the purchaser. Neither any
change in time schedule of contract nor any financial adjustments arising thereof shall be
permitted by the purchaser, which are based on the back of such clear information of its effect
on the cost of the contract to the bidder.

iv. The bidder is expected to examine carefully all instructions, conditions, forms, schedules, terms,
annexure, specifications and drawings (if provided) in the bidding document. Failure to
comply with the requirements of bid submission will be at the bidder’s own risk. Bids, which
are determined to be not substantially responsive to the requirement of the bidding document,
will be rejected.

A.2.6. Costof Bidding

The bidder shall bear all cost associated with the preparation and submission of their bid and
WBSEDCL in no case shall be responsible or liable for these costs, regardless of the conduct or
outcome of the bidding process.

A.2.7. Clarification of Biding document

In case of any discrepancy or obscurity in the meaning of any clauses of the bid document or if
there be any query of the intending bidder, the bidder shall set forth in writing such discrepancies,
doubt, obscurity or queries and submit the same to WBSEDCL, marked to the Reginal Manager,
Hooghly Region at least 05(five) days before the bid submission closing date.

A.2.8. Bid prices

The bidder has to quote as per the instructions mentioned in A.1.3.2. Further it should be noted that
the quoted rate should be firm. There will be no price variation during the pendency of the
contract period or thereafter. Bidders are in no way allowed to get any escalation of price against
this contract.

The bidder shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for work and the rates and prices stated in the schedule of works. The rates
and price quoted shall cover all obligation of the bidder under the contract and all materials, labour
etc. necessary for proper completion and maintenance of the work.

Prices indicated in the schedule of prices deemed to include all the levies/duties/taxes/cess and all
other incidentals payable as per statute. The tax imposed under GST will be as per applicable laws.
IT will be deducted as per rules. TDS under GST will be applicable as per laws.

A.2.9. Earnest Money

A bidder desirous of taking part in a tender invited by offices of WBSEDCL shall login to the e-
Procurement portal of Government of West Bengal https:;//wbtenders.gov.in using his login-id and
password. The bidder shall select the tender to bid and initiate payment of Earnest Money Deposit.

Following payment option are available for paying EMD amount through on line mode,

i. Net-banking through Payment gateway.


https://wbtenders.gov.in/

ii. RTGS/NEFT Payment: on selection of RTGS/NEFT as the payment mode, the Procurement
portal will show a pre-filled challan having the details to process RTGS/NEFT transaction. The
bidder will print the challan and use the prefilled information to make RTGS/NEFT payment
using his bank account. Once the payment is made, the bidder will come back to the e-
procurement portal to continue the bidding process after expiry of a reasonable time to enable
the RTGS/NEFT process to be completed.

A.2.9.1 General Instruction for Online payment

i. The bidder will have to mandatory pay through Net-banking facility once Net banking mode is
opted for payment.

il. Status of NEFT/RTGS payment through challan for a bid may take time for bank settlement
which is updated in 24 hrs. (approx.) as such bidders opting to pay through NEFT/RTGS mode
shall make payment well before 24Hrs. to avoid any complicacy.

iii. In case actual EMD amount as per NIT is more than the one shown in e-tender portal, bidders
will have to opt for NEFT/RTGS mode (challan mode). In that case the total actual EMD
amount is to be paid only through NEFT/RTGE mode (challan mode).

iv. The bank account used for payment of EMD by the bidders shall be maintained operative until

the completion of tendering process. All refunds will be made mandatorily to the Bank A/C
from which the payment of EMD has been initiated.

A.2.9.2 Refund of Earnest Money

For unsuccessful bidders, EMD amount submitted against the tender shall be refunded
automatically, through an automated process, by NIC portal on receipt of updated status of any
bid.For successful bid(s), EMD will be refunded from WBSEDCL authority after completion of
Guaranty period of workexecution and following due procedures.

The bank account used for payment of EMD by the bidders shall be maintained operative until the
completion of tendering process. All refunds will be made mandatorily to the Bank A/c from
which the payment of EMD has been initiated.

A.2.9.3 Forfeiture of Earnest Money

Earnest money shall be forfeited in case of following,
i. If during the period of validity, the bidder withdraws / modifies its bid as a whole or in part.

ii. If the bidder deviates from any clarification / confirmation given by him subsequent to
submission of his bid.

iii. In case of successful bidder, if the bidder fails to accept LOI/Order unconditionally and sign
contract or to furnish the contract performance bond wherever applicable.

A.2.10. Additional Performance Security

All bids in the range of -20% to -80% of the estimated cost shall furnish an Additional Performance

Security in the form of Bank Guarantee (Annexure-4) for any scheduled Bank, which shall be equal

to 10% of the Tendered amount.

A.2.11. Period of validity of Bids

The validity of the tender shall be 120 (One Hundred Twenty) days from the date of opening of

price bid or revised price bid, if any.But prior to the expiry of the original validity period

WBSEDCL may request extension in the period of validity for a maximum period 120 (One
Hundred Twenty) days. The bidder may refuse the request without forfeiting his bid security.
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Whereas bidders agreeing to the request will not be required or permitted to modify their
respective bids, but will be required to extend the validity or their bid securities correspondingly.

A.2.12. Evaluation and comparison of bids

On examination of document submitted under different covers WBSEDCL will evaluate and
compare the bid, determined to be substantially responsive at each step. Evaluation of bid will
include and will take into account,

i. The bids shall be evaluated on the basis of total price for the entire scope of work covered
under this bid document.

ii. Evaluated bid price of all bidders shall be compared among themselves to determine the lowest
evaluated bid and as a result of this comparison, the lowest bid will be selected for award of
contract.

iii. Conditional rebate, if any, offered by any bidder shall not be considered in Bid evaluation.
A.2.13. Taxes, duties and other levies

The contractor shall be solely responsible for the taxes that may be levied on the contractor’s
persons or on earnings of any office employee and shall hold the purchaser indemnified and
harmless against any claims that may be made against the purchaser. The purchaser / service
receiver does not take any responsibility what-so-ever regarding taxes under Indian Income Tax
Act, for the contractor or his personnel. If it is obligatory under the provisions of Indian Income Tax
Act, deduction of Income Tax at source shall be made by the purchaser/service receiver.

All other taxes/duties/levies/cess payable by the bidder shall be included in the bid price and no
claim on this behalf will be entertained by the owner. The tax imposed under GST will be as per
applicable laws. TDS under GST to be deducted as per laws.

A.2.14. Laws governing contract

The contract shall be construed according to Acts / Laws in force in the country and shall be under
the jurisdiction of Calcutta High Court.

A.2.15. Corrupt or fraudulent practices

WBSEDCL expects that bidders/contractors observe the highest standard of ethics during the
procurement and execution of such contracts.If it is found any time that the bidder/contractor
recommended for award has engaged in corrupt or fraudulent practices in competing for, or in
executing the contract, proposal for award of contract will be rejected and subsequently the
contractor will be declared to be ineligible either indefinitely or for a stated period of time.In
pursuance of this policy, the owner defines the terms for the purpose of this provision,

i.  Corrupt practice: The offering giving, receiving or soliciting of anything of value to influence the
action of a public official in the procurement process or in contract execution, and

il. Fraudulent Practice: Misrepresentation of facts in order to influence a procurement process of the
execution of a contract to the detriment of the owner, and includes collusive practice among
bidders (Prior to or after bid submission) designed to establish bid prices at artificial no-
competitive levels and to deprive the owner of the benefits of free and open competition.

A.2.16. Insurance

The successful bidder on awarding of contract shall arrange, secure and maintain all insurance as
may be pertinent to the work and obligatory in terms of law to protect the interests of WBSEDCL
against all perils. The form & the limit of such insurance together with underwriting in each case
shall be acceptable to WBSEDCL. However, irrespective of such acceptance the responsibility to
maintain adequate insurance coverage at all times during the period of contract shall be bidde's
alone.
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A.2.17. Penalty for suppression / distortion of facts

Bidder fails to produce the original hard copies of the documents (especially completion certificates
and audited balance sheets), or any other documents on demand of the Tender Committee within a
specified time frame or if any deviation is detected in the hard copies from the uploaded soft copies
or if there is any suppression, the tender committee will take action as deem fit against such
defaulting Bidder. The Employer reserves the right to accept or reject any Bid and to cancel the
Bidding processes and reject all Bids at any time prior to the award of Contract without thereby
incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected
Bidder or Bidders of the ground for Employer’s action.

A.2.18. Amendment of bidding documents

At any time prior to the deadline for submission of bids, WBSEDCL may, for any reason whether at
his own initiative or in response to a clarification requested by a prospective bidder, modify the
bidding documents by issuing amendments. Any such amendment shall be part of the bidding
document.

Such amendment(s) will be published on the same website mentioned above. Owner will bear no
responsibility or liability arising out of non-pursuance of the same in time or otherwise by the
bidder. In order to afford prospective bidders reasonable time in which to take the amendment in
to account in preparing their bids, the owner may, at its discretion, extend the deadline for
submission of bids. Such amendments, clarification, etc. shall be binding on bidders and will be
given due consideration by the bidders while they submit their bids and invariably enclose such
documents as a part of the bids. Typical procedure of such inclusions is as per following,

“Click” the check boxes beside the necessary documents in the “My Document” list — “Click” the
tab “Submit Non-Statutory Documents” to send the selected documents to Non- Statutory
folder—“click” the tab “Click to Encrypt and upload” —“Click” the “Technical” Folder to upload
the Technical Documents (Statutory documents).
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SECTION - B:GENERAL CONDITIONS OF CONTRACT AND

B.1

SPECIFICATION FOR ELECTRICAL WORKS

. DEFINITION OF TERMS

In writing these General Conditions of Contract, Specification and Bill of Quantity / Bidding
Schedule (Schedule of work), the following words shall have normally the meanings here-in-after
indicated unless there is something in the subject matter of content inconsistent with such
construction.

The Company/Purchaser/Owner/Department shall mean the West Bengal State Electricity
Distribution Company Limited (WBSEDCL), having its head office at Vidyut Bhavan, Block-D]J,
Sector-II, Kolkata-700091.

The Engineer-in-Charge / Supervising Officer/Controlling Officer shall mean the engineer
deployed by the company for the purpose of this contract.

Company’s representative shall mean any person or persons of the Company,any person or
persons of consulting firm appointed and remunerated by the Company to supervise, inspect,
test and examine workmanship and materials of the work under this scope.

iv. The Contractor shall mean the Bidder who will be awarded with the contract by the Company
and shall include the contractor’s executor’s administrators, successor and permitted assignees.

V. The work site shall mean the site of proposed work as detailed in the specification or any other
place where the work is to be executed under the contract.

vi. The terms services shall mean all works to be undertaken by the contractor as laid down under
the head ‘Scope of Work” or elsewhere in the specification enclosed. When the words
‘approved’, ‘subject to approval’, ‘as directed’, ‘accepted’, ‘permitted” etc. are used, the
approval, judgment, direction etc. are understood to be a function of company.

vii. Writing shall indicate any manuscript, type written, printed or other statement reproduced in
any visible form.

viii. Date of contractshall mean the date on which the notification of award of contact / letter of
award / telex award has been issued.

ix. Zero Date will be reckoned from the date of handing over of site. Month shall mean calendar
month.

X. Equipment/materials shall mean and include all type of construction equipment & materials

etc. required for true and satisfactory completion of the work under this contract.

B.2. SCOPE OF WORK

The contract comprises of the work for Electrical Wiring with installation of Distribution Lights,
Fans, Power Points & 11 kv VCB panel , 33 kc CR panel with allied works at Tarui 33/11 kv Sub-
Stn at Tarui under Arambagh Division, WBSEDCL of Hooghly Region..” and direction of the
concerned Engineer. The quantity as indicated in this document is provisional and should not be
taken as firm. The extent to which the work should actually be executed will depend on scope &
circumstances at the time of execution of work.

B.3. EARNEST MONEY
Discussed in detail in A.2.9.
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B.4. MANNER OF EXECUTION OF CONTRACT AGREEMENT

i. The Successful tenderer within 7 (seven) days of receipt of LOI / order, shall submit his
unconditional acceptance in writing failing which the Department shall have the right to
terminate the LOI / Order as per rule and earnest money, submitted along with the tender will
be forfeited. As earlier mentioned, successful bidder(s) shall have to mandatorily create vendor
id through WBSEDCL Web Portal Vendor Corner, if not created earlier.

ii. The successful bidder shall be required to execute an Agreement (as per specimen enclosed
asANNEXURE) on a non-judicial stamp paper of Rs. 100/- with the company with all related
documents for satisfactory execution of the work.

iii. The agreement shall be signed on a date and time to be mutually agreed upon in the office of
the controlling officer of the work and the same has to be signed by both the parties within 30
days from date of acceptance of the order. Power of attorney of the authorized representative of
the contractor who will sign the contract agreement on behalf of the contractor is to be
submitted before signing of the agreement.

iv. The agreement shall be signed in original and five (05) photo copies. The original agreement
shall be retained by the Company and a copy will be handed over to the Contractor.

B.5. SECURITY DEPOSIT

On receiving tenderer’s acceptance for the work, the earnest money (2%) deposited with the tender
will be automatically converted to form a part of security money deposited. All security money
shall be refunded after expiry of the period of maintenance/the guarantee period/defect liability
period which shall be 12 (Twelve) months normally as stated below, if not otherwise mentioned in
the work order after completion of the work. This period of maintenance shall be counted from the
date of completion of job.

B.5.1 Refund of Security Deposit

Refund of Security deposit shall be subject to Company’s right to deduct/appropriate its dues
against the contractor under this contract or any other contract. The Security Deposit for bids shall
be released only after satisfactory expiry of the guarantee period/defect liability period and
certified as such by the controlling officer of the work upon written request by the contractor.

i. In case of 11KV Cable Laying or other similar nature of works, the defect liability period will be
considered 12 (Twelve) months or expiry of one Calendar Year,i.e. from January to December
whichever is later and any defects arise should be rectified to the satisfaction of the engineer.

ii. All types of manufacture’s guarantee/warranty wherever applicable are to be
issued/revalidated in the name of owner by the contractual agency. In case of 11KV Cable
Laying or other similar nature of works, the defect liability period will be considered 12
(Twelve) months or expiry of one Calendar Year,i.e. from January to December whichever is
later.

B.6. DEFECT LIABILTY PERIOD

i. The term “defect liability period” shall mean the period of 12 (Twelve) months from the Date of
completion of the work. If any defect is found within the defect liability period the contractor
shall be liable to rectify/replace the materials at their own cost and responsibility.

ii. Additionally, in case of any defect of work is detected by the Engineer-in-Charge/Controlling
Officer within the period of 12 (Twelve) months, the defect liability period shall continue
beyond 12 (Twelve) months or till the expiry of one Calendar Year,.e. from January to
December whichever is later.
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iii. Defects / rectification work so notified shall have to be attended and completed satisfactorily
within the specified date or as deemed justified by the Controlling Officer. For faithful & due
fulfillment of all obligations, this defect liability period shall be covered by Security Deposit.

iv. After completion of defect liability period, and on completion of satisfactory rectification of
defects, if any, reported within the defect liability period, and on receipt of the application from
the contractor, the Engineer-in-Charge / Controlling Officer of the work will recommend for
release of Security Deposit.

B.7. GENERAL REQUIREMENT

i. The contractor shall execute, complete and maintain the work as per direction of the Engineer-
in-Charge/ Controlling Officer of the work or his representative.

il. Contractor to submit program: Within 14 (fourteen) days from the date of issue of order, the
contractor shall submit a program showing the order, procedure and method in which he
proposes to carry out the work.

iii. Contractor’s staff at site: The Contractor shall provide at site his authorized representative duly
approved by the Engineer-in-Charge / Controlling Officer (approval may be withdrawn for a
person, if necessary). The contractor and / or his authorized representative are to be constantly
on the work and shall give whole time supervision of the same. Such authorized agent or
representative will receive (on behalf of the contractor) direction and instructions from the
Engineer-in-Charge / Controlling Officer or his representative.

iv. Removal of persons employed at site: The Engineer-in- Charge / Controlling Officer shall be at
liberty to ask the contractor to remove from the site any person, employed by the contractor in
the execution of work, who in the opinion of the Engineer-in-Charge / Controlling Officer
misconducts himself or is incompetent or negligent in the proper performance of his duties and
such persons shall not be again employed upon the work without the permission of the
Engineer-in-Charge / Controlling Officer.

v. Setting out: The contractor shall be responsible for the true and proper setting out of the work
and for the correctness of the position, levels, dimensions and alignments of all parts of the
work. If any time during the progress of the work any error shall appear or arise in the
positions, levels, dimensions or alignments of any part of the work, the contractor on being
asked to rectify by the Engineer-in-Charge / Controlling Officer or his representative shall at
his own expense rectify such error to the satisfaction of the Engineer-in-Charge / Controlling
Officer.

vi. Protection of work: The Contractor shall in connection with the work provide and maintain at his
own cost all lights, guards, fencing and watching when and where necessary if required by the
company or by any competent authority for the protection of the work or for the safety and
convenience of the public or others.

vii. Care of works: From the commencement to the completion of the works, the contractor shall take
full responsibility for the care of permanent works, therefore and of all temporary works and in
case of any damage, loss, or injury to works or to any part thereof or to any temporary works
due to any cause whatsoever shall at his own cost repair and make good the same, so that at
completion the works shall be in good order and condition and in conformity in every respect
with the requirements of the contract. The contractor shall take every practicable precaution not
to damage or to cause injury to any adjoining or other properties or to any persons. However
even if any damage or injury occurs, the contractor shall be responsible in meeting the
necessary claims and demands as may be required.
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viii. Workmen’s Compensation for accident or injury to any workman: The Company shall not be liable
for damages or compensation payable as per provision of law in respect or consequence of any
accident or injury to any workmen or other person in the employment of the contractor. The
contractor shall have to pay all claims, demands, preceding costs, charges and expenses
whatsoever in respect thereof or in relation thereto. Insurance policy covering provisions for
workmen’s compensation for all the workmen to be engaged by the contractor is to be made by
him.

iX. Facilities for other Contractors: The Contractor shall afford all reasonable facilities for any other
contractor employed by the company in execution on or near the site of any work not included
in the contract.

X. Clearing site on completion: On Completion of the work the Contractor shall clear away and
remove from the site all constructional plant, surplus materials, rubbish and temporary work of
every kind and leave the whole of the site and work clean and in good and tidy condition to the
satisfaction of the Engineer-in-Charge/Controlling Officer.

B.8. LABOUR LICENCE

Contractor will have to obtain LabourLicense in respect of the above work as per Contract Labour
(Regulation & Abolition) Act, 1970 as early as possible.

B.9. COMPLIANCE OF LABOUR LAWS

The contractor shall comply all statutory labour laws to protect the laborers engaged by them. In
this connection the contractor will be required to execute an Indemnity Bond (as per specimen
enclosed as Annexure-V) after placement of order.

B.10. NIGHT AND HOLIDAY WORK

If any work of permanent nature is to be carried out in three shifts and / or in Sundays & holidays,
prior written permission of the Controlling Officer / Engineer-in-Charge shall have to be obtained.

B.11. MATERIALS AND QUALITY OF MATERIALS, WORKMANSHIP

All materials including cement and steel, equipment’s, required for the job, are to be supplied by
the contractor. The WBSEDCL will have right to test any material(s) at any moment, if found
necessary. In that case the contractor will be liable to take appropriate actions, which include the
cost of testing and other incidentals. Authenticated document for confirmation of quality of
material, purchased by the contractor, shall have to be submitted on demand by the Supervising
Officer / Engineer-in-charge. All the work shall be executed with the materials as specified and
with best workmanship and in the best manner to the satisfaction of the Engineer-in-Charge /
Controlling Officer.

For timely completion of the work, the bidder / contractor must have to deploy all necessary
equipment, tools & tackles and machineries to execute the work at a time to perform all works
simultaneously as per requirement of WBSEDCL.

B.12. DRAWINGS (As per requirement)

The work shall be carried out as per the instruction and to the satisfaction of the Engineer-in-
Charge / Controlling Officer in accordance with the signed drawings (if needed), the specifications
and schedule of quantities and all instruction which may be given by the Engineer-in-Charge /
Controlling Officer or his authorized representative from time to time.

B.13. DEFECTIVE MATERIAL
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If in the opinion of the Engineer-in-Charge / Controlling Officer or his authorized representative,
any of the materials brought to the site for use are not of the quality or kind specified in the
contract and /or are unfit for the work, he shall be at liberty to order the removal of the said
materials and the contractor will have to remove the same within 24 (twenty four) hours after
notice has been given to him, and if he fails to remove them within the time, the Engineer may
cause them to be removed anywhere at the risk of the contractor and any cost incurred in so doing
shall be deducted from the dues to the contractor under the contract.

B.14. MEASUREMENTS AND TERMS OF PAYMENT

xi. All items of work along with specification of materials and the mode of measurement in
accordance with relevant P.W.D. schedule of rates, unless otherwise stated (applicable at site of
work), carried out by the contractor shall be entered in the measurement book / log book etc. as
prescribed by the company so that a complete record is obtained of all works performed under
the contract and the value of the work carried out can be ascertained and determined there
from. Mode of measurement shall be followed as describe in PWD Schedule of rates.

Xii. Measurement will be taken jointly by the supervisory officer or his authorized representative
and by the contractor or his authorized representative. In this regard, the contractor shall
arrange and provide all necessary facilities along with necessary manpower for measurement
of work at his own cost. Every measurement thus taken shall be signed and dated by both the
parties. Generally, the metric system measurement shall be used exclusively in the contract.

Xiii.In the event of failure on the part of the contractor to attend or send his authorized
representative after receiving the information to countersign or record objection within a week
from the date of measurement, the measurement taken by the Engineer-in-Charge /
Controlling Officer or his authorized representative shall be taken to be correct measurement of
the work done.

B.15. CHANGE OF QUANTITY

The quantity mentioned in the schedule of work is provisional. The company reserves the right to
vary the quantities as may be necessary but such variation shall be limited to + 25% (plus or minus
twenty five percent) of the contract price. Payment shall be made as per execution.

B.16. VARIATION, OMISSION, ADDITION & ALTERATION

The Contractor shall not modify the work except under direction in writing by the Company. The
quantities provided in the Schedule of work are provisional only, which may vary up to any extent
or may be deleted altogether. The quoted rate of each item shall remain firm till completion of
contract. The Company reserves the right to alter, amend, and omit or otherwise vary the quantities
as may be necessary but such variation will be limited to + 25% (plus or minus twenty five percent)
of the contract price. Payment shall be made as per actual execution.

B.17. SUPPLEMENTARY WORKS

Whenever supplementary work becomes unavoidable for completion of the work in all respect, the
Contractor shall bring the matter to the notice of the Engineer-in-Charge / Controlling Officer and
submit their proposal. However, the Engineer-in-Charge / Controlling Officer shall have the right
to advise the contractor to proceed with such item (s) of work. Rates for supplementary item shall
be arrived at as given here,

i. The rates of all supplementary items shall be decided on pro-rata basis from the existing items
in the contract.
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ii. When above clause shall not be applicable, the rates shall be taken from P.W.D.(W.B.) schedule
of rates for building works effective from 01.11.2017 with all corrigenda and addenda issued
upto 01.11.2019 or published up to the time of submission of bids plus / minus the contractual
rate of quotation.

iii. In case of inapplicability of both the above-mentioned clauses, the rates should be analyzed, to
the mutual acceptance from present market rates of different elements involved in the item,
against documentary evidence, with 5% overhead, contractor’s profit as 10% and 1% cess
towards BOCWWC Act,1996. In that case contractual rate of quotation will not be applicable.

Engineer-in-Charge’s/ Controlling Officer’s decision regarding finalization of rate of non-scheduled
item(s) shall be final and binding upon the contractors.

B.18. COMPLETION OF CONTRACT

All works under the contract must be completed by period of completion mentioned in N.I.T. while
portions of work as per program settled in consultation with the Engineer-in-Charge / Controlling
Officer or his authorized representative shall be completed by the date stipulated in the program.
The commencement of work shall be reckoned from the date of handing over the site with
materials. This contract shall be executed within 60 (Sixty) days from commencement of work.

It is to be noted that time is the essence of the contract and any default on the part of the
contractor to complete the work within the stipulated date / dates aforesaid or within the time as
may be extended in writing by the Engineer-in-Charge / Controlling Officer subject to the payment
of liquidated damages, the company shall have the right, without prejudice to any other clauses, to
terminate the contract forthwith and to take possession of balance work / materials and have the
same allotted to any other agency and the contractor shall be liable to compensate the loss that may
be occasioned to the Company on that account. Any letter in writing by The Engineer-in-Charge /
Controlling Officer shall be treated as conclusive on behalf of the Company.

Completion of work means completion of the work in totality and acceptance / takeover of the
same by the company. Partial or phase wise completion will have no bearing towards
consideration of guarantee / defect liability period.

B.19. TERMS OF PAYMENT

Progressive R/ A bills against the prayer of the contractor, for an amount of minimum 20% of the
ordered value or as deemed justified by the Engineer-in-Charge / Controlling Officer shall be
released against certification by the Supervising Officer after deducting the amount already paid or
other amounts as may be deductible. The bills shall be released within 30(thirty) days of its
submission if all formalities as per terms of the contract is maintained. For each R/A bill payment
10% will be deducted as retention amount & finally will be released after expiry of satisfactory
guarantee period. 1% Cess will be deducted from each R/A Or Final bill amount as per standard
norms.The final bill shall be released on completion of the work in all respect and fulfillment of all
contractual obligations by the contractor.

The company reserves the right to recover / enforce recovery of any overpayments detected after
payment as a result of post-payment audit or technical examination or by any other means,
notwithstanding the fact that the amount of disputed claims, if any, of the contractor exceeds the
amount of such overpayments and irrespective of the fact whether such disputed claims of the
contractor are subject matter of arbitration or not. The amount of such overpayment may be
recovered from subsequent bill, under the contract, failing that from contractor’s claim under any
other contract with the company or from contractor’s security deposit or from the amount retained
or the contractor shall pay the amount of overpayment on demand.

The Manager (F&A), Hooghly Region., WBSEDCL will be the Paying Officer of the work.
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B.20. EXTENSION OF TIME

An extension of time without imposition of liquidity damage, may be granted for delay in
execution of work provided there is no fault whatsoever on the part of the contractor. Such
extension may only be granted on the basis of application to be submitted by the contractor who
has to establish that the extension of time required by him is not due to his fault.

B.21. LIQUIDATED DAMAGE

If the Contractor shall fail to complete the works within the time prescribed herein or extended
time for completion, then the Contractor shall pay to the WBSEDCL a sum amounting to 0.5% (half
percent) of the value of works as liquidated damages of such default for every week or part of a
week which shall-elapse between the time prescribed or extended time as the case may be and the
date of completion of the works subject to a maximum of 10% (ten percent) of the total contract
price.

The WBSEDCL may, without prejudice to any, other method of recovery deduct the amount of
such damages from any money in their hand due or which may become due to the contractor. The
payment for deduction of such damages shall not relieve the contractor from his obligation to
complete the works or from any other his obligations and liabilities under the contract.

An extension of time without imposition of liquidated damage, may be granted for delay in
execution of work provided there is no fault whatsoever on the part of the contractor. Such
extension may only be granted on the basis of application to be submitted by the contractor who
has to establish that the extension of time required by him was not due to his fault. All the facts will
be thoroughly examined by Engineer-in-Charge/ Controlling Officer and corresponding delay
analysis will be done, based on that decision regarding the imposition/exemption of L.D. will be
taken by the competent authorities of WBSEDCL.

B.22. DEDUCTION OF TAXES AND CESS

The contractor is required to follow the Building and other Construction Worker’s welfare Act,
1996. Registration of his establishment under section - 7 of the Building and other Construction
Worker’s (Regulation and condition of service) Act, 1996 is to be made after the contract is
awarded. 1% cess towards BOCWWC Act, 1996, will be deducted from its total amount of each bill.
For these deductions certificate will be issued as per rules.

If it is obligatory under the provision of Income tax Act 1961 to deduct tax at source then the same
will be deducted from the bills as applicable. TDS under GST to be deducted as per laws. Same has
been already discussed in A.2.11.

B.23. DEDUCTIONS OF PROVIDENT FUND AND REMITTANCE THEREOF IN
RESPECT OF CONTRACT LABOURERS

In respect of casual workers or workers engaged for any job for a very short duration or sporadic
nature having no employer-employee relationship (any related work done by outer agency) and
engaged in works which are neither preparatory, nor incidental, nor any way connected with the
main operation of the establishment, deduction of provident fund and remittance thereof in respect
of the contract labors will not be applicable. However, it is further clarified that no mechanical
approach should be adopted in deciding the applicability of the Act and each case should be
considered on its own merits.

B.24. FORCE MAJEURE

The Contractor shall not be liable to pay any liquidated damage for delay / failure to perform the
contract for reasons of force majeure such as acts of God, acts of the public enemy, acts of
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Governments, fire, flood, epidemics, quarantine restriction, strikes, freight embargos and provided
that the contractor shall within 10 (ten) days from the beginning of such delay notify the Company
in writing of the cause of delay. The Company shall verify the facts and grant such extension as
found to be justified without imposing liquidated damage.

The department shall not be responsible or liable to pay any compensation for any interruption in
your work at the site due to strike, lockout, riot, earthquake, flood, cyclone or civil commotion or
any other force of accident due to any reason beyond control. The department shall not be held
responsible to or liable to pay for any interruption in your work at the site arising out of resistance
from the local public due to any resistance towards work.

B.25. SUB-LETTING OF CONTRACT

The Contractor shall not, without the written consent of the Company, assign or sublet his contract
or any part thereof, other than of raw materials, or for any part of the work provided that any such
consent shall not relieve the contractor from any obligation, duty or responsibility of the contract.
In the event of sub-letting of contract or any part thereof is permitted, the fact that such permission
has been accorded shall not establish any contractual relationship between the approved Sub
vendor and WBSEDCL of any of his liabilities and obligations under the contract.

B.26. ENGINEER’S DECISION

Controlling Officer’s decision is final in all respect of all matters which are left to the decision of the
Controlling Officer including the granting of with-holding or certificates. If in the opinion of
Contractor, a decision made by Controlling Officer is not in accordance with the meaning and
intent of the contract, the Contractor may file with the Controlling Officer within 7 (seven) days
after receipt of the decision. Failure to file an objection within the allotted time will be considered
as acceptance of the Controlling Officer’s decision and the decision shall become final and binding.

B.27. LIABILITY OF ACCIDENTS AND DAMAGE

The Contractor shall be responsible for the loss, damage or depreciation of the Company’s
materials while in their custody and until the same was taken over by the company. Until the
completed work is taken over by the Company, the Contractor shall also be liable for and shall
indemnify the Company in respect of all injury to person or damage to property resulting from
negligence of the Contractor or his workman or sub-contractor or for defective workmanship etc.

B.28. SECURITY RULES

The bidder shall also provide necessary fencing and lights to protect the public from accident. Fire
extinguishers shall be kept by the bidder at the site of works where there is risk of fire hazard.
Adequate washing facilities shall be provided near the place of work.

When the work is done near any place where there is risk of drowning, all necessary equipments
shall be provided and kept ready for use and all necessary steps taken for prompt rescue of any
person in danger and adequate provisions shall be made for prompt first aid treatment of all
injuries likely to be sustained during the course of work. These safety provisions shall be brought
to the notice of all concerned by displaying on a notice board at a prominent place at the work spot.

The persons responsible for compliance of code shall be named by the bidder. To ensure effective
enforcement of the rules & regulations relating to safety precautions, the arrangement made by the
bidder shall be open to inspection by the employer and WBSEDCL. Notwithstanding the above
clauses there is nothing in those to exempt the bidder from the operations of any other Act or Rule
in force in the Republic of India.
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All storage, handling & use of flammable liquids shall be under the supervision of qualified
persons. First aid arrangements with the degree of hazard and with no. of workers employed shall
be maintained in a readily accessible place throughout the whole of working hours.

B.28.1 Reporting of Accident

All accidents, major or minor, must be reported immediately to WBSEDCL and the contractor will
provide first aid to the injured person immediately. The injured person shall report to the First Aid
Station along with the “Injured on work” form as per appropriate proforma duly filled in
quintuplicate and submit to the Medical Officer of the First Aid Station.

i.  Serious Injuries

In case of serious injuries, the following procedure shall be adopted by the contractor.

e Providing first aid at his own First Aid Station.

Taking the injured person to the hospital along with the “Injured on work” form duly filled in.

e Conveying the report of the accident to WBSEDCL.
ii. Fatal Accident

Fatal accidents must be reported immediately to WBSEDCL as well as to the Police.
B.28.2 Penalty

Failure to observe the Safety Rules will make the contractor liable to penalty by way of suspension
of work and termination of contract. Adequate arrangement for proper lighting & guarding shall
be made at the work site.

B.29. IDLE LABOR/MACHINERY:

Whatever the reason may be, no claim for idle labor and machinery, additional establishment cost,
hire and labor charges of tools & plants would be entertained by the Company, under any
circumstances.

B.30. SETTLEMENT OF DISPUTES

All disputes concerning question of act arising under the contract shall be decided by the Owner /
Company on receipt of written appeal by the Contractor. Any dispute or differences arising out in
connection with this contract shall to the extent possible be settled amicably and where settlement
cannot be reached then such disputes shall be subjected to settlement under the jurisdiction of
Kolkata High Court. When the work is done near any place where there is risk of drowning, all
necessary equipment’s shall be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provisions shall be made for prompt first aid
treatment of all injuries likely to be sustained during the course of the work. These safety
provisions shall be brought to be notice of all concerned by displaying on a notice board at a
prominent place at the work spot. The person responsible for the compliance of code shall be
named by the bidder. To ensure effective enforcement of the rules & regulations relating to safety
precautions, the arrangement made by the bidder shall be open to inspection of the employer and
WBSEDCL. Notwithstanding the above clause there is nothing in those of exempt the bidder from
the operation of any other Act or Rule in force in the Republic of India. All storage, handling & use
of flammable liquids shall be under the supervisions of qualified persons. First aid arrangements
with the degree of hazard and numbers of workers employed shall be maintained in a readily
accessible place throughout the whole of working hours.

B.31. COMPANY’S RIGHT TO TERMINATE CONTRACT

The following circumstances may lead to termination of the contract,

20



i. If the contractor fails to start the work within a month from the date of issue of Letter of Intent
/ Work Order, the WBSEDCL shall have the right to cancel the Letter of Intent / Work Order
with forfeiture of earnest money (Converted into initial security) without giving any notice to
the contractor.

il. If the contractor neglects or fails to proceed with the work proportionate to the scheduled time
of completion of the work or fails to complete the work within scheduled time for completion
or within the extended time approved by the WBSEDCL, the WBSEDCL shall have right to
terminate the Work Order / Letter of Intent after giving notice in writing to the contractor. If
the contractor fails, after 14 (fourteen) days of such notice, to proceed with the work in the
matter notified, the WBSEDCL shall terminate the contract and call the contractor to take joint
measurement along with the Engineer for the finished portion of work. If the contractor does
not appear for a joint measurement, ex-party measurement by the WBSEDCL will be taken as
final. In that case the WBSEDCL shall take possession of the work site and engage other agency
to complete the work. Extra cost, if incurred to get the unfinished work done through other
agency, will be realized from him, from his pending bills and security money. In the contract
terminated as above, the contractor shall have no claim for compensation against the
WBSEDCL for any loss or deterioration of any materials that he may have collected or engaged
or entered into an account of the work.

B.32. RISK PURCHASE

In the event of failure of the contractor to execute the work timely and / or to the satisfaction of
West Bengal State Electricity Distribution Company Ltd., the order / letter of Award may be
terminated prematurely and the balance work may be got done through any other agency at risk
and cost of the contractor.

B.33. HOLIDAY LISTING

This contract will be guided by the policy on ‘Holiday Listing of Contractors” / Agencies / Firms /
Companies where the owner may debar the agency from getting further tender papers for such
time which shall be applicable as per the rules of owner’s apart from other penal measures
mentioned in General Conditions of Contract

B.34. ENGINEER-IN-CHARGE / CONTROLLING OFFICER & SUPERVISING
OFFICER

The Divisional Manager, Singur- Haripal Division Office, WBSEDCL shall be the Engineer-In-
Charge/Controlling Officer. The Engineer-In-Charge / Controlling Officer at his discretion may
nominate his representative for proper execution of the job.The Divisional
Engineer(Tech)/Assistant Engineer (Tech), Arambagh Division Office, WBSEDCL shall be the
Supervising Officer. The Supervising Officer at his discretion may nominate his representative for
proper execution of the job.

B.35. ADDITIONAL DIRECTIVES

i. For timely completion of the work the contractor must have to deploy all necessary equipment,
tools & tackles and machineries adequate shuttering to execute the work at a time to perform all
works simultaneously as per requirement of WBSEDCL.

ii. The entire work shall be inspected by WBSEDCL representative from time to time at site as
necessary. The Contractor shall provide all facilities for such inspection free of cost.
Notwithstanding any inspection of the site, WBSEDCL shall have the right to reject any work
not conforming to the specification without being liable for any explanation or compensation.
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Vi.

Vil.

viii.

Xi.

Xii.

Xiii.
Xiv.

XV.

The authorized representative of WBSEDCL shall have the free access to the work site,
contractor site office and store.

During the execution of the work, if any, problem arises which is not covered by the
specifications, the contractor shall seek necessary clarification and instruction from WBSEDCL.
Such instruction shall be binding on the contractor and shall be observed in full.

The Contractor shall make his own arrangement for the labour, construction equipment, tools
and tackles and construction materials, construction water, office/labor accommodation, water
supply, sanitation.

Electricity for construction purpose, if supplied by WBSEDCL, the charge shall be borne by the
Contractor at the rate specified by WBSEDCL. The Contractor cannot claim any compensation
for any failure in such supply caused due to any reason whatsoever in case of non-availability
of electricity for construction purpose from WBSEDCL. The Contractor has to arrange the same
at his own cost.

The Contractor shall strictly follow the construction safety rules, regulations and instructions
issued from time to time. In absence of any particular reference the Contractor shall refer to the
Indian Standard and also the State Government rules and regulations.

The contractor shall take all precautions during execution, especially while excavating
underground works, such as cables, pipelines, drains etc. and provide all possible precautions
to these works and in case they are damaged, rebuild / divert them at his own cost.

All guarantees and test certificates obtained by the contractor during the execution of the work
shall be transferred to the WBSEDCL before issue of the final payment.

The Contractor shall provide all necessary storage at the site in specified areas for all materials
such as timber, cement, lime and such other materials which are likely to deteriorate by the
action of sun, wind, rain or other natural causes due to exposure in the open in such manner
that all such material shall be duly protected from damage by weather or any other cause. All
such stores shall be cleared after completion of work and the entire site shall be clean and free
from debris. All material shall be stacked in such a manner as to facilitate rapid and easy
checking of such materials.

All works are to be carried out with due regard to the convenience of the occupants of the
premises or road users and with close coordination with other Contractors who may be
working on that area. All arrangements / program of work must be adjusted accordingly. All
precautions must be taken to guard against chances of injury or accident to the occupants, users
& workers. The Contractor must see that all damages to any property, which in the opinion of
the Controlling Officer are due to the work of Contractor, are promptly rectified as per
direction and to his satisfaction. The construction of work must be done in such a way as not to
dislocate or disturb any sewerage system and existing other structures.

It must be clearly understood that WBSEDCL is indemnified by the Contractor against payment
of any compensation or award on account of any accident, injuries, and damages and if any
such payment have to be made by WBSEDCL under order of appropriate authorities, the same
shall be recovered from the Contractor.

Any services if affected by the work must be restored by the Contractor on emergency basis at
his own cost.

After completion of work, the finishes shall be of high quality and approved standard.

No omission or ambiguities in the drawing or in the specifications will relieve the contractor
from responsibility for material or completeness of the work.

All drawings supplied with the bid documents are tentative / for guidance only.
22



Scope of Works

Sl.
No.

Description of Work

Unit

Quantity

Dismantling of old & used 11 kv ABB make VCB
(i/c-4 nos , B/C-2 nos , 0O/G-19 nos )

Nos

25

Dismantling of existing 33 kv C& R panel ( PTR
control ) with opening all electrical connection ,
bus connection & transformer protection
connection etc & as per direction of site incharge.

Nos

Installation of new 33 KV C&R Panel, SCADA
compatible for individual control of power
transformers with differential relay with all
wiring and connections.

Nos

Installation of 11 KV 15 Panel VCB (4
IN+2BC+906G) with switchgear inside the control
room with proper alignment making base with
100X50X6 6.I.channel including supply of required
nos. size of GI Bolts, nuts,washer as per IS
specification & cement etc.and connection of
control cable as per drawing with supply of
required Gland, with necessary support on the
date of commissioning ( Onlyl11 KV11 Panel VCB and
MS channel will be supplied by WBSEDCL).

Nos

15

Laying of 300sq mm XLPE 11 KV UG 3C X 300
SQMM Cable from 10 MVA Power Transformer to
Incoming 11 KV Panel in existing Trench and then
laying the slab on the Trench for 2 Nos PTRs (
Only UG Cable will be supplied by WBSEDCL)

Mtr

300
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Laying of 2.5 sq.mm. Copper control cable (4/8/12)
core for interconnection of 33 KV Control & Relay
Panels with PTRs, VCBs, CTs & PTs with supply and
fixing of Cable Gland, Ferrule, PVC Tape, Socket,
Tags etfc. through existing trench ( Only Control
cables will be supplied by WBSEDCL).

i) 4 core control cable - 1500 mtr.

i) 8 core control cable - 500 mtr.

iii)12 core control cable -1000 mtr.

Mtr

3000

Supply of Hot Dip 6.I.flat 65x6 mm and earthing
of 11 kv system by rising the flat from Earth mat
/ Pit by mean of welding & bolting as per Indian
Standard, approved drawing & design of
WBSEDCL and direction of Supervisory Officer.
Welding must be done with using good quality
sticker and G.I. Spray, including proper scraping
and smoothing the surface.

Mtr

55

Making of End Termination (I/D) joint 11 kv XLPE
3 x 300 sqmm Cable Type without jointing
material

Nos

Making of End Termination (O/D) joint 11 kv XLPE
3 x 300 sqmm Cable Type without jointing
material

Nos

10

Supplying and drawing 1.1 KV single core standar
'FR' PVC insulated & unsheathed single core
stranded copper wire (Finolex/Havells/Polycab/KEI
Brand) laid polythene casing and making necessary
connection as required.i)Bus Bar to Control Panel
(1st Floor) 3C x 6 Sq.mm. + 4 Sq. mm. as ECC

RM

30

1

lii JAC Control Panel to Ground Floor DB 2C x 4
Sg.mm. + 1.5 Sg.mm. as ECC.

RM

100

12

iv) AC Panel to 15 A Power Point for Battery
Charger (Gr Floor) 2C X 2.5 Sgq,mm + 1 Sg.mm. as
ECC.

RM

30

24




13

v ) Battery Charger to Battery Rack 2C X 6 Sq.mm.
CU on surface through PVC Caseing as ECC.

RM

10

14

vi) DB to Switch Boarad on Ground floor 2C x 2.5
Sg.mm. +1 Sg.mm. as ECC

RM

50

15

vii) DB to 06 AMP Power Point as ECC.

RM

50

16

vii) DB to 16 AMP Power Point as ECC.

RM

50

17

Supply & fixing 240/250 V, A.C. 50 Hz. 6 AMP, electric
bulb Holder

Nos

18

Supply & fixing 240/250 V, A.C. 50 Hz. 6 AMP, electric
bulb Holder for Emergency Light (Gr fl)

Nos

19

Supplying & fixing 240/215 V MCB isolator & necessary
connection . Havells 40A: DP ( Gr Floor- 02 nos, spare -2 )

Nos

20

Supply & fixing 240/215 V MCB of Breaking capacity 10KA
& C charecteristics DBs & necessary connection. Havells -
16 A: SP ( Gr Floor- 5 nos, spare 2 nos)

Nos

21

Earth Busbar: Supply & fixing earth busbar of galvanized
(Hot Dip) MS flat 25mmX6mm on wall having clearance of
6 mm from wall including providing drilled holes on the
busbar complete with Gl boults, nuts, washer, spacing
insulator etc as required.

Nos

22

Supply and fixing Electronic socket type 5-step fan
regulator on existing modular switch board with
modular top cover by screw after making housing for
regulator knob including necessary connection
(Brand approved by EIC).

Nos

23

Supply and Fixing PVC Casing -Capping of size 20 x 10 mm
on wall or celling , including PVC clip, Fitting etc and
mending good damage of building works

nos

170

24

Supply & fixing of 2 row 12 Modular Sheet Metal (16
SWG) Base & Modular Switch Board Cover complete (
Havells make 6 A 5 pin plug-2nos, 6 A switch- 8 nos )

Nos

25

Supply & fixing of 6 modular Sheet Metal (16 SWG) Base
& Modular Switch Board Cover complete( Havells make 6
A 5 pin plug-1nos, 6 A switch- 4 nos )

Nos

15

26

Supply & fixing of 4 modular Sheet Metal (16 SWG) Base
& Modular Switch Board Cover complete(Havells make 6
A 5 pin plug-1nos, 6 A switch- 2 nos )

Nos

20

25




k&

Fixing of Gate Light with necessary connection with base

plate.

‘ Nos ‘ 2 ‘

Sign& Seal

Section-1 (Bid Forms & Attachments)

BID FORMS, ATTACHMENTS & PRICE SCHEDULES

Annexure 1

PROFORMA FOR UNDERTAKING TO BE SUBMITTED BY THE BIDDER

(For genuineness of the information furnished on-line and authenticity of the documents
produced before Tender Committee for verification in support of his eligibility)

I, -- --, Legal Attorney/ Accredited

Representative of M/S , solemnly declare that:

1. We are submitting Tender for the Work -------- -

Against Tender Notice No. dt -

2. None of the Partners of our firm is relative of employee of --------- (Nameof the Company)

3. All information furnished by us in respect of fulfilment of eligibility criteria and qualification
information of this Tender is complete, correct and true.

4. All documents/ credentials submitted along with this Tender are genuine, authentic, true and
valid.

5. If any information and document submitted is found to be false/ incorrect any time, department may
cancel my Tender and action as deemed fit may be taken against us, including termination of the
contract, forfeiture of all dues including Bid security and banning/ delisting of our firm and all
partners of the firm etc.

Signature of the Bidder

Dated
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Annexure 2

FORM OF INDEMNITY BOND TO BE EXECUTED BY THE CONTRACTOR FOR THE EQUIPMENT
HANDED OVER IN INSTALMENTS BY WBSEDCL FOR PERFORMANCE OF ITS CONTRACT

INDEMNITY BOND

THIS INDEMNITY BOND is made this ..........c.ccccoiie day of .............. 20... by
.................................. a Company registeredunder theCompanies Act, 1956/2013 (w1th amendment
from time to time)/Partnership firm/proprietary concern having its Registered Office at

. ...(hereinafter called as ‘Contractor' or 'Obligor' which expression shall include its
successors and permltted assigns) in favour of West Bengal State Electricity Distribution Company Limited,a
companyincorporatedunder the Companies Act, 1956/2013 (with amendment from time to time)havingits
RegisteredOfficeat Vidyut Bhawan, Block-DJ, Sector — II, Bidhannagar, Kolkata — 700 091 and its projectall
over the state of West Bengal (hereinaftercalled "WBSEDCL"whichexpression shall include itssuccessorsand
assigns):

WHEREAS WBSEDCL has awarded to the Contractor a Contract for ................. videitsNotification of
Award/Contract No. ..................... dated ..................and Amendment No. ..................... (applicable when
amendments have been issued) (hereinafter called the "Contract") in terms of which WBSEDCL is required
tohandovervariousEquipment to the Contractor for executionofthe Contract.

AND WHEREAS by virtue of Clause No........... of the said Contract, the Contractor is required to execute an
Indemnity Bond in favour of WBSEDCL for the Equipment handed over to it by WBSEDCL for the purpose
of performance of the contract/Erection portion of the Contract (hereinafter called the "Equipment™.)

NOW THEREFORE, This Indemnity Bond witnessed as follows:

1. That in consideration of various Equipments as mentioned in the Contract, valued at(amount in words
) tobe handed over to the Contractor in instalments from timeto time for the purpose
of performance of the contract, the Contractorherebyundertakesto indemnify andshallkeepWBSEDCL
indemnified, forthe full value of Equipment. The Contractor hereby acknowledges receipt of the initial
instalment of the equipment per details in the schedule appended hereto.Further, the Contractor agrees to
acknowledge receipt of the subsequent instalments of the Equipment as required by WBSEDCL in the form
of Schedules consecutively numbered which shall be attached to this Indemnity bond so as to form integral
parts of this Bond. It is expressly understood by the Contractor that handing over the despatch title documents
in respect of the said Equipments duly endorsed by WBSEDCL in favour of the Contractor shall be construed
as handing over the Equipment purported to be covered by such title documents and the Contractor shall hold
such Equipments in trust as a Trustee for and on behalf of WBSEDCL.

2. That the Contractor is obliged and shall remain absolutely responsible for the safe transit/protection
and custody of the Equipment at WBSEDCL project Site against all risks whatsoever till the Equipment are
duly used/erected in accordance with the terms of the Contract and the Plant/Package duly erected and
commissioned in accordance with the terms of the Contract, is taken over by WBSEDCL. The Contractor
undertakes to keep WBSEDCL harmless against any loss or damage that may be caused to the Equipment.

3. The Contractor undertakes that the Equipment shall be used exclusively for the
performance/execution of the Contract strictly in accordance with its terms and conditions and no part of the
equipment shall be utilized for any other work or purpose whatsoever. It is clearly understood by the
Contractor that non-observance of the obligations under this Indemnity Bond by the Contractor shall inter-alia
constitute a criminal breach of trust on the part of the Contractor for all intents and purpose including
legal/penal consequences.
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4. That WBSEDCL is and shall remain the exclusive Employer of the Equipment free from all
encumbrances, charges or liens of any kind, whatsoever.The equipment shall at all times be open to
inspection and checking by the Employer or Employer's Representative in this regard. Further, WBSEDCL
shall always be free at all times to take possession of the Equipment in whatever form the Equipment may be,
if in its opinion, the Equipment are likely to be endangered, mis-utilized or converted to uses other than those
specified in the Contract,by any acts of omission or commission on the part of theContractor orany other
person or on account of any reasonwhatsoeverand theContractor binds himself and undertakes to
complywiththe directions of demand of WBSEDCL to return the equipment without any demur or
reservation.

5. That this indemnity Bond is irrevocable.If at any time any loss or damage occurs to the Equipment or
the same or any part thereof is mis-utilized in any manner whatsoever, then the Contractor hereby agrees that
the decision of the Employer’s Representative as to assessment of loss or damage to the Equipment shall be
final and binding on the Contractor. The Contractor binds itself and undertakes to replace the lost and/or
damaged Equipment at its own cost and/or shall pay the amount of loss to WBSEDCL without any demur,
reservation or protest. This is without prejudice to any other right or remedy that may be available to
WBSEDCL against the Contractor under the Contract and under this Indemnity Bond.

6. NOW THE CONDITION of this Bond is that if the Contractor shall duly and punctually comply with
the terms and conditions of this Bond to the satisfaction of WBSEDCL, THEN, the above Bond shall be void,
but otherwise, it shall remain in full force and virtue.

IN WITNESS WHEREOF, the Contractor has hereunto set its hand through its authorised representative
under the common seal of the Company, the day, month and year first above mentioned.
SCHEDULE No. 1

Particulars of the Equipment handed over Quantity Particulars of Despatch title Documents
Value of the Equipment Signature of the Attorney in token of receipt

RR/GR No.

date of lading

Carrier

For and on behalf of
WITNESS

1. Signature.........cceevveee.
Signature.........c.ccoeeeene.

2. Signature.........cccoceeenee.
Authorized representative

(Common Seal)
AdAress.........cooeevveiieennn,
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(In case of Company)

Indemnity Bonds are to be executed by the authorized person and(i) in case of contracting Company
undercommon seal ofthe Company or (ii) having the power of attorney issued undercommon sealof the
companywith authority to executelndemnityBonds, (iii)In case of (ii), the original Power of Attorney
ifitisspecificallyfor this Contract or a Photostat copy of thePower of Attorney if it is General Power of
Attorneyand such documents should be attached to IndemnityBond.
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Annexure 3
FORM OF CONTRACT AGREEMENT
SERVICES CONTRACT AGREEMENT BETWEEN West Bengal State Electricity Distribution Company Limited AND M/s.

................... (Name of Contractor) .............../JOINT VENTURE (JV) OF M/s. .......(Name of Lead Partner).... (THE LEAD
PARTNER OF THE V) AND M/s. .....(Name of Other Partner)...... (THE PARTNER OF THE 1V) [Use as applicable]

BETWEEN

(1) West Bengal State Electricity Distribution Company Limited a company incorporated under the laws of Companies Act
1956/2013 (with amendment from time to time) and having its Registered and its Corporate Office at VidyutBhawan, Block-DJ,
Sector — II, Bidhannagar, Kolkata — 700 091 Office (hereinafter called "the Employer" and also referred to as "WBSEDCL")

AND

(2) M/s ..covvinnnnnn. (Name of Contractor) ........... , @ company incorporated under the laws of Companies Act 1956/2013 (with
amendment from time to time) and having its Principal place of business at ............ (Address of Contractor)
............................... and Registered Office at .............(Registered address of Contractor) ............... (hereinafter called "the
Contractor" and also referred to as “..... (Insert abbreviated name of the Contractor) ........ M

WHEREAS the Employer desires to engage the Contractor for providing all the services inter-alia including
......................................................................................................... for the complete execution of the ...... (insert
name of Package along with name of the Project)...... as detailed in the Contract Document ("the Facilities"), and the Contractor
has agreed to such engagement upon and subject to the terms and conditions hereinafter appearing.

NOW IT IS HEREBY AGREED as follows:

Article 1. Contract Documents
1.1 Contract Documents (Reference GCC Clause 2)

The following documents shall constitute the Contract between the Employer and the Contractor, and each shall be
read and construed as an integral part of the Contract:

VOLUME - A

This Contract Agreement and the Appendices thereto.

Invitation for bids (Reference No....... dated......)

Pre-bid clarification (Reference No....... dated......)

Letter of Intent (Reference No....... dated......)

Mutually agreed contract(Project) execution plan (Reference No....... dated......)
Contract Performance Bank Guarantee (Reference No....... dated......)

Letter of Award (Reference No....... dated......)

NouhwNE

VOLUME - B

3. “Bidding Documents” comprising of the following:
The Bidding Document is a compilation of the following and shall include amendments.... to ...... , if any,
thereto:

a. VOLUME -1I: Condition of contract:
Section I: Invitation for Bid (Section - IFB)
Section II: Instructions to Bidders (Section — ITB)
Section III: General Conditions of Contract (GCC)
Section IV: Scope of Works

a. VOLUME - II:Bid —Proposal Sheets& Forms etc.:

: Sample Forms and Procedures (FP)
Section-I 1. Bid Form & Price Schedule
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1.1 Bid Form
1.2 Price Schedule
2. Form of Notification by the Employer to the Bank
3.a Applicable for forfeiture of Bank Guarantee
3.b Applicable for conditional claim pending extension of Bank
Guarantee by the bidder.
4, Form of ‘Notification of Award of Contract’ for Installation of Plant and
equipment
5. Form of Contract Agreement

5.1 Appendix-1: Terms and Procedures of Payment (GCC-22)

5.2 Appendix-2: Insurance Requirements (GCC-42)

5.3 Appendix-3: Time Schedule(GCC-23)

5.4 Appendix-4: Scope of Works and Supply by the Employer(GCC-13)

6. Performance Security Form

7. Form of Taking over Certificate

8. Form of Indemnity Bond to be executed by the Contractor for the
Equipment handed over in instalmentsbyEmployer For performance of its
contract

9. Form of Authorization Letter

10. Form of Trust Receipt for Plant, Equipment and Materials received

11. Form of Extension of Bank Guarantee

12. Format for Evidence of Access to or Availability of Credit/ Facilities

13. Form of Operational Acceptance

14, Form of Taking Over Certificate

15. Form of Certificate of Financial Parameters for QR

Section II: Price Schedules
Section-III: Project Management System (PMS), Quality Assurance & Evaluation Mechanism,

Documentation & PMA

b. Volume-III: Technical Specifications, Drawings:
Section I: Construction Standard
Section II: Tender Drawings
VOLUME - C
4, Bid Submitted by the Contractor.

(Only relevant extracts are attached herewith for easy reference. Should the circumstances warrant, the original Bid
along with the enclosures thereof, shall be referred to.).

1.2 Order of Precedence (Reference GCC Clause 2)
In the event of any ambiguity or conflict between the Contract Documents listed above, the order of precedence shall
be the order in which the Contract Documents are listed.

1.3 Definitions (Reference GCC Clause 1/SCC Clause 1)

1.3.1  Capitalized words and phrases used herein shall have the same meanings as are ascribed to them in the General
Conditions of Contract.

Article 2. Contract Price and Terms of Payment

2.1 Contract Price (Reference GCC Clause 7)

The Employer hereby agrees to pay to the Contractor the Contract Price in consideration of the performance by the

Contractor of its obligations hereunder. The Contract Price shall be the aggregate of........ (amount in words)
................. (vessesveeeeene(@mount in figures)..... ........), or such other sums as may be determined in accordance with
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2.2

the terms and conditions of the Contract. The break-up of the Contract price is as under:

Sl Price Component Amount

No.

1. Local Transportation and other Incidental Services Included in Installation
Services

2. Installation Services

3. Training Charges (if required) Not Applicable

Total for Services Contract

The detailed break-up of Contract Price is given in the relevant Appendices hereto.
Terms of Payment (Reference GCC Clause 22)

The terms and procedures of payment according to which the Employer will reimburse the Contractor are given in
Terms and Procedures of Payment hereto.

Article 3. Effective Date for Determining Time for Completion

3.1

Effective Date (Reference GCC Clause 1)

The Time of Completion of Facilities shall be determined from the date of the Notification of Award i.e., from

Article 4. Appendices

Article 5.

The Appendices listed in the List of Appendices, as mentioned below, shall be deemed to form an integral part of this
Contract Agreement.

Reference in the Contract to any Appendix shall mean the Appendices attached hereto, and the Contract shall be read
and construed accordingly.

List of Appendices

Appendix 1 Terms and Procedures of Payment (GCC-22)

Appendix 2 Insurance Requirements (GCC-42)

Appendix 3 Time Schedule (GCC-23)

Appendix 4 Scope of Works and Supply by the Employer (GCC-13)

The Contract Agreement NO. .....c.cceovvrvrciens has also been made on the ........ day of ............. 20...., between the

Employer and the Contractor for the Erection Contract (hereinafter referred to as the “Contract”) for the subject
package which includes Survey, planning, design, engineering, assembly manufacturing, testing, loading,
transportation, unloading, insurance, delivery at site, handling, storage, installation, testing, commissioning and
documentation of all items and WBSEDCL supplied material required to complete the Electricity Infrastructure works in
........... Sub-Station / areain..........csseeuue-anDistrict of West Bengal which inter-alia include construction of
New 33/11 kV Substation, construction of 33 kV lines & 11 kV lines and new 33KV source for existing 33/11 kV
substations spread all overthefor the complete execution of the ...... (insert name of Package alongwith name of the
Project).......

Notwithstanding the award of contract under one separate contracts in the aforesaid manner, the Contractor shall be
overall responsible to ensure the execution of the total contract to achieve successful completion and taking over of
the facilities by the Employer as per the requirements stipulated in the Contract. It is expressly understood and agreed
by the Contractor that any default or breach under any part of the ‘Contract’ shall automatically be deemed as a
default or breach of the ‘Entire Contract’ also and any such breach or occurrence or default giving the Employer a right
to terminate the ‘Contract’ either in full or in part, and/or recover damages there under the Contract, shall give the
Employer an absolute right to terminate the"“Contract” at the Contractor’s risk, cost and responsibility, either in full or
in part and /or recover damages under this ‘Contract’ as well. However, such breach or default or occurrence in the
‘Contract’ shall not automatically relieve the Contractor of any of its responsibility/ obligations under this ‘Contract’. It
is also expressly understood and agreed by the Contractor that the equipment /materials supplied by the Employerfree
of Cost to Contractor for this'Contract’ when installed and commissioned by the Contractor under this ‘Contract’ shall
give satisfactory performance in accordance with the provisions of the Contract.
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IN WITNESS WHEREOF the Employer and the Contractor have caused this Agreement to be duly executed by their duly
authorized representatives the day and year first above written.

Signed by for and Signed by for and

on behalf of the Employer on behalf of the Contractor
Signature Signature

Title Title

in the presence of in the presence of

(Separate Contract Agreements shall be executed by the Employer and the Contractor in accordance with the Construction of
the Contract stijpulated at BDS Clause [ITB 30.4]. The forms of Contract under both Alternative i.e., a & b shall be used).

---End---
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Annexure — 4

PROFORMA FOR BANK GUARANTEE FOR ADDITIONAL PERFORMANCE SECURITY

DEPOSIT
To,
................................ (Designation of Engineer-in-charge)
................................ (Office address of Engineer-in-charge)
WHEREAS ... . (Name and address of the contractor) has undertaken,
in pursuance of contract NO. ...........coeoveiiiiiiiiiiiiniiiinnn Dated.......ocoovviiiiiiiii to execute

.................................................................... (Brief description of contract). AND WHEREAS it has
been stipulated by the said Contract that the Contractor shall furnish you with a Bank Guarantee by a
Scheduled Commercial Bank for the sum specified therein for “ADDITIONAL PERFORMANCE
SECURITY DEPOSIT” for compliance with his obligation in accordance with the Contract.

NOW WHEREAS We ....ooiiiiiiiiiiiiii e (Indicate the name of the bank and
branch) have agreedto give the Contractor such a Bank Guarantee.

NOW THEREFORE We .....cuiiiiiiiiiiiiiiiiiic e (Indicate the name of the bank and
branch)hereby affirm that we are the Guarantor and responsible to you on behalf of the Contractor, up
toatotal Rs. ....coooviiiiiiiiii (RUPEES . in words).We
undertake to pay you, upon your first written demand and without cavil of argument a sum within the
limits of ... (amount of guarantee) as aforesaid without your needing to
prove or to show grounds or reasons for your demand for the sum specified therein.

W (Indicate the name of the bank and branch) hereby
waive the necessityof your demanding the said debt from the contractor before presenting us with the
demand.

W o (Indicate the name of the bank and branch) further
agree to pay to you any money so demanded notwithstanding any disputes raised by the contractor in
any suit or proceeding pending before any court or Tribunal............................. the present absolute
and unequivocal.

W o (Indicate the name of the bank and branch) further
agree that no change or addition to or other modification of the terms of the Contract or of the works to
be performed there under or of any of the Contract documents which may be made between you and
the contractor shall any way release us from many liability under this guarantee and hereby, we wave
notice of any such change, addition or modification.

We (Indicate the name of the bank and branch)lastly
undertake not to revoke this guarantee except this consent of you in writing.
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The Guarantee shall be valid upto ............c.cocoiiin. It comes into the force with
immediate effect shall remain in force and valid for a period up to the time of completion of the work
under the stated contract plus claim period of six months of the Bank Guarantee. Notwithstanding
anything mentioned above our liability against this guarantee is restricted to
RSeooiiiiiiiiiis (Rupees ......ccoveeiiiiiiiniiiiiiienen in words) and unless a claim in writing is
logged with us within the validity period ie. upto ................... of this
guarantee all our liabilities under this guarantee shall cease to exist.

Signed, Sealed and Delivered
For and on behalf of bank

(Address)

Notes:

i. This Bank Guarantee should contain the name, designation and code number of the officer (s)
signing the guarantee.

ii. The address, telephone number and other details of the Head Office of the Bank as well as the
issuing branch should be mentioned in the cover letter of the issuing branch.

Signature Not V

Digitally signed 5yJOY MUKHERJIEE
Date: 2025.12.24 15:2402 IST
Location: West Ben
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