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NOTICEINVITINGe-TENDER 
 

NITNo.RM/HG/ELECT/TENDER/2025-26/43 Date: 3.3.2026 

TheRegionalManager,HooghlyRegion,WBSEDCLinvitese-tenderfortheworkdetailedin the table 
below. (Submission of Bid through online) 

1. DETAILSOF TENDER 
 

 

i.Nameofthe work 

Schedule of Labour forAugmentation of Pandua 33/11Sub- 
station equipment installation from 3x6.3 MVA to 
(1x10+2x6.3) MVA& Other allied works under Mogra 
Division . 

ii.NameoftheConcernedOffice Hooghly Regional Office, WBSEDCL 

iii.EstimatedAmount(Rs.) 
Rs11,31,227.00(Rs.ElevenLakh thirty oneThousand two 
Hundred and twenty seven Only) 

iv.EarnestMoney(Rs.) Rs 22625.00 (Rs. Twenty two Thousand Six hundred & 
Twenty Five  only) 

v.Price of Bid documents (Non- 
refundable)includingGST.(Rs.) 

Nil 

vi.Periodof Completion Two(02)Months. 

2. ELIGIBILITYCRITERIAFORPARTICIPATIONINTHE TENDER 

AllintendingBiddersarerequiredtoproducevalidcopiesofGSTregistrationNo.,GSTIN,HSN 

Code&SACCode,ProfessionalTax(PT)depositchallansforthelastmonth,copyofITreturnfor 
lastthreefinancialyears,PAN,EPFregistrationandchallanforthelastmonth,E.S.IRegistration 
/proper Mediclaim Insurance Policy, Trade License in respect of the prospective bidder:proprietorship 

firm (Trade License), partnership firm (Partnership Deed, Trade License), 
Ltd.Company(IncorporationCertificate,TradeLicense).(Non-statutoryDocuments) 

The tenders for this contract will be considered only from those tenderers/bidders (proprietorship 
firms,partnershipsfirms,companies,corporations)whomeetrequisiteeligibilitycriteria prescribed in the 
below. 

 Work Experiences 

i. All categories of intending Bidders who have satisfactorily completed at least one work of 
similar nature under the authority of state/central government/undertaking, Power utilities, 
statutorybodies constitutedunderthestatuteofCentral / StateGovernmentof executedvalue not 
less than 50% (fifty percent) of the estimated cost in a single contract during last 5 (Five) 
years. 

WestBengalStateElectricityDistributionCompanyLimited 
(AGovernmentofWestBengalEnterprise) 

HooghlyRegion 
AdministrativeBuilding,RamMandir. 

P.O.-ChinsurahR.S. Ph:033-268063093 
Dist.Hooghly,Pin-712102. Fax:033-26868352 
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ii. Completion Certificate indicating estimated amount, value of executed work, date of 
completion of the work, payment certificates (to be documented through e-filing) and detail 
communicational address along with contact number of the client should be submitted by the 
bidder. Completion Certificate from the concerned Executive Engineer/District 
Engineer/Divisional Engineer or equivalent rank and above will be treated as valid credential. 
(Non-statutory documents). 

iii. The prospective Bidders or any of their constituent partner shall neither have abandoned any 
work nor any of their contract have been rescinded during the last 3(three) years. Such 
abandonment or rescission will be considered as disqualification towards eligibility. A 
declaration in this respect has to be furnished by the prospective bidders. (Non-statutory 
documents) 

iv. Any kind of adverse records found during the last 3(three) years prior to the date of this NIT, 

against the agency from WBSEDCL or any other government/semi-government organization 
related to termination of contract, cancellation of order, poor progress of work, bad- 
workmanship,adoptionoffraudulentpracticeswhilebiddingproceduresetc.onthepartofthe 
bidding agency shall be deemed to be ineligible and subsequently rejected in the technical 
bidding process thereof. A declaration in this respect has to be furnished by the prospective 
bidders.(Non-statutory documents) 

 Financial Standings 

Working capital in the year proceeding the year of the bid submission shall not be less than 
50% of the estimated cost, shall be judged by adding available credit facility and working 
capital taken together. 

3. OTHERDETAILS,RELEVANT DIRECTIVES 

In the event of e-filling intending bidder may download the tender document from the website 
https://wbtenders.gov.indirectly with the help of Digital Signature Certificate. 

Earnest Money Deposit (EMD) shall have to be mandatorily in online mode through 

aselaboratedinthesection“SectionA:Instructionstobidders”ofthebiddocument.Thereisno option for 
offline submission of EMD through DD/Pay order/Banker’s cheque etc. Bids without appropriate 
earnest money deposit shall be rejected. 

Technical documentshould besubmittedintechnicalfolderandFinancialBid should besubmitted 

infinancialfolderconcurrentlydulydigitallysignedbythetendererthroughtheabove-mentioned 
website. 

Technical document and Financial Bid should be submitted online as per the „Date&Time 
Schedule‟ stated in Sl. no.- 04. 

The Financial Bid/Price Bid of a bidder will be considered only if his techno-commercial bid is 
found acceptable by WBSEDCL. Decision of WBSEDCL will be final and absolute in this respect.The 
list of techno-commercially qualified bidders will be displayed in the said website in due courseof 
time. The prospective tenderer will be considered only if the technical documents of the tenderer 
found qualified by the Tender Inviting Authority. The decision of the Tender Inviting Authority 
will be final and absolute in this respect. 

No mobilization/secured advance will be allowed. 

Thebidspricehasbeenexemptedasperguideline. 

Bids shall remain valid for a period not less than 120 (One hundred twenty) days after date of 
opening of Financial Bid of tender. Bid valid for a shorter period shall be rejected by the Tender 
InvitingAuthorityasnon-responsive.Ifthetendererwithdrawsthebidduringthevalidityperiod 

https://wbtenders.gov.in/
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of bid, the earnest money as deposited will be forfeited forthwith without assigning any reason 
thereof. 

Thebidder,athisownresponsibilityandriskisencouragedtovisitandexaminethesiteofworks and its 

surroundings and obtained all information that may be necessary for preparing bid 
andenteringintoanagreementforthework/worksasmentionedintheNIT,beforesubmittingoffer 
withfullsatisfaction.Thecostsforvisitingtheworkingsiteshallbeatthebidderownexpense. 

The intending bidders shall clearly understand that whatever may be the outcome of the present 
invitation of the bid, no cost of bidding shall be reimbursable by the Tender Inviting Authority. The 
Tender Inviting Authority reserves the right to accept or reject any/all offer without assigning any 
reasonwhatsoeverandisnotliableforanycostthatmighthaveincurredbythebidderatthestage of bidding. 

Prospective applicants are advised to go through all the details as mentioned in Section – A and 
Section – B before tendering the bids. 

The bidder is expected to examine carefully all instructions, conditions, forms, schedules, terms, 
annexure, specifications and drawings (if provided) in the bidding document. Failure to comply 
with the requirements of bid submission will be at the bidder‟s own risk. Bids, which are 
determinedtobenotsubstantially responsive tothe requirement of the biddingdocument,willbe 
rejected. 

Work order& payment of work will be depended on availability of fund. Intending bidders may 
consider thesecriteria whilesubmission of tenderandquotingtheir rate through online. 

NoConditionalBid/IncompleteTenderwillbeaccepted underany circumstances. 

Aprospectivebiddershallbeallowedtoparticipateinthetendereitherinthecapacityof 
individualorasapartneroffirm.Iffoundtohaveappliedseverallyinasinglejob,allhisoffers will be rejected 

for that job. 

At any stage during scrutiny, if it is found that the credential or any otherpapers which the bidder 
uploaded during bidding process, found incorrect/manufactured/fabricated, that bid will be 
consideredanonresponsiveandoutrightrejectedwithforfeiture ofEarnestMoneyandactionwill be 
taken as per stipulation of IT Rules in force. 

BeforeissuanceofLetterofAcceptance/Workorder,thetenderacceptingauthoritymayverifythe 
credential& other documents of the lowest bidder so uploaded online if found necessary. If it is 
found such document incorrect/manufactured/fabricated, Letter of Acceptance/Work order will 
not be issued in favor of the bidder under any circumstances and action will be taken accordingly.  

TheTenderInvitingAuthorityreservestherighttocanceltheNITduetounavoidable circumstances and no 
claim in this respect will be entertained. 

Alldocumentspertainingtothecontractincludingspecifications,schedulenotices, correspondences, 
operating and maintenance instruction, drawing or any other writings be written shall be in English 
language. 
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DATE&TIMESCHEDULE 
 

Particulars Date&Time 

DateofuploadingofN.I.TandTenderDocuments(online). 
[Publishing date] 

03.03.2026after18:00Hrs. 

i. Documentssell/downloadstartdate(online). 11.03.2026after18:00Hrs. 

ii.Bid Submissionuploadstartdate(online) 11.03.2026after18:00Hrs. 

iii.Pre-BidDiscussionDate 16.03.2026after11.00 Hrs. 

iv.Documentssell/downloadclosingdate (online). 23.03.2026upto14:30Hrs. 

v. BidSubmissionuploadclosingdate(online) 23.03.2026 upto14:30 Hrs. 

vi.DateofopeningofTechnicalProposals.(online) 25.03.2026after14:00Hrs. 

vii.DateofuploadingtheFinalListofTechnically Qualified 
Bidders after Technical Proposal 
Evaluation(online). 

 
Tobeintimatedlater 

viii.Date,foropeningofFinancialBid(online). Tobeintimatedlater 

 
 
 
 
 
 

 
(M. ROY) 

Regional Manager 
HOOGHLYREGION 
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SECTION–A:INSTRUCTIONTOBIDDERS 

 GENERALGUIDANCEFORe-TENDERING 

Instructions/guidelinesfortendersforelectronicsubmissionofthetendersonlinehavebeen annexed for 
assisting the contractors to participate in e-Tendering. 

 RegistrationofContractor 

Anycontractorwillingtotakepartintheprocessofe-Tenderingwillhavetobeenrolled& registered with the 

government e-Procurement system, through logging on to https://wbtenders.gov.in(the webportal). 

The contractor is to click onthe link for e-Tendering siteas given on the web portal. 

 DigitalSignaturecertificate(DSC) 

Each contractor is required to obtain a class-II or class-III Digital Signature Certificate (DSC) for 
submissionoftenders,fromtheapprovedserviceprovideroftheNationalInformation‟sCentre (NIC) on 
payment of requisite amount. Details are available at the website stated in clause-2 of 
GuidelinetoBidderDSCisgivenasaUSBe-Token. 

 SubmissionofTenders: 

Tendersaretobesubmittedthroughonlinetothewebsiteintwofoldersatatimeforeachwork, one in 
Technical Proposal & the other inFinancial Proposal before the prescribed date & time 
usingtheDigitalSignatureCertificate(DSC)Thedocumentsaretobeuploaded(virusscannedcopy) 
dulyDigitallySigned.Thedocumentswillgetencrypted(transformedintononreadableformats). 

 Technical-commercialproposal 

TheTechnicalproposalshouldcontainscannedcopiesofthefollowingintwocovers(folders), 

i. StatutoryCoverfilecontaining, 

It contains two parts: 

 N.I.T. folder: Contains downloaded and uploaded copies (Digitally Signed) of N.I.T. and 
Addenda/Corrigenda: if published. 

 Annexure/Forms folder: Contains all the declarations by the bidder i.e.Letter of Bid 

(Annexure-1), pro-forma of “Letter of Undertaking” (Annexure –2), Form of Inedibility 
Bond (Annexure-3), Form of Contract Agreement, (Annexure –4). Pro-forma for Bank 
Guarantee. Annexure –3 and Annexure –4 are to be exclusively submitted by successful 
bidder only. 

ii. Non-Statutory/Technical DocumentCover filecontaining, 

 CopyofI.T.returnforlast3(three)financialyears, 

 PAN.GSTregistrationNo.,GSTIN,HSNCode&SACCode. 

 ProfessionalTax ClearanceCertificate / ProfessionalTax (PT)depositreceiptchallan for the last 
month. 

 EPFregistrationcertificateandchallanforlastmonth. 

 E.S.IRegistration/ProperMediclaimInsurancePolicy. 

 RequisiteCredentialCertificatesforcompletionofatleastonesimilarnatureofworkinany Govt. 
Organization/PSU havinga magnitude of at least50%(Fiftypercent) oftheestimated amount 
of the work put to tender within last 5 (five) years. 

 Information if any regarding any past and current litigation with WBSEDCL/WBSETCL or 
any other Govt. agency/PSUin which the bidder is involved, the party‟s concerned and 
disputed amount. 

 Otherinformationasmentionedinbelowtable. 

https://wbtenders.gov.in/
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 Financialproposal: 

The financial proposal should contain the following documents in one cover (folder) i.e. bill of 
quantities (BOQ). The contractor is to quote the rate item wise (Offering above / below / at par) 
online through Computer in the space marked for quoting rate in the BOQ. Only downloaded 
copies of the above documents are to be uploaded virus scanned& Digitally Signed by the 
contractor. 

Note:The above stated non-statutory / technical documents should be arranged in the following manner. 
ClickthecheckboxesbesidethenecessarydocumentsintheMyDocumentlistandthenclickthetab“Submit Non-
Statutory Documents” to send the selected documents to Non-Statutory folder. Next Click the tab “Click to 
Encrypt and upload” and then click the “Technical” Folder to upload the Technical Documents.Failure of 

submission of any of the above-mentioned documents will render the tender liable to be rejected for 

both statutory &non-statutory cover. 
 

Sl. Category 
Name 

Sub-category 
Descriptions 

Details 

 

 

 

 

 

i. 

 

 

 

 

 
Certificates 

 

 

 

 

 
Certificates 

a) Electrical Contractor‟s License with Supervisory 
CompetencyCertificate suitable for erection and 
installationofcablelayingupto33KV 
b) PANCard. 
c) CopyofI.T.returnforlast3(three)financialyears. 
d) GSTregistrationNo.,GSTIN,HSN Code&SACCode. 
e) ProfessionalTaxClearanceCertificate forthe lastmonth. 
f) EPFregistrationcertificateandchallanforlastmonth. 
g) E.S.IRegistrationcertificate/ProperMediclaimInsurance 
Policy. 
h) Information if any regarding any past and current 
litigation with WBSEDCL/WBSETCL/Govt./PSU in which 
thebidderisinvolved,theparty‟sconcernedanddisputed 
amount. 

ii. 
Company 
Details 

Company 
Details 

Partnership deed, Co-operative society by law, MOA, Trade 
license, Company registration certificate 

 

 

iii. 

 

 
Credentials 

 

 
Credentials 

a) Performance as prime contractor for execution of similar 
nature of work for last 5 (five) years and details of work in 
hand. 
b) Documents of Credential (in the form of copy of orders,work 
completion certificates and payment certificates) of 
executingsimilarnatureofworkscostingnotlessthan50% 
oftheestimatedcost. 
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 TERMS&CONDITIONS 

 OpeningofTender 

i. TechnicalproposalswillbeopenedbyauthorizedrepresentativesofWBSEDCLfromtheweb 
sitestatedusingtheirDigitalSignatureCertificate.Intendingtenderersmayremainpresentif they so 
desire. 

ii. Cover(folder)forstatutorydocumentswillbeopenedfirstandiffoundinorder,cover(folder) for 

non-statutory documents will be opened. If there is any deficiency in the statutory documents 
the tender will summarily be rejected. 

iii. Summary list of technically qualified/eligible tenderers will be uploaded online and can be 
checked by logging in to https://wbtenders.gov.in (the web portal). 

iv. While evaluation the authorized representatives of WBSEDCL may summon any of the 
tenderer& seek clarification/information or tenderers may be asked for producing original 
hard copy of any of the documents already submitted& if these are not produced within the 
stipulated time frame, their proposals will be liable for rejection. 

v. The Financial Bid of the prospective bidder will be considered only if the Technical Bid of the 
Bidder is found qualified by the WBSEDCL. The decision of the WBSEDCL will be final and 
absolute in this respect. 

vi. The WBSEDCL does not bind itself to accept the lowest bidder and reserves the right to reject 
any or all tender(s) or to split the whole work to more than one contractor without assigning 
any reason whatsoever. 

 Penaltyforsuppression/distortionoffacts 

IfanytendererfailstoproducetheoriginalhardcopiesofthedocumentlikeCompletion 
Certificateandanyotherdocumentsondemandofthedepartmentwithinaspecifiedtimeframeor if any 
deviation is detected in the original copies from the uploaded soft copies, it may be treated as 
submission of false documents by the tenderer and action may be referred to the appropriateauthority 
for prosecution as per relevant IT Act. 

 RejectionofBid 

Theemployer(TenderAcceptingAuthority)reservestherighttoacceptorrejectanybidandto cancel the 
bidding processes and reject all bids at any time prior to the Award of Contract without 
therebyincurringanyliabilitytotheaffectedbidderorbiddersorany obligationtoinformthe 
affectedBidderorBiddersofthegroundforEmployer‟s(TenderAcceptingAuthority)action. 

 AwardofContract 

The bidder who‟s Bid has been accepted will be notified by the Tender Inviting& Accepting 
Authority through Acceptance Letter / Letter of Acceptance. The notification of award will 
constitute the formation of the contract. 

The successful bidder will have to submit an Agreement and Indemnity Bond in prescribed format 
given in ANNEXURES before commencement of the work which will incorporate all agreements 
between the Tender Accepting Authority and the successful bidder. After acceptance of Letter of 
Acceptance,thesuccessfulbiddershallhavetosubmitrequisitecopiesofcontractdocuments 
statedinNIToftheconcernedworkwithintimelimittobesetintheletterofacceptance. 

Also, successful bidder(s) will have tocreate Vendor-Idthrough WBSEDCL web portal Vendor’s 
Corner, if not created earlier. 

 ResponsibilityofBidders 

i. WBSEDCL will not assume any responsibility regarding information gathered, interpretations 
orconclusionsmadebythebidderorregardinginformation,interruptionordeductionsthe 
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biddermayderivefromthedatafurnishedbytheWBSEDCL.Verbalagreementor conversation with any 
officer, employee of WBSEDCL either before or after the execution of the 
contracts,shallnotaffectormodifyanyofthetermsorobligationscontainedinthecontract. 

ii. It shall be the responsibility of the bidders to determine and to satisfy themselves by such 
means as they consider necessary or desirable as to all matters pertaining to this contract 
including in particular all factors that may affect the cost, duration and execution of the works. 
It must be understood and agreed that such factors have properly been investigated and 
considered while submitting the bid. 

iii. Claim, whatsoever, including those for financial adjustment to the contract awarded under 
these specifications and documents will not be entertained by the purchaser. Neither any 
change in time schedule of contract nor any financial adjustments arising thereof shall be 
permitted by the purchaser, which are based on the back of such clear information of its effect 
on the cost of the contract to the bidder. 

iv. Thebidderisexpectedtoexaminecarefullyallinstructions,conditions,forms,schedules,terms, 
annexure, specifications and drawings (if provided) in the bidding document. Failure tocomply 
with the requirements of bid submission will be at the bidder‟s own risk. Bids, which 
aredeterminedtobenotsubstantiallyresponsivetotherequirementofthebiddingdocument, will 
be rejected. 

 CostofBidding 

The bidder shall bear all cost associated with the preparation and submission of their bid and 
WBSEDCL in no case shall be responsible or liable for these costs, regardless of the conduct or 
outcome of the bidding process. 

 ClarificationofBidingdocument 

In case of any discrepancy or obscurity in the meaning of any clauses of the bid document or if 
therebeanyqueryof theintendingbidder,thebiddershall setforthinwritingsuch discrepancies, doubt, 
obscurity or queries and submit the same to WBSEDCL, marked to the Reginal Manager, Hooghly 
Region at least 05(five) days before the bid submission closing date. 

 Bid prices 

The bidder has to quote as per the instructions mentioned in A.1.3.2. Further it should be noted 
thatthequotedrateshouldbefirm.Therewillbenopricevariationduringthependencyofthe 

contractperiodorthereafter.Biddersareinnowayallowedtogetanyescalationofpriceagainst this contract. 

The bidder shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for work and the rates and prices stated in the schedule of works. The ratesand 
price quoted shall cover all obligation of the bidder under the contract and all materials, labouretc. 
necessary for proper completionand maintenance ofthe work. 

Pricesindicatedinthescheduleofpricesdeemedtoincludeallthelevies/duties/taxes/cessandall 

otherincidentalspayableasperstatute.ThetaximposedunderGSTwillbeasperapplicablelaws. IT will 
be deducted as per rules. TDS under GST will be applicable as per laws. 

 Earnest Money 

A bidder desirous of taking part in a tender invited by offices of WBSEDCL shall login to the e– 
Procurement portal of Government of West Bengal https://wbtenders.gov.inusing his login-id and 
password.ThebiddershallselectthetendertobidandinitiatepaymentofEarnestMoneyDeposit. 

FollowingpaymentoptionareavailableforpayingEMDamountthroughonlinemode, 

i. Net-bankingthroughPaymentgateway. 

https://wbtenders.gov.in/


9  

ii. RTGS/NEFT Payment: on selection of RTGS/NEFT as the payment mode, the Procurement 
portal will show a pre-filled challan having the details to process RTGS/NEFT transaction. The 
bidder will print the challan and use the prefilled information to make RTGS/NEFT payment 
using his bank account. Once the payment is made, the bidder will come back to the e- 
procurementportaltocontinuethebiddingprocess afterexpiryof areasonable timetoenable the 
RTGS/NEFT process to be completed. 

 

 GeneralInstructionforOnlinepayment 

i. The bidder will have to mandatory pay through Net-banking facility once Net banking mode is 
opted for payment. 

ii. Status of NEFT/RTGS payment through challan for a bid may take time for bank settlement 
which is updated in 24 hrs. (approx.) as such bidders opting to pay through NEFT/RTGS mode 
shall make payment well before 24Hrs. to avoid any complicacy. 

iii. In case actual EMD amount as per NIT is more than the one shown in e-tender portal, bidders 
will have to opt for NEFT/RTGS mode (challan mode). In that case the total actual EMDamount 
is to be paid only through NEFT/RTGE mode (challan mode). 

iv. The bank account used for payment of EMD by the bidders shall be maintained operative until 
the completion of tendering process. All refunds will be made mandatorily to the Bank A/C 
from which the payment of EMD has been initiated. 

 RefundofEarnestMoney 

For unsuccessful bidders, EMD amount submitted against the tender shall be refunded 
automatically, through an automated process, by NIC portal on receipt of updated status of any 
bid.For successful bid(s), EMD will be refunded from WBSEDCL authority after completion of 
Guaranty period of workexecution and following due procedures. 

The bank account usedfor payment of EMD by the bidders shall be maintained operative until the 
completion of tendering process. All refunds will be made mandatorily to the Bank A/c fromwhich 
the payment of EMD has been initiated. 

 ForfeitureofEarnestMoney 

Earnestmoneyshallbeforfeitedincaseoffollowing, 

i. Ifduringtheperiodofvalidity,thebidderwithdraws/ modifiesitsbidasawholeorin part. 

ii. Ifthebidderdeviatesfromanyclarification/confirmationgivenbyhimsubsequenttosubmission of 
his bid. 

iii. Incaseofsuccessfulbidder,ifthebidderfailstoacceptLOI/Orderunconditionallyandsign contract 

ortofurnish thecontractperformance bond whereverapplicable. 

 AdditionalPerformanceSecurity 

All bids in the range of -20% to -80% of the estimated cost shall furnish an Additional Performance 
SecurityintheformofBankGuarantee(Annexure-4)foranyscheduledBank,whichshallbeequal to 10% of 
the Tendered amount. 

 PeriodofvalidityofBids 

The validity of the tender shall be 120 (One Hundred Twenty) days from the date of opening of 
price bid or revised price bid, if any.But prior to the expiry of the original validity periodWBSEDCL 
may request extension in the period of validity for a maximum period 120 (One 
HundredTwenty)days.Thebiddermayrefusetherequestwithoutforfeitinghisbidsecurity. 
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Whereas bidders agreeing to the request will not be required or permitted to modify their 
respective bids, butwillbe required to extend thevalidity or their bid securities correspondingly. 

 Evaluationandcomparisonof bids 

On examination of document submitted under different covers WBSEDCL will evaluate and 
compare the bid, determined to be substantially responsive at each step. Evaluation of bid will 
include and will take into account, 

i. The bids shall be evaluated on the basis of total price for the entire scope of work covered 
under this bid document. 

ii. Evaluatedbidpriceofallbiddersshallbecomparedamongthemselvestodeterminethelowest 
evaluated bid and as a result of this comparison, the lowest bid will be selected for award of 
contract. 

iii. Conditionalrebate,ifany,offeredbyanybiddershallnotbeconsideredinBidevaluation. 

 Taxes,dutiesandotherlevies 

The contractor shall be solely responsible for the taxes that may be levied on the contractor‟s 
persons or on earnings of any office employee and shall hold the purchaser indemnified and 
harmless against any claims that may be made against the purchaser. The purchaser / service 
receiver does not take any responsibility what-so-ever regarding taxes under Indian Income Tax 
Act,forthecontractororhispersonnel.IfitisobligatoryundertheprovisionsofIndianIncomeTax Act, 
deduction of Income Tax at source shall be made by the purchaser/service receiver. 

All other taxes/duties/levies/cess payable by the bidder shall be included in the bid price and no 
claim on this behalf will be entertained by the owner. The tax imposed under GST will be as per 

applicable laws. TDS under GST to be deducted as per laws. 

 Lawsgoverningcontract 

ThecontractshallbeconstruedaccordingtoActs/Lawsinforceinthecountryandshallbeunder 
thejurisdictionofCalcuttaHighCourt. 

 Corruptorfraudulentpractices 

WBSEDCL expects that bidders/contractors observe the highest standard of ethics during the 

procurement and execution of such contracts.If it is found any time that the bidder/contractor 
recommended for award has engaged in corrupt or fraudulent practices in competing for, or in 
executingthecontract,proposalforawardofcontractwillberejectedandsubsequentlythe contractor will be 
declared to be ineligible either indefinitely or for a stated period of 
time.Inpursuanceofthispolicy,theownerdefinesthetermsforthepurposeofthisprovision, 

i. Corrupt practice: The offering giving, receiving or soliciting of anything of value to influence the 
actionofapublicofficialintheprocurementprocessorincontractexecution,and 

ii. Fraudulent Practice: Misrepresentation of facts in order to influence a procurement process of the 
execution of a contract to the detriment of the owner, and includes collusive practice amongbidders 
(Prior to or after bid submission) designed to establish bid prices at artificial no- 
competitivelevelsandtodeprivetheownerofthebenefitsoffreeandopencompetition. 

 Insurance 

Thesuccessfulbidderonawardingofcontractshallarrange,secureandmaintainallinsuranceas may be 

pertinent to the work and obligatory in terms of law to protect the interests of WBSEDCL 
againstallperils.Theform&thelimitofsuchinsurancetogetherwithunderwritingineachcase shall be 
acceptable to WBSEDCL. However, irrespective of such acceptance the responsibility to 
maintainadequateinsurancecoverageatalltimesduringtheperiodofcontractshallbebidde's alone. 
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 Penaltyforsuppression/distortionoffacts 

Bidderfailstoproducetheoriginalhardcopiesofthedocuments(especiallycompletioncertificates 
andauditedbalancesheets),oranyotherdocumentsondemandoftheTenderCommitteewithina 
specifiedtimeframeorifanydeviationisdetectedinthehardcopiesfromtheuploadedsoftcopies or if 
there is any suppression, the tender committee will take action as deem fit against such defaulting 
Bidder. The Employer reserves the right to accept or reject any Bid and to cancel the Bidding 
processes and reject all Bids at any time prior to the award of Contract without thereby incurring 
any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or 
Bidders of the ground for Employer‟s action. 

 Amendmentofbiddingdocuments 

At any time priorto the deadline forsubmissionof bids, WBSEDCLmay,forany reason whetherat his 

own initiative or in response to a clarification requested by a prospective bidder, modify the 
bidding documents by issuing amendments. Any such amendment shall be part of the bidding 
document. 

Such amendment(s) will be published on the same website mentioned above. Owner will bear no 
responsibility or liability arising out of non-pursuance of the same in time or otherwise by the 
bidder. In order to afford prospective bidders reasonable time in which to take the amendment in 
to account in preparing their bids, the owner may, at its discretion, extend the deadline for 
submission of bids. Such amendments, clarification, etc. shall be binding on bidders and will be 
given due consideration by the bidders while they submit their bids and invariably enclose such 
documents as a part of the bids. Typical procedure of such inclusions is as per following, 

“Click” the check boxes beside the necessary documents in the “My Document” list → “Click” the 
tab “Submit Non-Statutory Documents” to send the selected documents to Non- Statutory 
folder→“click”thetab“ClicktoEncryptandupload”→“Click”the“Technical”Foldertoupload the 
Technical Documents (Statutory documents). 
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SECTION–
B:GENERALCONDITIONSOFCONTRACTANDSPECIFICA
TION FOR ELECTRICAL WORKS 

 

 DEFINITIONOFTERMS 

In writing these General Conditions of Contract, Specification and Bill of Quantity / Bidding 
Schedule (Schedule of work), the following words shall have normally the meanings here-in-after 
indicated unless there is something in the subject matter of content inconsistent with such 
construction. 

i. The Company/Purchaser/Owner/Department shall mean the West Bengal State Electricity 

Distribution Company Limited (WBSEDCL), having its head office at Vidyut Bhavan, Block-DJ, 
Sector-II, Kolkata-700091. 

ii. The Engineer-in-Charge / Supervising Officer/Controlling Officer shall mean the engineer 
deployedbythecompanyforthepurposeofthiscontract. 

iii. Company’s representativeshall mean any person or persons of the Company,any person or 

persons of consulting firm appointed and remunerated by the Company to supervise, inspect, 
test and examine workmanship and materials of the work under this scope. 

iv. TheContractor shallmeantheBidderwhowillbeawardedwiththecontractbytheCompany andshall 
includethecontractor‟sexecutor‟s administrators,successor and permittedassignees. 

v. The work site shall mean the site of proposed work as detailed in the specification or any other 

place where the work is to be executed under the contract. 

vi. The terms services shall mean all works to be undertaken by the contractor as laid down 
underthehead„ScopeofWork‟orelsewhereinthespecificationenclosed.Whenthewords 
„approved‟,„subjecttoapproval‟,„asdirected‟,„accepted‟,„permitted‟etc.areused,the 
approval,judgment,directionetc.areunderstoodtobeafunctionofcompany. 

vii. Writingshall indicate any manuscript, type written, printed or other statement reproduced in 
any visible form. 

viii. Date of contractshallmeanthedateonwhichthenotificationofawardofcontact/letterof award / telex 
award has been issued. 

ix. Zero Date will be reckoned from the date of handing over of site.Month shall mean calendar 
month. 

x. Equipment/materialsshallmeanandincludealltypeofconstructionequipment&materials 
etc.requiredfortrueandsatisfactorycompletionoftheworkunderthiscontract. 

 SCOPEOFWORK 

The contract comprises of the work for “Work for Augmentation of Pandua 33/11Sub-station 
equipment installation from 3x6.3 MVA to (1x10+2x6.3) MVA& Other allied works under 
Mogra Division .of Hooghly Region..” and direction of the concerned Engineer. The quantity as 
indicated in this document is provisional and should not be taken as firm. The extent to which 
the work should actually be executed will depend on scope& circumstances at the time of 
execution of work. 

 

 EARNESTMONEY 
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DiscussedindetailinA.2.9. 
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 MANNEROFEXECUTIONOFCONTRACT AGREEMENT 

i. The Successful tenderer within 7 (seven) days of receipt of LOI / order, shall submit his 
unconditional acceptance in writing failing which the Department shall have the right to 
terminate the LOI / Order as per rule and earnest money, submitted along with the tender will 
beforfeited.Asearliermentioned,successfulbidder(s)shallhavetomandatorilycreatevendor id 
through WBSEDCL Web Portal Vendor Corner, if not created earlier. 

ii. The successful bidder shall be required to execute an Agreement (as per specimen enclosed as 
ANNEXURE) on a non-judicial stamp paper of Rs. 100/- with the company with all related 
documents for satisfactory execution of the work. 

iii. Theagreementshallbesignedonadateandtimetobemutuallyagreeduponintheofficeof 

thecontrollingofficeroftheworkandthesame hastobesigned byboththepartieswithin30 days from 
date of acceptance of the order. Power of attorney of the authorized representative 
ofthecontractorwhowillsignthecontractagreementonbehalfofthecontractoristobe submitted before 
signing of the agreement. 

iv. The agreement shall be signed in original and five (05) photo copies. The original agreement 
shall be retained by the Company and a copy will be handed over to the Contractor. 

 SECURITYDEPOSIT 

Onreceivingtenderer‟sacceptanceforthework,theearnestmoney(2%)depositedwiththetender will 
be automatically converted to form a part of security money deposited. All security money shall be 
refunded after expiry of the period of maintenance/the guarantee period/defect liability 
periodwhichshallbe12(Twelve)monthsnormallyasstatedbelow,ifnototherwisementionedin 
theworkorderaftercompletionofthework.Thisperiodofmaintenanceshallbecountedfromthe date of 
completion of job. 

 RefundofSecurity Deposit 

Refund of Security deposit shall be subject to Company‟s right to deduct/appropriate its dues 
againstthecontractorunderthiscontractoranyothercontract.TheSecurityDepositforbidsshall be 
released only after satisfactory expiry of the guarantee period/defect liability period and 
certifiedassuch bythecontrollingofficerof theworkuponwritten requestbythecontractor. 

i. In case of 11KV Cable Laying or other similar nature of works, the defect liability period will be 
considered 12 (Twelve) months or expiry of one Calendar Year,i.e. from January to December 
whicheverislaterandanydefectsariseshouldberectifiedtothesatisfactionoftheengineer. 

ii. All types of manufacture‟s guarantee/warranty wherever applicable are to be 
issued/revalidated in the name of owner by the contractual agency. In case of 11KV Cable 
Laying or other similar nature of works, the defect liability period will be considered 12 
(Twelve) months or expiry of one Calendar Year,i.e. from January to December whichever is 
later. 

 DEFECTLIABILTYPERIOD 

i. Theterm“defectliabilityperiod”shallmeantheperiodof12(Twelve)monthsfromtheDateof 
completion of the work. If any defect is found within the defect liability period the contractor 
shall be liable to rectify/replace the materials at their own cost and responsibility. 

ii. Additionally, in case of any defect of work is detected by the Engineer-in-Charge/Controlling 
Officer within the period of 12 (Twelve) months, the defect liability period shall continue 
beyond 12 (Twelve) months or till the expiry of one Calendar Year,i.e. from January to 
December whichever is later. 
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iii. Defects / rectification work so notified shall have to be attended and completed satisfactorilywithin 
the specified date or as deemed justified by the Controlling Officer. For faithful & due 
fulfillmentofallobligations,thisdefectliabilityperiodshallbecoveredbySecurityDeposit. 

iv. After completionofdefectliabilityperiod,and oncompletionofsatisfactoryrectificationof 
defects,ifany,reportedwithinthedefectliability period,andonreceiptoftheapplicationfrom the 
contractor, the Engineer-in-Charge / Controlling Officer of the work will recommend forrelease of 
Security Deposit. 

 GENERAL REQUIREMENT 

i. Thecontractorshall execute,completeandmaintaintheworkasperdirectionoftheEngineer- in-

Charge/Controlling Officer of the work or his representative. 

ii. Contractor to submit program: Within 14 (fourteen) days from the date of issue of order, the 
contractorshallsubmitaprogramshowingthe order,procedureandmethod inwhichhe proposes to 
carry out the work. 

iii. Contractor’s staff at site: The Contractor shall provide at site his authorized representative duly 
approved by the Engineer-in-Charge / Controlling Officer (approval may be withdrawn for 
aperson,ifnecessary).Thecontractorand/orhisauthorizedrepresentativeareto beconstantly on the 
work and shall give whole time supervision of the same. Such authorized agent or representative 
will receive (on behalf of the contractor) direction and instructions from the Engineer-in-
Charge/ControllingOfficerorhisrepresentative. 

iv. Removal of persons employed at site: The Engineer-in- Charge / Controlling Officer shall be at 
libertytoaskthecontractortoremovefromthesiteanyperson,employedbythecontractorin the 
execution of work, who in the opinion of the Engineer-in-Charge / Controlling Officer 
misconductshimselforisincompetentornegligentintheproperperformanceofhisdutiesand such 
persons shall not be again employed upon the work without the permission of the Engineer-in-
Charge / Controlling Officer. 

v. Settingout:Thecontractorshallberesponsibleforthetrueandpropersettingoutofthework 
andforthecorrectnessoftheposition,levels,dimensionsandalignmentsofallpartsofthe 
work.Ifanytimeduringtheprogressoftheworkanyerrorshallappearorariseinthe 
positions,levels,dimensionsoralignmentsofanypartofthework,thecontractoronbeing 
askedtorectifybytheEngineer-in-Charge/ControllingOfficerorhisrepresentativeshallat his own 
expense rectify such error to the satisfaction of the Engineer-in-Charge / Controlling Officer. 

vi. Protection of work: The Contractor shall in connection with the work provide and maintain at his 
own cost all lights, guards, fencing and watching when and where necessary if required by the 
company or by any competent authority for the protection of the work or for the safety and 
convenience of the public or others. 

vii. Care of works: From the commencement to the completion of the works, the contractor shall take 
full responsibility for the care of permanent works, therefore and of all temporary works and in 
caseofanydamage,loss,orinjurytoworksortoanypartthereofortoanytemporaryworks due to any 
cause whatsoever shall at his own cost repair and make good the same, so that at 
completiontheworksshallbeingoodorderandconditionandinconformityineveryrespect with the 
requirements of the contract. The contractor shall take every practicable precaution 
nottodamageortocauseinjurytoanyadjoiningorotherpropertiesortoanypersons.However 
evenifanydamageorinjuryoccurs,thecontractorshallberesponsibleinmeetingthe necessary claims 
and demands as may be required. 
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viii. Workmen’s Compensation for accident or injury to any workman: The Company shall not be liablefor 
damages or compensation payable as per provision of law in respect or consequence of any 
accident or injury to any workmen or other person in the employment of the contractor. The 
contractor shall have to pay all claims, demands, preceding costs, charges and expenseswhatsoever 
in respect thereof or in relation thereto. Insurance policy covering provisions for workmen‟s 
compensation for all the workmen to be engaged by the contractor is to be made by him. 

ix. Facilities for other Contractors: The Contractor shall afford all reasonable facilities for any other 
contractoremployedbythecompanyinexecutiononornearthesiteofanyworknotincluded in the 
contract. 

x. Clearing site on completion: On Completion of the work the Contractor shall clear away and 
removefromthesiteallconstructionalplant,surplusmaterials,rubbishandtemporaryworkof 
every kind andleavethewhole of thesiteandwork clean andingoodandtidycondition tothe 
satisfaction of the Engineer-in-Charge/Controlling Officer. 

 LABOURLICENCE 

Contractor will have to obtain LabourLicense in respect of the above work as per Contract Labour 
(Regulation & Abolition) Act, 1970 as early as possible. 

 COMPLIANCEOFLABOURLAWS 

Thecontractorshallcomplyallstatutorylabourlawstoprotectthelaborersengagedbythem.In this 
connection the contractor will be required to execute an Indemnity Bond (as per specimen enclosed as 
Annexure-V) after placement of order. 

 NIGHTANDHOLIDAY WORK 

If anywork of permanent natureisto becarriedout in threeshifts and/ or in Sundays& holidays, 
prior written permission of the ControllingOfficer / Engineer-in-Charge shall have to be obtained. 

 MATERIALSANDQUALITYOFMATERIALS, WORKMANSHIP 

All materials including cement and steel, equipment‟s, required for the job, are to be supplied by 
the contractor. The WBSEDCL will have right to test any material(s) at any moment, if found 
necessary. In that case the contractor will be liable to take appropriate actions, which include the 
cost of testing and other incidentals. Authenticated document for confirmation of quality of 
material, purchased by the contractor, shall have to be submitted on demand by the Supervising 
Officer / Engineer-in-charge. All the work shall be executed with the materials as specified and 
with best workmanship and in the best manner to the satisfaction of the Engineer-in-Charge / 
Controlling Officer. 

For timely completion of the work, the bidder / contractor must have to deploy all necessary 
equipment, tools& tackles and machineries to execute the work at a time to perform all works 
simultaneously as per requirement of WBSEDCL. 

 DRAWINGS(Asper requirement) 

The work shall be carried out as per the instruction and to the satisfaction of the Engineer-in- 

Charge / ControllingOfficer in accordance with the signed drawings (if needed), the specifications 
and schedule of quantities and all instruction which may be given by the Engineer-in-Charge / 
Controlling Officer or his authorized representative from time to time. 

 DEFECTIVEMATERIAL 
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IfintheopinionoftheEngineer-in-Charge/ControllingOfficerorhisauthorizedrepresentative, 
anyofthematerialsbroughttothesiteforusearenotofthequalityorkindspecifiedinthe 
contractand/orareunfitforthework,heshallbeatlibertytoordertheremovalofthesaid 
materialsandthecontractorwillhavetoremovethesamewithin24(twentyfour)hoursafter 
noticehasbeengiventohim,andifhefailstoremovethemwithinthetime,theEngineermay cause them to be 
removed anywhere at the risk of the contractor and any cost incurred in so doingshallbededucted from 
theduestothecontractor under the contract. 

 MEASUREMENTSANDTERMSOFPAYMENT 

xi. All items of work along with specification of materials and the mode of measurement inaccordance 
with relevant P.W.D. schedule of rates, unless otherwise stated (applicable at site of work), carried 
out by the contractor shall be entered in the measurement book / log book etc. as 
prescribedbythecompanysothatacompleterecordisobtainedofallworksperformedunder 
thecontractandthevalueoftheworkcarriedoutcanbeascertainedanddeterminedthere 
from.ModeofmeasurementshallbefollowedasdescribeinPWDScheduleofrates. 

xii. Measurementwillbetakenjointlybythesupervisoryofficerorhisauthorizedrepresentative 
andbythecontractororhisauthorizedrepresentative.Inthisregard,thecontractorshall 
arrangeandprovideallnecessaryfacilitiesalongwithnecessarymanpowerformeasurement of work at 
his own cost. Every measurement thus taken shall be signed and dated by both the 
parties.Generally,themetricsystemmeasurementshallbeusedexclusivelyinthecontract. 

xiii. Intheeventoffailureonthepartofthecontractortoattendorsendhisauthorized representative after 
receiving the information to countersign or record objection within a week 
fromthedateofmeasurement,themeasurementtakenbytheEngineer-in-Charge/ Controlling Officer 
or his authorized representative shall be taken to be correct measurement ofthe work done. 

 CHANGEOFQUANTITY 

The quantity mentioned in the schedule of work is provisional. The company reserves the right to 
varythequantitiesasmaybenecessarybutsuchvariationshallbelimitedto±25%(plusorminus 
twentyfive percent) of the contract price. Payment shall be madeas per execution. 

 VARIATION,OMISSION,ADDITION&ALTERATION 

The Contractor shall not modify the work except under direction in writing by the Company. The 

quantities provided in the Schedule of work are provisional only, which may vary up to anyextent 
or may be deleted altogether. The quoted rate of each item shall remain firm till completion of 
contract.TheCompanyreservestherighttoalter,amend,andomitorotherwisevarythequantities 
asmaybenecessarybutsuchvariationwillbelimitedto±25%(plusorminustwentyfivepercent) of the 
contract price. Payment shall be made as per actual execution. 

 SUPPLEMENTARY WORKS 

Wheneversupplementaryworkbecomesunavoidableforcompletionoftheworkinallrespect,the 
Contractor shall bring the matter to the notice of the Engineer-in-Charge / Controlling Officer and 
submit their proposal. However, the Engineer-in-Charge / Controlling Officer shall have the right 
to advise thecontractor to proceed with such item (s) ofwork. Rates for supplementary item shall 
be arrived at as given here, 

i. Theratesofallsupplementaryitemsshallbedecidedonpro-ratabasisfromtheexistingitems in the 
contract. 
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ii. When aboveclause shall not be applicable, the rates shall betaken from P.W.D.(W.B.) schedule 
of rates for building works effective from 01.11.2017 with all corrigenda and addenda issued 
upto01.11.2019orpublisheduptothetimeofsubmissionofbidsplus/minusthecontractual rate of 
quotation. 

iii. In case of inapplicabilityof both the above-mentioned clauses, the rates should be analyzed, to 
the mutual acceptance from present market rates of different elements involved in the item, 
against documentary evidence, with 5% overhead, contractor‟s profit as 10% and 1% cess 
towards BOCWWC Act,1996. In that case contractual rate of quotation will not be applicable. 

Engineer-in-Charge‟s/ControllingOfficer‟sdecisionregardingfinalizationofrateofnon-scheduled 
item(s) shall be final and binding upon the contractors. 

 COMPLETIONOFCONTRACT 

Allworksunderthecontractmustbecompletedbyperiodofcompletionmentionedin N.I.T.while 
portions of work as perprogram settled in consultation with the Engineer-in-Charge / Controlling 
Officer or his authorized representative shall be completed by the date stipulated in the program. 
The commencement of work shall be reckoned from the date of handing over the site with 
materials.Thiscontractshallbeexecutedwithin60(Sixty)daysfromcommencementofwork. 

It is to be noted that time is the essence of the contract and any default on the part of the 
contractor to complete the work within the stipulated date / dates aforesaid or within the time as 
maybeextendedinwritingbytheEngineer-in-Charge/ControllingOfficersubjecttothepayment of 
liquidated damages, the company shall have the right,without prejudice to any other clauses, to 
terminate the contract forthwith and to take possession of balance work / materials and have the 
sameallottedtoanyotheragencyandthecontractorshallbeliabletocompensatethelossthatmay be 
occasioned to the Company on that account. Any letter in writing by The Engineer-in-Charge / 
Controlling Officer shall be treated as conclusive on behalf of the Company. 

Completion of work means completion of the work in totality and acceptance / takeover of the 
same by the company. Partial or phase wise completion will have no bearing towards 
consideration of guarantee / defect liability period. 

 TERMSOF PAYMENT 

Progressive R/A bills against the prayer of the contractor, for an amount of minimum 20% of the 
orderedvalueorasdeemedjustifiedbytheEngineer-in-Charge/ControllingOfficershallbe released against 
certification by the Supervising Officer after deducting the amount already paid or other amounts as 
may be deductible. The bills shall be released within 30(thirty) days of 
itssubmissionifallformalitiesaspertermsofthecontractismaintained.ForeachR/Abillpayment 10% will 
be deducted as retention amount & finally will be released after expiry of satisfactory guarantee period. 
1% Cess will be deducted from each R/A Or Final bill amount as per standard norms.The final bill shall 
be released on completion of the work in all respect and fulfillment of all contractual obligations by the 
contractor. 

The company reserves the right to recover / enforce recovery of any overpayments detected after 
payment as a result of post-payment audit or technical examination or by any other means, 
notwithstanding the fact that the amount of disputed claims, if any, of the contractor exceeds the 
amount of such overpayments and irrespective of the fact whether such disputed claims of the 
contractor are subject matter of arbitration or not. The amount of such overpayment may be 
recovered from subsequent bill, under the contract, failing that from contractor‟s claim under any 
othercontractwiththecompanyorfromcontractor‟ssecuritydepositorfromtheamountretained or 
the contractor shall pay the amount of overpayment on demand. 

TheManager(F&A),HooghlyRegion.,WBSEDCLwillbethePayingOfficerofthework. 
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 EXTENSIONOF TIME 

An extension of time without imposition of liquidity damage, may be granted for delay inexecution 
of work provided there is no fault whatsoever on the part of the contractor. Such extension may 
only be granted on the basis of application to be submitted by the contractor who has to establish 
that the extension of time required by him is not due to his fault. 

 LIQUIDATED DAMAGE 

If the Contractor shall fail to complete the works within the time prescribed herein or extended 
time forcompletion,then the Contractorshall payto the WBSEDCLa sumamountingto 0.5%(half 
percent) of the value of works as liquidated damages of such default for every week or part of a 
weekwhichshall-elapsebetweenthetimeprescribedorextendedtimeasthecasemaybeandthe date of 
completion of the works subject to a maximum of 10% (ten percent) of the total contract price. 

The WBSEDCL may, without prejudice to any, other method of recovery deduct the amount ofsuch 
damages from any money in their hand due or which may become due to the contractor. The 
payment for deduction of such damages shall not relieve the contractor from his obligation to 
complete the works orfrom any other his obligations and liabilities underthe contract. 

An extension of time without imposition of liquidated damage, may be granted for delay in 
execution of work provided there is no fault whatsoever on the part of the contractor. Such 
extension may only be granted on the basis of application to be submitted by the contractor who 
hastoestablishthattheextensionoftimerequiredbyhimwasnotduetohisfault.Allthefactswill be 
thoroughly examined by Engineer-in-Charge/ Controlling Officer and corresponding delay 
analysis will be done, based on that decision regarding the imposition/exemption of L.D. will be 
taken by the competent authorities of WBSEDCL. 

 DEDUCTIONOFTAXESANDCESS 

ThecontractorisrequiredtofollowtheBuildingandotherConstructionWorker‟swelfareAct, 1996. 
Registration of his establishment under section - 7 of the Building and other Construction 
Worker‟s(Regulationandconditionofservice)Act,1996istobemadeafterthecontractis 
awarded.1%cesstowardsBOCWWCAct,1996,willbedeductedfromitstotalamountofeachbill. For these 
deductions certificate will be issued as per rules. 

If itisobligatoryunderthe provisionofIncome taxAct1961todeduct taxat source then thesame will 
be deducted from the bills as applicable. TDS under GST to be deducted as per laws. Same has 
been already discussed in A.2.11. 

DEDUCTIONSOFPROVIDENTFUNDANDREMITTANCETHEREOFINRESPECT OF 
CONTRACT LABOURERS 

In respect of casual workers or workers engaged for any job for a very short duration or sporadic 
nature having no employer-employee relationship (any related work done by outer agency) and 
engaged in works which are neither preparatory, nor incidental, nor any way connected with the 
mainoperationoftheestablishment,deductionofprovidentfundandremittancethereofinrespect of 
the contract labors will not be applicable. However, it is further clarified that no mechanical 
approach should be adopted in deciding the applicability of the Act and each case should be 
considered on its own merits. 

 FORCEMAJEURE 

The Contractor shall not be liable to pay any liquidated damage for delay / failure to perform the 
contractforreasonsofforcemajeuresuchasactsofGod,actsofthepublicenemy,actsof 
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Governments,fire,flood,epidemics,quarantinerestriction,strikes,freightembargosandprovided 
thatthecontractorshallwithin10(ten)daysfromthebeginningofsuchdelay notifytheCompany in 
writing of the cause of delay. The Company shall verify the facts and grant such extension as found 
to be justified without imposing liquidated damage. 

The department shall not be responsible or liableto pay any compensation for any interruption in 
your work at the site due to strike, lockout, riot, earthquake, flood, cyclone or civil commotion or 
any other force of accident due to any reason beyond control. The department shall not be held 
responsibletoorliabletopayforanyinterruptioninyourworkatthesitearisingoutofresistance from the 
local public due to any resistance towards work. 

 SUB-LETTINGOFCONTRACT 

TheContractorshallnot,withoutthewrittenconsentoftheCompany,assignorsublethiscontract 
oranypartthereof,otherthanofrawmaterials,orforanypartoftheworkprovidedthatanysuch consent 
shall not relieve the contractor from any obligation, duty or responsibility of the contract. 
Intheeventofsub-lettingofcontractoranypartthereofispermitted,thefactthatsuchpermission has 
been accorded shall not establish any contractual relationship between the approved Sub vendor 
and WBSEDCL of any of his liabilities and obligations under the contract. 

 ENGINEER’S DECISION 

Controlling Officer‟s decision is final in all respect of all matters which are left to the decision of the 
ControllingOfficerincludingthegrantingofwith-holdingor certificates.Ifintheopinion of 
Contractor,adecisionmadebyControllingOfficerisnotinaccordancewiththemeaningand 
intentofthecontract,theContractormayfilewiththeControllingOfficerwithin7(seven)days 
afterreceiptofthedecision.Failuretofileanobjectionwithintheallottedtimewillbeconsidered 
asacceptanceoftheControllingOfficer‟sdecisionandthedecisionshallbecomefinalandbinding. 

 LIABILITYOFACCIDENTSANDDAMAGE 

TheContractorshallberesponsiblefortheloss,damageordepreciationoftheCompany‟s materials while in 

their custody and until the same was taken over by the company. Until thecompleted work is taken 
over by the Company, the Contractor shall also be liable for and shall indemnify the Company in respect 
of all injury to person or damage to property resulting from 
negligenceoftheContractororhisworkmanorsub-contractororfordefectiveworkmanshipetc. 

 SECURITYRULES 

The bidder shall also provide necessary fencingand lights to protect thepublic from accident. Fire 
extinguishers shall be kept by the bidder at the site of works where there is risk of fire hazard. 
Adequate washing facilities shall be provided near the place of work. 

When the work is done near any place where there is risk of drowning, all necessary equipments 
shall be provided and kept ready for use and all necessary steps taken for prompt rescue of any 
person in danger and adequate provisions shall be made for prompt first aid treatment of all 
injuries likely to be sustained during the course of work. These safety provisions shall be brought 
tothenoticeofallconcernedbydisplayingonanoticeboardataprominentplaceattheworkspot. 

The persons responsible for compliance of code shall be named by the bidder. To ensure effective 
enforcementoftherules&regulationsrelatingtosafetyprecautions,thearrangementmadebythe 
bidder shall be open to inspection by the employer and WBSEDCL. Notwithstanding the above 
clausesthereis nothingin thosetoexemptthebidderfromtheoperationsof anyotherAct orRule in 
force in the Republic of India. 



21  

Allstorage,handling&useofflammableliquidsshallbeunderthesupervisionofqualified 
persons.Firstaidarrangementswiththedegreeofhazardandwithno.ofworkersemployedshall 
bemaintainedinareadilyaccessibleplacethroughoutthewholeofworkinghours. 

 ReportingofAccident 

All accidents, major or minor, must be reported immediately to WBSEDCL and the contractor will 
providefirstaidtotheinjuredpersonimmediately.TheinjuredpersonshallreporttotheFirstAid Station 
along with the “Injured on work” form as per appropriate proforma duly filled in quintuplicate 
and submit to the Medical Officer of the First Aid Station. 

i. SeriousInjuries 

Incaseofseriousinjuries,thefollowingprocedureshallbeadoptedbythecontractor. 

 Providingfirst aidat hisownFirstAid Station. 

 Takingtheinjuredpersontothehospitalalongwiththe“Injuredonwork”formdulyfilled in. 

 ConveyingthereportoftheaccidenttoWBSEDCL. 

ii. FatalAccident 

FatalaccidentsmustbereportedimmediatelytoWBSEDCLaswellastothePolice. 

 Penalty 

FailuretoobservetheSafetyRuleswillmakethecontractorliabletopenaltybywayofsuspension 
ofworkandterminationofcontract.Adequatearrangementforproperlighting&guardingshall be made at 
the work site. 

 IDLELABOR/ MACHINERY: 

Whateverthe reasonmaybe, noclaim foridlelaborandmachinery,additionalestablishmentcost, hire and 

labor charges of tools & plants would be entertained by the Company, under any circumstances. 

 SETTLEMENTOFDISPUTES 

All disputes concerning question of act arising under the contract shall be decided by the Owner / 
Company on receipt of written appeal by the Contractor. Any dispute or differences arising out in 
connectionwiththiscontractshalltotheextentpossiblebesettledamicablyandwheresettlement 
cannot be reached then such disputes shall be subjected to settlement under the jurisdiction of 
Kolkata High Court. When the work is done near any place where there is risk of drowning, all 
necessary equipment‟s shall be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in dangerand adequate provisions shall bemade forprompt first aid 
treatment of all injuries likely to be sustained during the course of the work. These safety 
provisions shall be brought to be notice of all concerned by displaying on a notice board at a 
prominent place at the work spot. The person responsible for the compliance of code shall be 
named by the bidder. To ensure effective enforcement of the rules & regulations relating to safety 
precautions, the arrangement made by the bidder shall be open to inspection of the employer and 
WBSEDCL. Notwithstanding the above clause there is nothing in those of exempt the bidder from 
the operation of any other Act or Rule in force in the Republic of India. All storage, handling & use 
of flammable liquids shall be under the supervisions of qualified persons. First aid arrangements 
with the degree of hazard and numbers of workers employed shall be maintained in a readily 
accessible place throughout the whole of working hours. 

 COMPANY’SRIGHT TOTERMINATECONTRACT 

Thefollowingcircumstancesmayleadtoterminationofthecontract, 
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i. IfthecontractorfailstostarttheworkwithinamonthfromthedateofissueofLetterofIntent 
/ Work Order, the WBSEDCL shall have the right to cancel the Letter of Intent / Work Order 
with forfeiture of earnest money (Converted into initial security) without giving any notice to 
the contractor. 

ii. Ifthecontractorneglectsorfailstoproceedwiththeworkproportionatetothescheduledtime 
ofcompletionoftheworkorfailstocompletetheworkwithinscheduledtimeforcompletion or within the 
extended time approved by the WBSEDCL, the WBSEDCL shall have right 
toterminatetheWorkOrder/LetterofIntentaftergivingnoticeinwritingtothecontractor.If 
thecontractorfails,after14(fourteen)daysofsuchnotice,toproceedwiththeworkinthe matter notified, 
the WBSEDCL shall terminate the contract and call the contractor to take joint 
measurementalongwiththeEngineerforthefinishedportionofwork.Ifthecontractordoes 
notappearforajointmeasurement,ex-partymeasurementbytheWBSEDCLwillbetakenas 
final.InthatcasetheWBSEDCLshalltakepossessionoftheworksiteandengageotheragency 
tocompletethework.Extracost,ifincurredto gettheunfinishedwork donethroughother agency, will be 
realized from him, from his pending bills and security money. In the contract 
terminatedasabove,thecontractorshallhavenoclaimforcompensationagainstthe 
WBSEDCLforanylossordeteriorationofanymaterialsthathemayhavecollectedorengaged or entered 
into an account of the work. 

 RISK PURCHASE 

In the event of failure of the contractor to execute the work timely and / or to the satisfaction of 
West Bengal State Electricity Distribution Company Ltd., the order / letter of Award may be 
terminated prematurely and the balance work may be got done through any other agency at risk 
and cost of the contractor. 

 HOLIDAYLISTING 

This contract will be guided by the policy on „Holiday Listing of Contractors‟ / Agencies / Firms / 

Companieswheretheownermaydebartheagencyfromgettingfurthertenderpapersforsuch 
timewhichshallbeapplicableaspertherulesofowner‟sapartfromotherpenalmeasures 
mentionedinGeneralConditionsofContract 

 ENGINEER-IN-CHARGE/CONTROLLINGOFFICER&SUPERVISING 
OFFICER 

TheDivisionalManager,MograDivisionOffice,WBSEDCLshallbetheEngineer-In- Charge/Controlling 
Officer. The Engineer-In-Charge / Controlling Officer at his discretion may 
nominatehisrepresentativeforproperexecutionofthejob.TheDivisional 
Engineer(Tech)/AssistantEngineer(Tech)MograDivisionOffice,WBSEDCLshallbetheSupervising Officer. 
The Supervising Officer at his discretion may nominate his representative for proper execution of the 
job. 

 ADDITIONALDIRECTIVES 

i. Fortimelycompletionoftheworkthecontractormusthavetodeployallnecessaryequipment, 
tools&tacklesandmachineriesadequateshutteringtoexecutetheworkatatimetoperformall works 
simultaneously as per requirement of WBSEDCL. 

ii. The entire work shall be inspected by WBSEDCL representative from time to time at site as 
necessary. The Contractor shall provide all facilities for such inspection free of cost. 
Notwithstanding any inspection of the site, WBSEDCL shall have the right to reject any work 
not conforming to the specification without being liable for any explanation or compensation. 
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TheauthorizedrepresentativeofWBSEDCLshallhavethefreeaccesstotheworksite, contractor site 
office and store. 

iii. During the execution of the work, if any, problem arises which is not covered by the 
specifications,thecontractorshallseeknecessaryclarificationandinstructionfromWBSEDCL. 
Such instruction shall be binding on the contractor and shall be observed in full. 

iv. The Contractor shall make his own arrangement for the labour, construction equipment, tools 
andtacklesandconstructionmaterials,constructionwater,office/laboraccommodation,water 
supply, sanitation. 

v. Electricity for construction purpose, if supplied by WBSEDCL, the charge shall be borne by the 

ContractorattheratespecifiedbyWBSEDCL.TheContractorcannotclaimanycompensation 
foranyfailureinsuchsupplycausedduetoanyreasonwhatsoeverincaseofnon-availability 
ofelectricityforconstructionpurposefromWBSEDCL.TheContractorhastoarrangethesame at his own 
cost. 

vi. The Contractor shall strictly follow the construction safety rules, regulations and instructions 
issued from time to time. In absence of any particular reference the Contractor shall refer to the 
IndianStandardandalsotheStateGovernmentrulesandregulations. 

vii. The contractor shall take all precautions during execution, especially while excavating 
underground works, such as cables, pipelines, drains etc. and provide all possible precautions 
to these works and in case they are damaged, rebuild / divert them at his own cost. 

viii. All guarantees and test certificates obtained by the contractor during the execution of the work 
shallbetransferredtotheWBSEDCLbeforeissueofthefinalpayment. 

ix. TheContractorshall provideallnecessarystorageatthesitein specifiedareasforallmaterials such 

as timber, cement, lime and such other materials which are likely to deteriorate by the action 
of sun, wind, rain or other natural causes due to exposure in the open in such manner that all 
such material shall be duly protected from damage by weather or any other cause. All such 
stores shall be cleared after completion of work and the entire site shall be clean and free from 
debris. All material shall be stacked in such a manner as to facilitate rapid and easy checking of 
such materials. 

x. All works are to be carried out with due regard to the convenience of the occupants of 
thepremisesorroadusersandwithclosecoordinationwithotherContractorswhomaybe working on 
that area. All arrangements / program of work must be adjusted accordingly. All 
precautionsmustbetakentoguardagainstchancesofinjuryoraccidenttotheoccupants,users 
&workers.TheContractormustseethatalldamagestoanyproperty,whichintheopinionof 
theControllingOfficerareduetotheworkofContractor,arepromptlyrectifiedasper direction and to his 
satisfaction. The construction of work must be done in such a way as not to dislocate or disturb any 
sewerage system and existing other structures. 

xi. ItmustbeclearlyunderstoodthatWBSEDCLisindemnifiedbytheContractoragainstpayment of any 
compensation or award on account of any accident, injuries, and damages and if any such 
payment have to be made by WBSEDCL under order of appropriate authorities, the same shall 
be recovered from the Contractor. 

xii. Any services if affected by the work must be restored by the Contractor on emergency basis at 
his own cost. 

xiii. Aftercompletionofwork,thefinishesshallbeofhighqualityandapprovedstandard. 

xiv. Noomissionorambiguitiesinthedrawingorinthespecificationswillrelievethecontractor from 
responsibility for material or completeness of the work. 

xv. Alldrawingssuppliedwith thebiddocumentsaretentative/forguidance only. 
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ScopeofWorks 

Sl 
No 

DescriptionofWork Unit Qnty 

 

 

1 

Installation of 33 KV Current Transformer on existing 
structure and connection with ACSR 200 sq mm conductor 
withsupply&erectionofwaterproofhingedoor junctionbox 
ofgoodqualitySMCandCompressiontypeAlconnectorsat both 
end of CTs( Only CTs 400-200/1-1A & 200-100/1-1A & 
ACSR 200sq mm will be supplied by WBSEDCL) 

 

Set 
(3Nos. 
CT in 
a set) 

 

 

4 

 

 

2 

Shiftingof33KVCurrentTransformeronexistingstructure and 
connection with ACSR 200 sq mm conductor with supply& 
erection of water proof hinge door junction boxof good 
quality SMC 

Set 
(3Nos. 
CT in 
a set) 

 

 

3 

 

 

3 

Installation of 33 KV Potential Transformer O/D on existing 
structure and connection with ACSR 200 sq mm conductor 
withsupply&erectionofwaterproofhingedoorjunctionbox 
ofgoodqualitySMCandCompressiontypeAlconnectorsof 
PTs(Only PTs & ACSR 200sq mm conductor will be 
supplied by WBSEDCL) 

 

Set 
(3Nos. 
PTin a 

set) 

 

 

1 

 

 

4 

Shifting of 33 KV Potential Transformer O/D on existing 
structure and connection with ACSR 200 sq mm conductor 
withsupply&erectionofwaterproofhingedoor junctionbox of 
good quality SMC 

Set 
(3Nos. 
PTin a 

set) 

 

 

1 

 

 

 

5 

Installationof33KVVCBalongwithitsstructureonexisting 
foundation with proper alignment, including supply & 
delivery of required nos. & size of Compression type Al 
connectors of VCB , GI Nuts & Bolts, washer as per IS 
specification etc with necessary support on the date of 
testing & commisioning (Only VCBs will be supplied by 
WBSEDCL). 

 

 

 

No 

 

 

 

4 

 

 

 

6 

Shiftingof33KVVCBalongwithitsstructureonexisting 
foundation with proper alignment, including supply & 
deliveryofrequirednos.&sizeofCompressiontypeAl 
connectors of VCB , GI Nuts & Bolts, washeras per IS 
specification etc with necessarysupport on the date of 
testing& commisioning(OnlyVCBs willbesuppliedby 
WBSEDCL). 

 

 

 

No 

 

 

 

3 
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7 

Installation of 33 KV Indoor type, SCADA compatible 
Control and Relay Panel for individual control of Power 
Transformer with Differential &Feeder on concrete floor by 

grouting 75×40×6 mm G.I. Channel and cutting of concrete 
basein control room including necessary connection with 
Relays, Metering/ Measurements equipments etc. with 
supplyandfixingofGland,Ferrules,PVCTapeandSockets 
etc.(Only CR Panel will be supplied by WBSEDCL) 

 

 

 

 

No 

 

 

 

 

4 

 

 

 

 

8 

shifting of 33 KV Indoor type, SCADA compatible Control 
and Relay Panel for Feeder Control with Directionall & 

Feeder on concrete floor by grouting 75×40×6 mm G.I. 
Channel and cutting of concrete basein control room 
including necessary connection with Relays, Metering/ 
Measurements equipments etc. with supply and fixing of 
Gland,Ferrules,PVCTapeandSocketsetc.(OnlyCRPanel for 
Feeder =02 will be supplied by WBSEDCL) 

 

 

 

 

No 

 

 

 

 

3 

 

 

 

9 

Installation of RTCC Panel on concrete floor by grouting 
75×40×6 mm G.I. Channel and cutting of concrete basein 
control room and connect in all aspect with 33/11 KV, 10 
MVAPowerTransformerincludingnecessaryconnectionby 
supply and fixing of Gland, Ferrules, PVC Tape, Sockets 
etc. (Only RTCC Panel & MS Channel will be supplied by 
WBSEDCL) 

 

 

 

No 

 

 

 

4 

 

 

 

 

10 

Installation of 11 KV800 A , 350 MVA , 12 Panel VCB (3 
IN+2BC+7OG)withswitchgearinsidethecontrolroomwith 
proper alignment making base with 100X50X6 G.I.channel 
including supply of requirednos. size of GI Bolts, 
nuts,washer as per IS specification & cement etc.and 
connection of control cable as per drawing with supply of 
required Gland, with necessary support on the date of 
commissioning(Only11KV11PanelVCBandMSchannel will 
be supplied by WBSEDCL). 

 

 

 

 

Set 

 

 

 

 

1 

 

 

 

 

11 

Installation of 33/ 0.4 KV, 100 KVAStation Service 
Transformeronexistingfoundationalongwithconnectionby 
ACSR 200 sq.mm. conductor from Isolator to Fuse Unit & 
FuseUnittoHVBushingwithsupplyofCompressiontypeAl 
connectors (HV Bushing Connector to Panther=3 Nos& 
Cu-connectoratHVBushingwithextendedbimetallicflat 
surface =3 Nos) (Only 33/0.4 KV Station Transformer & 
ACSR 200 sq.mm. will be supplied by WBSEDCL). 

 

 

 

No 

 

 

 

1 
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12 

Shifting of 33/ 0.4 KV, 100 KVAStation 
ServiceTransformeronexistingfoundationalongwithconnectio
nby ACSR 200 sq.mm. conductor from Isolator to Fuse Unit 
& FuseUnittoHVBushingwithsupplyofCompressiontypeAl 
connectors (HV Bushing Connector to Panther=3 Nos& 
Cu-connectoratHVBushingwithextendedbimetallicflat 
surface =3 Nos) (Only 33/0.4 KV Station Transformer & 
ACSR 200 sq.mm. will be supplied by WBSEDCL). 

 

 

 

No 

 

 

 

1 

 

 

 

 

13 

Laying of 2.5 sq.mm. Copper control cable (4/8/12) core for 
interconnectionof33KVControl&RelayPanelswithPTRs, 
VCBs, CTs & PTs with supply and fixing of Cable Gland, 
Ferrule, PVC Tape, Socket, Tags etc. through existing 
trench(OnlyControlcableswillbesuppliedbyWBSEDCL). 
i) 4corecontrolcable-3200mtr. 
ii) 8corecontrolcable-1000mtr. 
iii) 12corecontrolcable-1500mtr. 

 

 

 

 

Mtrs 

 

 

 

 

5700 

 

14 

Laying of 3c x 300sq mm XLPE 11 KV UG Cable from 
Power Transformer to Incoming 11 KV Panel in existing 
TrenchandthenlayingtheslabontheTrenchforPTRs( Only UG 
Cable will be supplied by WBSEDCL) 

 

Mtrs 
 

62 

 

 

15 

Rising of 300 Sq mm XLPE 11 KV UG Cable atPower 

Transformer end across cable end structure, of height 4 
mtr.with160mmGIPipeincludingallconnectionofPTRs 
withSupplyofCompressiontypeAlConnectors(OnlyUG Cable 
will be supplied by WBSEDCL) 

 

 

Mtrs 

 

 

12 

 

16 

Erection&commisioningof30V,100AHBatteryCharger with 
necessary connection including supply and fixing of 
Gland,Ferrules,PVCTapeandSocketsetc.(30V,100AH 
Battery Charger will be supplied by WBSEDCL). 

 

Set 
 

2 

 

17 
Erection&commisioningof2VX15nosBatteryonBattery Rack 
with necessary connection (2V X 15 nos Battery and Battery 
Rack will be supplied by WBSEDCL). 

 

Set 
 

2 

18 Layingof33KV3CX400sqmmXLPE MTR 75 

 

 

 

19 

Laying of 4 core, 1.1 KV grade, 185 sq.mm. XLPE/PVC 
cablefromStationServiceTransformertoACDBthroughin the 
Cable trench and then placing the slab on trench including 
all necessary connection with supply of Glands, Lugs, 
Ferrules, Tags etc. and Crimping Socket etc. (XLPE/PVC 
cable will be supplied by WBSEDCL) 

 

 

Mtrs 

 

 

75 

20 
Layingof4core,1.1KVgrade,120sq.mm.XLPE/PVC cable 

Mtrs 31 
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21 
Layingof4core,1.1KVgrade,16sq.mm.XLPE/PVC cable 

Mtrs 15 

22 shiftingof6.3MVA33/11KVPowerTransformer Nos 2 

23 
Installationofswitchyardlighting(6NosMurcuryVapour Lamp ) 

Set 1 

24 FullSwitchyardPainting(Allexceptgalvanisedstructure) set 1 

25 Erectionof surgeArresterforDSLP Nos 8 

26 InstallationofCTjunctionBox Nos 7 

27 InstallationofPTjunctionBox Nos 2 

28 
InstallationofLTjunctionDistributionBoxforService 
Transformer 

Nos 1 

29 
JointintofO/Dtypeheatshrinkableandterminationjointfor 11 
KV , 3C X 300 sqmm XLPE Cable 

Nos 6 

30 
JointintofI/Dtypeheatshrinkableandterminationjointfor 11 KV 
, 3C X 300 sqmm XLPE Cable 

Nos 6 

 

31 
Makingofendterminationjointincludingsupplyofcable lugs 
,gland , tapes .socket etc for 1.1 KV 185 sqm4C 
PVC/XLPE cable 

 

Nos 
 

4 

 

32 
Makingofendterminationjointincludingsupplyofcable lugs 
,gland , tapes .socket etc for 1.1 KV 120 sqm4C 
PVC/XLPE cable 

 

Nos 
 

4 

 

33 
Makingofendterminationjointincludingsupplyofcable lugs 
,gland , tapes .socket etc for 1.1 KV 16 sqm4C PVC/XLPE 
cable 

 

Nos 
 

16 

34 SupplyandFixingofGIpipeof200mmDia(Jindal/Tata) Mtr 36 

 

35 
Fabrication&fixingof33kvVCBstaitcaseforstanding 
arrangement by 65x65x6 mm MS Angle with 
galvonisation(MS Angle supplied by WBSEDCL) 

 

NOS 
 

4 

36 
Erectionof1.5"BusPipeincludindJointing 

MTR 300 

 

 

……………………………………………. 

Sign& Seal 
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Section-I(BidForms &Attachments) 

 

 
BIDFORMS,ATTACHMENTS&PRICESCHEDULES 

 

Annexure1 

PROFORMAFORUNDERTAKINGTOBESUBMITTEDBYTHEBIDDER 

(Forgenuinenessoftheinformationfurnishedon-lineandauthenticityofthedocuments produced 

before Tender Committee for verification in support of his eligibility) 

I, ,LegalAttorney/ Accredited 

RepresentativeofM/S ,solemnlydeclare that: 

1.  WearesubmittingTenderfortheWork------------------------------------------------ 

Against Tender Notice No. dt 

2. NoneofthePartnersofourfirmisrelativeofemployeeof ----------------- (NameoftheCompany) 

 

3. Allinformationfurnishedbyusinrespectoffulfilmentofeligibilitycriteriaandqualification 

information of this Tender is complete, correct and true. 

 

4. Alldocuments/credentialssubmittedalongwiththisTenderaregenuine,authentic,trueand valid. 

5. Ifanyinformationanddocumentsubmittedisfoundtobefalse/incorrectanytime,departmentmay cancel 

my Tender and action as deemed fit may be taken against us, including termination of the 
contract, forfeiture of all dues including Bid security and banning/ delisting of our firm and all 

partners of the firm etc. 

 

SignatureoftheBidder 

Dated 

 

 

Annexure2 

FORM OF INDEMNITY BOND TO BE EXECUTED BY THE CONTRACTOR FOR THE EQUIPMENT 

HANDED OVER IN INSTALMENTS BY WBSEDCL FOR PERFORMANCE OF ITS CONTRACT 

INDEMNITYBOND 

 

THIS INDEMNITY BOND is made this ……….………...... day of ….……..... 20. ........ by 

………….…………………aCompanyregisteredundertheCompaniesAct,1956/2013(withamendment from
 time to time)/Partnership firm/proprietary concern having its Registered Office at 
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………….................(hereinafter called as ‘Contractor' or 'Obligor' which expression shall include its 

successors and permitted assigns) in favour of West Bengal State Electricity Distribution Company Limited,a 

companyincorporatedunder the Companies Act, 1956/2013 (with amendment from time to time)havingits 

RegisteredOfficeat Vidyut Bhawan, Block-DJ, Sector – II, Bidhannagar, Kolkata – 700 091 and its projectall 
over the state of West Bengal (hereinaftercalled "WBSEDCL"whichexpression shall include itssuccessorsand 

assigns): 

 
WHEREAS WBSEDCL has awarded to the Contractor a Contract for .................videitsNotification of 

Award/ContractNo.……..………....dated....…………..andAmendmentNo. ........................... (applicablewhen 

amendments have been issued) (hereinafter called the "Contract") in terms of which WBSEDCL is required 

tohandovervariousEquipment to the Contractor for executionofthe Contract. 

ANDWHEREASbyvirtueofClauseNoofthesaidContract,theContractorisrequiredtoexecutean 
Indemnity Bond in favour of WBSEDCL for the Equipment handed over to it by WBSEDCL for the purpose 

of performance of the contract/Erection portion of the Contract (hereinafter called the "Equipment".) 

 

NOWTHEREFORE,ThisIndemnityBondwitnessedasfollows: 

1. Thatinconsiderationof variousEquipmentsasmentionedintheContract,valuedat(amount inwords 

 ) tobe handed over to the Contractor in instalments from timeto time for the purpose 

of performance of the contract, the Contractorherebyundertakesto indemnify andshallkeepWBSEDCL 
indemnified, forthe full value of Equipment. The Contractor hereby acknowledges receipt of the initial 

instalment of the equipment per details in the schedule appended hereto.Further, the Contractor agrees to 

acknowledge receipt of the subsequent instalments of the Equipment as required by WBSEDCL in the formof 

Schedules consecutively numbered which shall be attached to this Indemnity bond so as to form integral parts 
ofthis Bond.It is expresslyunderstood bythe Contractorthat handingoverthe despatch titledocuments in respect 

ofthe said Equipments dulyendorsed byWBSEDCL in favour of theContractor shall be construed as handing 

over the Equipment purported to be covered by such title documents and the Contractor shall hold such 
Equipments in trust as a Trustee for and on behalf of WBSEDCL. 

2. That the Contractor is obliged and shall remain absolutely responsible for the safe transit/protection 

and custody of the Equipment at WBSEDCL project Site against all risks whatsoever till the Equipment are 

duly used/erected in accordance with the terms of the Contract and the Plant/Package duly erected and 

commissioned in accordance with the terms of the Contract, is taken over by WBSEDCL. The Contractor 
undertakes to keep WBSEDCL harmless against any loss or damage that may be caused to the Equipment. 

 

3. The Contractor undertakes that the Equipment shall be used exclusively for the 

performance/execution of the Contract strictly in accordance with its terms and conditions and no part of the 
equipment shall be utilized for any other work or purpose whatsoever. It is clearly understood by the 

Contractorthatnon-observanceoftheobligationsunderthisIndemnityBondbytheContractorshallinter-alia 

constitute a criminal breach of trust on the part of the Contractor for all intents and purpose including 

legal/penal consequences. 
 

4. That WBSEDCL is and shall remain the exclusive Employer of the Equipment free from all 

encumbrances, charges or liens of any kind, whatsoever.The equipment shall at all times be open toinspection 

and checking by the Employer or Employer's Representative in this regard. Further, WBSEDCL shall always 
be free atall times to take possession of the Equipment in whateverformthe Equipment may be, if in its 

opinion, the Equipment are likely to be endangered, mis-utilized or converted to uses other than those 

specified in the Contract,by any acts of omission or commission on the part of theContractor orany other 
person or on account of any reasonwhatsoeverand theContractor binds himself and undertakes to 

complywiththe directions of demand of WBSEDCL to return the equipment without any demur orreservation. 
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5. That this indemnity Bond is irrevocable.If at any time any loss or damage occurs to the Equipment or 

the same or any part thereof is mis-utilized in any manner whatsoever, then the Contractor hereby agrees that 

the decision of the Employer’s Representative as to assessment of loss or damage to the Equipment shall be 

final and binding on the Contractor. The Contractor binds itself and undertakes to replace the lost and/or 
damaged Equipment at its own cost and/or shall pay the amount of loss to WBSEDCL without any demur, 

reservation or protest. This is without prejudice to any other right or remedy that may be available to 

WBSEDCL against the Contractor under the Contract and under this Indemnity Bond. 

6. NOW THE CONDITION of thisBondisthat ifthe Contractorshall dulyandpunctuallycomplywith 

theterms and conditions ofthis Bondtothesatisfaction ofWBSEDCL, THEN,the above Bondshall be void, but 
otherwise, it shall remain in full force and virtue. 

 

INWITNESSWHEREOF,theContractorhashereuntosetitshandthroughitsauthorisedrepresentative under the 

common seal of the Company, the day, month and year first above mentioned. 

SCHEDULENo.1 
Particulars of the Equipment handed over Quantity ParticularsofDespatchtitleDocuments Value 

of the Equipment Signature of the Attorney in token of receipt 

RR/GR No. 
dateoflading Carrier 

 
 

 

 

Forandonbehalfof 
M/s..........………........................ 

WITNESS 

1. Signature........................ 

Signature........................ 

 

Name............................... 

Name............................... 
 

Address........................... 

 

Address........................... 

2. Signature........................ 

Authorizedrepresentative 
Name............................... 

(Common Seal) 

Address........................... 

(IncaseofCompany) 

Indemnity Bonds are to be executed by the authorized person and(i) in case of contracting Company 

undercommonsealoftheCompanyor(ii)havingthepowerofattorneyissuedundercommonsealofthe companywith 
authority to executeIndemnityBonds, (iii)In case of (ii), the original Power of Attorney ifitisspecificallyfor 

this Contract or a Photostat copy of thePower of Attorney if it is General Power of Attorneyand such 

documents should be attached to IndemnityBond. 
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Annexure3 

FORMOFCONTRACT AGREEMENT 
 

SERVICESCONTRACTAGREEMENTBETWEENWestBengalStateElectricityDistributionCompanyLimitedANDM/s. 

...................(NameofContractor).............../JOINTVENTURE(JV)OFM/s.……..(NameofLeadPartner)….(THELEAD PARTNER OF 
THE JV) AND M/s .............................. (NameofOtherPartner)……(THEPARTNEROFTHEJV)[Useasapplicable] 

 
THIS CONTRACT AGREEMENT No. ………………… (also referred to as „Services Contract‟) is made on the ….. day of …………… 
20….. 

 
BETWEEN 

 
(1) West Bengal State Electricity Distribution Company Limited a company incorporated under the laws of Companies Act 
1956/2013 (with amendment from time to time) and having its Registered and its Corporate Office at VidyutBhawan, Block-DJ, 
Sector – II, Bidhannagar, Kolkata – 700 091 Office (hereinafter called "the Employer" and also referred to as “WBSEDCL”) 

 
AND 

(2) M/s..............(NameofContractor) .............. ,acompanyincorporatedunderthelawsofCompaniesAct1956/2013(with 
amendmentfromtimetotime)andhavingitsPrincipalplaceofbusinessat………....(AddressofContractor) 
............................... and Registered Office at ………....(Registered address of Contractor) ............... (hereinafter called "the 
Contractor" and also referred to as “…..(insert abbreviated name of the Contractor) ... ”) 

 
WHEREAStheEmployerdesirestoengagetheContractorforprovidingalltheservicesinter-aliaincluding 
……………………………………………………………………………………………forthecompleteexecutionof the ……(insert 
nameofPackagealongwithnameoftheProject)……asdetailedintheContractDocument("theFacilities"),andtheContractor has 
agreed to such engagement upon and subject to the terms and conditions hereinafter appearing. 

NOWITISHEREBYAGREEDasfollows: 

Article1.ContractDocuments 
 ContractDocuments(ReferenceGCCClause2) 

 
The following documents shall constitute the Contract between the Employer and the Contractor, and each shall 
beread and construed as an integral part of the Contract: 

 
VOLUME–A 

 
1. ThisContractAgreementandtheAppendices thereto. 
2. Invitationforbids(ReferenceNo.……dated……) 
3. Pre-bidclarification(ReferenceNo.……dated……) 
4. LetterofIntent(ReferenceNo.……dated……) 
5. Mutuallyagreedcontract(Project)executionplan(ReferenceNo.……dated……) 
6. ContractPerformanceBankGuarantee(ReferenceNo.…… dated……) 

7. LetterofAward(ReferenceNo.……dated……) 

VOLUME – B 

3. “BiddingDocuments”comprisingofthefollowing: 
TheBiddingDocumentisacompilationofthefollowingandshallincludeamendments….to……,ifany, thereto: 

 
a. VOLUME – I: Condition of contract: 

Section I: InvitationforBid(Section-IFB) 
Section II: InstructionstoBidders(Section–ITB) 
Section III: General Conditions of Contract (GCC) 
Section IV: ScopeofWorks 

 
a. VOLUME–II:Bid–ProposalSheets&Formsetc.: 

 
: SampleFormsandProcedures(FP) 

Section-I 1. BidForm &PriceSchedule 
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 Bid Form 
 PriceSchedule 

2. FormofNotificationbytheEmployertotheBank 
 ApplicableforforfeitureofBankGuarantee 

 ApplicableforconditionalclaimpendingextensionofBank Guarantee by the bidder. 
4. Form of „Notification of Award of Contract‟ for Installation of Plant and 

equipment 
5. FormofContract Agreement 

 Appendix-1:TermsandProceduresofPayment(GCC-22) 
 Appendix-2:InsuranceRequirements(GCC-42) 
 Appendix-3:TimeSchedule(GCC-23) 

 Appendix-4:ScopeofWorksandSupplybytheEmployer(GCC-13) 
 

6. PerformanceSecurityForm 
7. FormofTakingover Certificate 

8. Form of Indemnity Bond to be executed by the Contractor for the 
Equipment handed over in instalmentsbyEmployer For performance of its 
contract 

9. FormofAuthorizationLetter 
10. FormofTrustReceiptforPlant,EquipmentandMaterialsreceived 
11. FormofExtensionofBankGuarantee 
12. FormatforEvidenceofAccesstoorAvailabilityofCredit/Facilities 
13. FormofOperational Acceptance 
14. FormofTakingOver Certificate 
15. FormofCertificateofFinancialParametersforQR 

 
 
 

Section II: PriceSchedules 
Section-III: ProjectManagementSystem(PMS),QualityAssurance&EvaluationMechanism, 

Documentation&PMA 

 
b. Volume-III: TechnicalSpecifications,Drawings: 

Section I: Construction Standard 

Section II: TenderDrawings 

VOLUME – C 

4. BidSubmittedbytheContractor. 
 

(Only relevant extracts are attached herewith for easy reference. Should the circumstances warrant, the original Bid 
along with the enclosures thereof, shall be referred to.). 

 OrderofPrecedence(ReferenceGCCClause 2) 
 

In the event of any ambiguity or conflict between the Contract Documents listed above, the order of precedence shall 
be the order in which the Contract Documents are listed. 

 
 Definitions(ReferenceGCCClause1/SCCClause1) 

 
 CapitalizedwordsandphrasesusedhereinshallhavethesamemeaningsasareascribedtothemintheGeneral Conditions of 

Contract. 
Article2. ContractPriceandTermsof Payment 

 
 ContractPrice(ReferenceGCCClause 7) 

 
The Employer hereby agrees to pay to the Contractor the Contract Price in consideration of the performance by 

theContractorofitsobligationshereunder.TheContractPriceshallbetheaggregateof.…….(amountinwords) 
.................(...............(amountinfigures) ............... ),orsuchothersumsasmaybedeterminedinaccordancewith 
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thetermsandconditionsoftheContract.The break-upoftheContractpriceisas under: 
 

Sl. 
No. 

PriceComponent Amount 

1. LocalTransportationandotherIncidentalServices Included in Installation 
Services 

2. InstallationServices  

3. TrainingCharges(ifrequired) Not Applicable 

TotalforServicesContract  

 
Thedetailedbreak-upofContractPriceisgivenintherelevantAppendiceshereto. 

 
 TermsofPayment(ReferenceGCCClause22) 

 
ThetermsandproceduresofpaymentaccordingtowhichtheEmployerwillreimbursetheContractoraregivenin Terms and 
Procedures of Payment hereto. 

 
Article3.EffectiveDateforDeterminingTimeforCompletion 

 EffectiveDate(ReferenceGCCClause1) 

 
TheTimeofCompletionofFacilitiesshallbedeterminedfromthedateoftheNotificationofAwardi.e.,from 

…………………

Article 4.Appendices 

The Appendices listed in the List of Appendices, as mentioned below, shall be deemed to form an integral part of this 
Contract Agreement. 

 
Reference in the Contract to any Appendix shall mean the Appendices attached hereto, and the Contract shall be read 
and construed accordingly. 

ListofAppendices 
Appendix 1 TermsandProceduresofPayment(GCC-22) 
Appendix 2 Insurance Requirements (GCC-42) 
Appendix3 TimeSchedule (GCC-23) 
Appendix4 ScopeofWorksandSupplybytheEmployer(GCC-13) 

 

Article5. 
 

 
TheContractAgreementNo.……………………..hasalsobeenmadeonthe……..dayof .....................................20….,betweenthe 
Employer and the Contractor for the Erection Contract (hereinafter referred to as the “Contract”) for the subject 
package which includes Survey, planning, design, engineering, assembly manufacturing, testing, loading, 
transportation, unloading, insurance, delivery at site, handling, storage, installation, testing, commissioning and 
documentationofallitemsandWBSEDCLsuppliedmaterialrequiredtocompletetheElectricityInfrastructure worksin 
………..Sub-Station/areain ............................. DistrictofWestBengal whichinter-aliaincludeconstruction of 
New 33/11 kV Substation, construction of 33 kV lines & 11 kV lines and new 33KV source for existing 33/11 kV 
substationsspreadallovertheforthecompleteexecutionofthe……(insertnameofPackagealongwithnameofthe 
Project)……. 

Notwithstanding the award of contract under one separate contracts in the aforesaid manner, the Contractor shall be 
overall responsible to ensure the execution of the total contract to achieve successful completion and taking over of 
thefacilitiesbytheEmployer aspertherequirementsstipulated intheContract.Itis expresslyunderstoodandagreed by the 
Contractor that any default or breach under any part of the „Contract‟ shall automatically be deemed as a 
defaultorbreachofthe„EntireContract‟alsoandanysuchbreachoroccurrenceordefaultgivingtheEmployeraright to terminate 
the „Contract‟ either in full or in part, and/or recover damages there under the Contract, shall give the Employer an 
absolute right to terminate the“Contract” at the Contractor‟s risk, cost and responsibility, either in full or in part and 
/or recover damages under this „Contract‟ as well. However, such breach ordefault or occurrence in the 
„Contract‟shallnotautomaticallyrelievetheContractorofanyofitsresponsibility/obligationsunderthis„Contract‟.It 
isalsoexpresslyunderstoodandagreedby theContractorthattheequipment/materials suppliedbythe Employerfree of Cost 
to Contractor for this„Contract‟ when installed and commissioned by the Contractor under this „Contract‟ shall give 
satisfactory performance in accordance with the provisions of the Contract. 
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INWITNESSWHEREOFtheEmployerandtheContractorhavecausedthisAgreementtobedulyexecutedbytheirduly authorized 
representatives the day and year first above written. 

 
Signedbyforand 
onbehalfofthe Employer 

........................................ 
Signature 
 
.............................................. 
Title 
 
inthepresenceof 

Signedbyforand 
onbehalfofthe Contractor 

........................................ 
Signature 

 
.............................................. 
Title 

 
inthepresenceof 

 
 
 
 

(SeparateContractAgreementsshallbeexecutedbytheEmployerandtheContractorinaccordancewiththeConstructionof 
theContractstipulatedatBDSClause[ITB30.4].TheformsofContractunderbothAlternativei.e.,a&bshallbeused). 

---End--- 
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Annexure–4 

PROFORMAFORBANKGUARANTEEFORADDITIONALPERFORMANCE SECURITY 

 DEPOSIT  

 
To, 

…...................................... (DesignationofEngineer-in-charge) 

…...................................... (OfficeaddressofEngineer-in-charge) 

 
WHEREAS………………………………………… (Name and addressof the contractor) has undertaken, 
inpursuanceofcontractno.…………………………………..Dated ..................................................................... toexecute 
….................................................................................. (Briefdescriptionofcontract).ANDWHEREASithas 
been stipulated by the said Contract that the Contractor shall furnish you with a Bank Guarantee by a 
Scheduled Commercial Bank for the sum specified therein for “ADDITIONAL PERFORMANCESECURITY 
DEPOSIT” for compliance with his obligation in accordance with the Contract. 

 
NOW WHEREAS we ………………………………………………… (Indicate the name of the bank and 
branch)haveagreedtogivetheContractorsuchaBankGuarantee. 

 
NOWTHEREFOREwe ............................................................................. (Indicatethenameofthebankand 
branch)herebyaffirmthatwearetheGuarantorandresponsibletoyouonbehalfoftheContractor,up 
toatotalRs.…………………………………(Rupees……………………………………………inwords).We undertake to 
pay you, upon your first written demand and without cavil of argument a sum withinthelimitsof
................................................................................................... (amountofguarantee)asaforesaidwithoutyourneedingto 
proveortoshowgroundsorreasonsforyourdemandforthesumspecifiedtherein. 

 
We…………………………………………………….(Indicatethenameofthebankandbranch)hereby waive the 
necessityof your demanding the said debt from the contractor before presenting us with the demand. 

 
We…………………………………………………….(Indicatethenameofthebankandbranch)further 
agreetopaytoyouanymoneysodemandednotwithstandinganydisputesraisedbythecontractorin 
anysuitorproceedingpendingbeforeanycourtorTribunal ................................................... thepresentabsolute 
andunequivocal. 

 
We…………………………………………………….(Indicatethenameofthebankandbranch)further 
agreethatnochangeoradditiontoorothermodificationofthetermsoftheContractoroftheworksto 
beperformedthereunderorofanyoftheContractdocumentswhichmaybemadebetweenyouand the 
contractor shall any way release us from many liability under this guarantee and hereby, we 
wavenoticeofanysuchchange,additionormodification. 

 
We…………………………………………………….(Indicatethe nameofthe bank and branch)lastly 

undertakenottorevokethisguaranteeexceptthisconsentofyouinwriting. 



The Guarantee shall be valid upto ……………………………………. It comes into the force with 
immediateeffectshallremaininforceandvalidforaperioduptothetimeofcompletionofthework under 
the stated contract plus claim period of six months of the Bank Guarantee. Notwithstanding 
anything mentioned above our liability against this guarantee is restricted to 
Rs.…………………………(Rupees .................................................. inwords)andunlessaclaiminwritingis 
logged with us within the validity period i.e. upto ………………………………………….. of thisguarantee 
all our liabilities under this guarantee shall cease to exist. 

 
Signedandsealedthison………………….dayof……………..,20……At………………………………… 

………………………………………………... 

 
By: 

Signed,SealedandDelivered 

For and on behalf of bank 

 
…………………………………(N

ame) 

………………………………..(De

signation) 

……………………………….(Cod

e Number) 

………………………………………………….(Add

ress) 

 
Notes: 

i. ThisBankGuaranteeshouldcontainthename,designationandcodenumberoftheofficer(s) signing the 
guarantee. 

ii. Theaddress,telephonenumberandotherdetailsoftheHeadOfficeoftheBankaswellasthe issuing branch 
should be mentioned in the cover letter of the issuing branch. 
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DigitallysignedbyMADHUSUDANROY 
Date: 2026.03.03 18:06:57 IST 
Location: West Bengal-WB 
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